
 

 

PART 1 

FOR THE PROTECTION OF RAILWAY INTERESTS 

45. The provisions of this Part of this Schedule have effect, unless otherwise agreed in writing 

between the undertaker and Network Rail and, in the case of paragraph 59 of this Part of this 

Schedule any other person on whom rights or obligations are conferred by that paragraph. 

46. In this Part of this Schedule— 

“asset protection agreement” means an agreement to regulate the construction and 

maintenance of the specified work in a form prescribed from time to time by Network Rail; 

“construction” includes execution, placing, alteration and reconstruction and “construct” and 

“constructed” have corresponding meanings; 

“the engineer” means an engineer appointed by Network Rail for the purposes of this Order; 

“network licence” means the network licence, as the same is amended from time to time, 

granted to Network Rail Infrastructure Limited by the Secretary of State in exercise of their 

powers under section 8 (licences) of the Railways Act 1993; 

“Network Rail” means Network Rail Infrastructure Limited (company number 02904587, 

whose registered office is at Waterloo General Office, London, SE1 8SW) and any associated 

company of Network Rail Infrastructure Limited which holds property for railway purposes, 

and for the purpose of this definition “associated company” means any company which is 

(within the meaning of section 1159 of the Companies Act 2006) the holding company of 

Network Rail Infrastructure Limited, a subsidiary of Network Rail Infrastructure Limited or 

another subsidiary of the holding company of Network Rail Infrastructure Limited and any 

successor to Network Rail Infrastructure Limited’s railway undertaking; 

“plans” includes sections, designs, design data, software, drawings, specifications, soil reports, 

calculations, descriptions (including descriptions of methods of construction), staging 

proposals, programmes and details of the extent, timing and duration of any proposed 

occupation of railway property; 

“railway operational procedures” means procedures specified under any access agreement (as 

defined in the Railways Act 1993) or station lease; 

“railway property” means any railway belonging to Network Rail and— 

(a) any station, land, works, apparatus and equipment belonging to Network Rail or 

connected with any such railway; and 

(b) any easement or other property interest held or used by Network Rail or a tenant or 

licencee of Network Rail for the purposes of such railway or works, apparatus or 

equipment; 

“regulatory consents” means any consent or approval required under: 

(a) the Railways Act 1993; 

(b) the network licence; and/or 

(c) any other relevant statutory or regulatory provisions; 

by either the Office of Rail and Road or the Secretary of State for Transport or any other 

competent body including change procedures and any other consents, approvals of any access 

or beneficiary that may be required in relation to the authorised development; 

“specified work” means so much of any of the authorised development as is situated upon, 

across, under, over or within 15 metres of, or may in any way adversely affect, railway 

property and, for the avoidance of doubt, includes the maintenance of such works under the 

powers conferred by article Error! Reference source not found. (power to maintain the 

authorised development) and article Error! Reference source not found. (temporary use of 

land for maintaining the authorised development) in respect of such works. 
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47.—(1) Where under this Part of this Schedule Network Rail is required to give its consent or 

approval in respect of any matter, that consent or approval is subject to the condition that Network 

Rail complies with any relevant railway operational procedures and any obligations under its 

network licence or under statute. 

(2) In so far as any specified work or the acquisition or use of railway property is or may be 

subject to railway operational procedures, Network Rail must— 

(a) co-operate with the undertaker with a view to avoiding undue delay and securing 

conformity as between any plans approved by the engineer and requirements emanating 

from those procedures; and 

(b) use their reasonable endeavours to avoid any conflict arising between the application of 

those procedures and the proper implementation of the authorised development pursuant 

to this Order. 

48.—(1) The undertaker must not exercise the powers conferred by— 

(a) article Error! Reference source not found. (development consent etc. granted by the 

Order); 

(b) article Error! Reference source not found. (power to maintain the authorised 

development); 

(c) article Error! Reference source not found. (discharge of water); 

(d) article Error! Reference source not found. (authority to survey and investigate the land 

onshore); 

(e) article Error! Reference source not found. (compulsory acquisition of land); 

(f) article Error! Reference source not found. (compulsory acquisition of land: minerals); 

(g) article Error! Reference source not found. (compulsory acquisition of rights etc.); 

(h) article Error! Reference source not found. (statutory authority to override easements 

and other rights); 

(i) article Error! Reference source not found. (acquisition of subsoil only); 

(j) article Error! Reference source not found. (rights under or over streets); 

(k) article Error! Reference source not found. (temporary use of land for carrying out the 

authorised development); 

(l) article Error! Reference source not found. (temporary use of land for maintaining the 

authorised development); 

(m) article Error! Reference source not found. (statutory undertakers); 

(n) article Error! Reference source not found. (felling or lopping of trees and removal of 

hedgerows); 

(o) article Error! Reference source not found. (trees subject to tree preservation orders); 

(p) the powers conferred by section 11(3) (power of entry) of the 1965 Act; 

(q) the powers conferred by section 203 (power to override easements and rights) of the 

Housing and Planning Act 2016; 

(r) the powers conferred by section 172 (right to enter and survey land) of the Housing and 

Planning Act 2016; and 

(s) any powers in respect of the temporary possession of land under the Neighbourhood 

Planning Act 2017, 

in respect of any railway property unless the exercise of such powers is with the consent of 

Network Rail. 

(2) The undertaker must not in the exercise of the powers conferred by this Order prevent 

pedestrian or vehicular access to any railway property, unless preventing such access is with the 

consent of Network Rail. 
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(3) The undertaker must not exercise the powers conferred by sections 271 or 272 of the 1990 

Act, article Error! Reference source not found. (statutory undertakers), article Error! 

Reference source not found. (statutory authority to override easements and other rights) or article 

Error! Reference source not found. (private rights), in relation to any right of access of Network 

Rail to railway property, but such right of access may be diverted with the consent of Network 

Rail. 

(4) The undertaker must not under the powers of this Order acquire or use or acquire new rights 

over, or seek to impose any restrictive covenants over, any railway property, or extinguish any 

existing rights of Network Rail in respect of any third party property, except with the consent of 

Network Rail. 

(5) The undertaker must not under the powers of this Order do anything which would result in 

railway property being incapable of being used or maintained or which would affect the safe 

running of trains on the railway. 

(6) Where Network Rail is asked to give its consent pursuant to this paragraph, such consent 

must not be unreasonably withheld but may be given subject to reasonable conditions but it shall 

never be unreasonable to withhold consent for reasons of operational or railway safety (such 

matters to be in Network Rail’s absolute discretion). 

(7) The undertaker must enter into an asset protection agreement prior to the carrying out of any 

specified work. 

49.—(1) The undertaker must before commencing construction of any specified work supply to 

Network Rail proper and sufficient plans of that work for the reasonable approval of the engineer 

and the specified work must not be commenced except in accordance with such plans as have been 

approved in writing by the engineer or settled by arbitration. 

(2) The approval of the engineer under sub-paragraph (1) must not be unreasonably withheld, 

and if by the end of the period of 28 days beginning with the date on which such plans have been 

supplied to Network Rail the engineer has not intimated their disapproval of those plans and the 

grounds of such disapproval the undertaker may serve upon the engineer written notice requiring 

the engineer to intimate approval or disapproval within a further period of 28 days beginning with 

the date upon which the engineer receives written notice from the undertaker. If by the expiry of 

the further 28 days the engineer has not intimated approval or disapproval, the engineer shall be 

deemed to have approved the plans as submitted. 

(3) If by the end of the period of 28 days beginning with the date on which written notice was 

served upon the engineer under sub-paragraph (2), Network Rail gives notice to the undertaker 

that Network Rail desires itself to construct any part of a specified work which in the opinion of 

the engineer will or may affect the stability of railway property or the safe operation of traffic on 

the railways of Network Rail then, if the undertaker desires such part of the specified work to be 

constructed, Network Rail must construct it without unnecessary delay on behalf of and to the 

reasonable satisfaction of the undertaker in accordance with the plans approved or deemed to be 

approved or settled under this paragraph, and under the supervision (where appropriate and if 

given) of the undertaker. 

(4) When signifying their approval of the plans the engineer may specify any protective works 

(whether temporary or permanent) which in the engineer’s opinion should be carried out before 

the commencement of the construction of a specified work to ensure the safety or stability of 

railway property or the continuation of safe and efficient operation of the railways of Network 

Rail or the services of operators using the same (including any relocation de-commissioning and 

removal of works, apparatus and equipment necessitated by a specified work and the comfort and 

safety of passengers who may be affected by the specified works), and such protective works as 

may be reasonably necessary for those purposes must be constructed by Network Rail or by the 

undertaker, if Network Rail so desires, and such protective works must be carried out at the 

expense of the undertaker in either case without unnecessary delay and the undertaker must not 

commence the construction of the specified works until the engineer has notified the undertaker 

that the protective works have been completed to their reasonable satisfaction. 

50.—(1) Any specified work and any protective works to be constructed by virtue of paragraph 

49(4) must, when commenced, be constructed— 
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(a) without unnecessary delay in accordance with the plans approved or deemed to have been 

approved or settled under paragraph 49; 

(b) under the supervision (where appropriate and if given) and to the reasonable satisfaction 

of the engineer; 

(c) in such manner as to cause as little damage as is possible to railway property; and 

(d) so far as is reasonably practicable, so as not to interfere with or obstruct the free, 

uninterrupted and safe use of any railway of Network Rail or the traffic thereon and the 

use by passengers of railway property. 

(2) If any damage to railway property or any such interference or obstruction shall be caused by 

the carrying out of, or in consequence of the construction of a specified work, the undertaker must, 

notwithstanding any such approval, make good such damage and must pay to Network Rail all 

reasonable expenses to which Network Rail may be put and compensation for any loss which it 

may sustain by reason of any such damage, interference or obstruction. 

(3) Nothing in this Part of this Schedule imposes any liability on the undertaker with respect to 

any damage, costs, expenses or loss attributable to the negligence of Network Rail or its servants, 

contractors or agents or any liability on Network Rail with respect of any damage, costs, expenses 

or loss attributable to the negligence of the undertaker or its servants, contractors or agents. 

51. The undertaker must— 

(a) at all times afford reasonable facilities to the engineer for access to a specified work 

during its construction; and 

(b) supply the engineer with all such information as they may reasonably require with regard 

to a specified work or the method of constructing it. 

52. Network Rail must at all times afford reasonable facilities to the undertaker and its agents 

for access to any works carried out by Network Rail under this Part of this Schedule during their 

construction and must supply the undertaker with such information as it may reasonably require 

with regard to such works or the method of constructing them. 

53.—(1) If any permanent or temporary alterations or additions to railway property are 

reasonably necessary in consequence of the construction or completion of a specified work in 

order to ensure the safety of railway property or the continued safe operation of the railway of 

Network Rail, such alterations and additions may be carried out by Network Rail and if Network 

Rail gives to the undertaker 56 days’ notice (or in the event of an emergency or safety critical 

issue such notice as is reasonable in the circumstances) of its intention to carry out such alterations 

or additions (which must be specified in the notice), the undertaker must pay to Network Rail the 

reasonable cost of those alterations or additions including, in respect of any such alterations and 

additions as are to be permanent, a capitalised sum representing the increase of the costs which 

may be expected to be reasonably incurred by Network Rail in maintaining, working and, when 

necessary, renewing any such alterations or additions. 

(2) If during the construction of a specified work by the undertaker, Network Rail gives notice 

to the undertaker that Network Rail desires itself to construct that part of the specified work which 

in the opinion of the engineer is endangering the stability of railway property or the safe operation 

of traffic on the railways of Network Rail then, if the undertaker decides that part of the specified 

work is to be constructed, Network Rail must assume construction of that part of the specified 

work and the undertaker must, notwithstanding any such approval of a specified work under 

paragraph 49(3), pay to Network Rail all reasonable expenses to which Network Rail may be put 

and compensation for any loss which it may suffer by reason of the execution by Network Rail of 

that specified work. 

(3) The engineer must, in respect of the capitalised sums referred to in this paragraph and 

paragraph 54(a) provide such details of the formula by which those sums have been calculated as 

the undertaker may reasonably require. 

(4) If the cost of maintaining, working or renewing railway property is reduced in consequence 

of any such alterations or additions a capitalised sum representing such saving must be set off 

against any sum payable by the undertaker to Network Rail under this paragraph. 
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54. The undertaker must repay to Network Rail all reasonable fees, costs, charges and expenses 

reasonably incurred by Network Rail— 

(a) in constructing any part of a specified work on behalf of the undertaker as provided by 

paragraph 49(3) or in constructing any protective works under the provisions of 

paragraph 49(4) including, in respect of any permanent protective works, a capitalised 

sum representing the cost of maintaining and renewing those works; 

(b) in respect of the approval by the engineer of plans submitted by the undertaker and the 

supervision by the engineer of the construction of a specified work; 

(c) in respect of the employment or procurement of the services of any inspectors, signallers, 

watch-persons and other persons whom it shall be reasonably necessary to appoint for 

inspecting, signalling, watching and lighting railway property and for preventing, so far 

as may be reasonably practicable, interference, obstruction, danger or accident arising 

from the construction or failure of a specified work; 

(d) in respect of any special traffic working resulting from any speed restrictions which may 

in the opinion of the engineer, require to be imposed by reason or in consequence of the 

construction or failure of a specified work or from the substitution or diversion of 

services which may be reasonably necessary for the same reason; and 

(e) in respect of any additional temporary lighting of railway property in the vicinity of the 

specified works, being lighting made reasonably necessary by reason or in consequence 

of the construction or failure of a specified work. 

55.—(1) In this paragraph— 

“EMI” means, subject to sub-paragraph (2), electromagnetic interference with Network Rail 

apparatus generated by the operation of the authorised development where such interference is 

of a level which adversely affects the safe operation of Network Rail’s apparatus; and 

“Network Rail’s apparatus” means any lines, circuits, wires, apparatus or equipment (whether 

or not modified or installed as part of the authorised development) which are owned or used 

by Network Rail for the purpose of transmitting or receiving electrical energy or of radio, 

telegraphic, telephonic, electric, electronic or other like means of signalling or other 

communications. 

(2) This paragraph applies to EMI only to the extent that such EMI is not attributable to any 

change to Network Rail’s apparatus carried out after approval of plans under paragraph 49(1) for 

the relevant part of the authorised development giving rise to EMI (unless the undertaker has been 

given notice in writing before the approval of those plans of the intention to make such change). 

(3) Subject to sub-paragraph (5), the undertaker must in the design and construction of the 

authorised development take all measures necessary to prevent EMI and must establish with 

Network Rail (both parties acting reasonably) appropriate arrangements to verify their 

effectiveness. 

(4) In order to facilitate the undertaker’s compliance with sub-paragraph (3)— 

(a) the undertaker must consult with Network Rail as early as reasonably practicable to 

identify all Network Rail’s apparatus which may be at risk of EMI, and thereafter must 

continue to consult with Network Rail (both before and after formal submission of plans 

under paragraph 49(1)) in order to identify all potential causes of EMI and the measures 

required to eliminate them; 

(b) Network Rail must make available to the undertaker all information in the possession of 

Network Rail reasonably requested by the undertaker in respect of Network Rail’s 

apparatus identified pursuant to paragraph (a); and 

(c) Network Rail must allow the undertaker reasonable facilities for the inspection of 

Network Rail’s apparatus identified pursuant to paragraph (a). 

(5) In any case where it is established that EMI can only reasonably be prevented by 

modifications to Network Rail’s apparatus, Network Rail must not withhold its consent 

unreasonably to modifications of Network Rail’s apparatus, but the means of prevention and the 
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method of their execution must be selected in the reasonable discretion of Network Rail, and in 

relation to such modifications paragraph 49(1) has effect subject to the sub-paragraph. 

(6) Prior to the commencement of operation of the authorised development the undertaker shall 

test the use of the authorised development in a manner that shall first have been agreed with 

Network Rail and if, notwithstanding any measures adopted pursuant to sub-paragraph (3), the 

testing of the authorised development causes EMI then the undertaker must immediately upon 

receipt of notification by Network Rail of such EMI either in writing or communicated orally 

(such oral communication to be confirmed in writing as soon as reasonably practicable after it has 

been issued) forthwith cease to use (or procure the cessation of use of) the undertaker’s apparatus 

causing such EMI until all measures necessary have been taken to remedy such EMI by way of 

modification to the source of such EMI or (in the circumstances, and subject to the consent, 

specified in sub-paragraph (5)) to Network Rail’s apparatus. 

(7) In the event of EMI having occurred— 

(a) the undertaker must afford reasonable facilities to Network Rail for access to the 

undertaker’s apparatus in the investigation of such EMI; 

(b) Network Rail must afford reasonable facilities to the undertaker for access to Network 

Rail’s apparatus in the investigation of such EMI;  

(c) Network Rail must make available to the undertaker any additional material information 

in its possession reasonably requested by the undertaker in respect of Network Rail’s 

apparatus or such EMI; and 

(d) the undertaker shall not allow the use or operation of the authorised development in a 

manner that has caused or will cause EMI until measures have been taken in accordance 

with this paragraph to prevent EMI occurring. 

(8) Where Network Rail approves modifications to Network Rail’s apparatus pursuant to sub-

paragraphs (5) or (6)— 

(a) Network Rail must allow the undertaker reasonable facilities for the inspection of the 

relevant part of Network Rail’s apparatus; 

(b) any modifications to Network Rail’s apparatus approved pursuant to those sub-

paragraphs must be carried out and completed by the undertaker in accordance with 

paragraph 50. 

(9) To the extent that it would not otherwise do so, the indemnity in paragraph 59(1) applies to 

the costs and expenses reasonably incurred or losses suffered by Network Rail through the 

implementation of the provisions of this paragraph (including costs incurred in connection with 

the consideration of proposals, approval of plans, supervision and inspection of works and 

facilitating access to Network Rail’s apparatus) or in consequence of any EMI to which sub-

paragraph (6) applies. 

(10) For the purpose of paragraph 54(a) any modifications to Network Rail’s apparatus under 

this paragraph shall be deemed to be protective works referred to in that paragraph. 

(11) In relation to any dispute arising under this paragraph the reference in article Error! 

Reference source not found. (arbitration) to the Institution of Civil Engineers shall be read as a 

reference to the Institution of Engineering and Technology. 

56. If at any time after the completion of a specified work, not being a work vested in Network 

Rail, Network Rail gives notice to the undertaker informing it that the state of maintenance of any 

part of the specified work appears to be such as adversely affects the operation of railway 

property, the undertaker must, on receipt of such notice, take such steps as may be reasonably 

necessary to put that specified work in such state of maintenance as not adversely to affect railway 

property. 

57. The undertaker must not provide any illumination or illuminated sign or signal on or in 

connection with a specified work in the vicinity of any railway belonging to Network Rail unless 

it has first consulted Network Rail and it must comply with Network Rail’s reasonable 

requirements for preventing confusion between such illumination or illuminated sign or signal and 
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any railway signal or other light used for controlling, directing or securing the safety of traffic on 

the railway. 

58. Any additional expenses which Network Rail may reasonably incur in altering, 

reconstructing or maintaining railway property under any powers existing at the making of this 

Order by reason of the existence of a specified work must, provided that 56 days’ previous notice 

of the commencement of such alteration, reconstruction or maintenance has been given to the 

undertaker, be repaid by the undertaker to Network Rail. 

59.—(1) The undertaker must pay to Network Rail all reasonable costs, charges, damages and 

expenses not otherwise provided for in this Part of this Schedule (subject to article Error! 

Reference source not found. (no double recovery)) which may be occasioned to or reasonably 

incurred by Network Rail— 

(a) by reason of the construction, maintenance or operation of a specified work or the failure 

thereof; or 

(b) by reason of any act or omission of the undertaker or of any person in its employ or of its 

contractors or others whilst engaged upon a specified work; 

(c) by reason of any act or omission of the undertaker or any person in its employ or of its 

contractors or others whilst accessing to or egressing from the authorised development; 

(d) in respect of any damage caused to or additional maintenance required to, railway 

property or any such interference or obstruction or delay to the operation of the railway as 

a result of access to or egress from the authorised development by the undertaker or any 

person in its employ or of its contractors or others; 

(e) in respect of costs incurred by Network Rail in complying with any railway operational 

procedures or obtaining any regulatory consents which procedures are required to be 

followed or consents obtained to facilitate the carrying out or operation of the authorised 

development; 

and the undertaker must indemnify and keep indemnified Network Rail from and against all 

claims and demands arising out of or in connection with a specified work or any such failure, act 

or omission: and the fact that any act or thing may have been done by Network Rail on behalf of 

the undertaker or in accordance with plans approved by the engineer or in accordance with any 

requirement of the engineer or under the engineer’s supervision shall not (if it was done without 

negligence on the part of Network Rail or of any person in its employ or of its contractors or 

agents) excuse the undertaker from any liability under the provisions of this sub-paragraph. 

(2) Network Rail must— 

(a) give the undertaker reasonable written notice of any such claims or demands 

(b) not make any settlement or compromise of such a claim or demand without the prior 

consent of the undertaker; and 

(c) take such steps as are within its control and are reasonable in the circumstances to 

mitigate any liabilities relating to such claims or demands. 

(3) The sums payable by the undertaker under sub-paragraph (1) shall if relevant include a sum 

equivalent to the relevant costs. 

(4) Subject to the terms of any agreement between Network Rail and a train operator regarding 

the timing or method of payment of the relevant costs in respect of that train operator, Network 

Rail must promptly pay to each train operator the amount of any sums which Network Rail 

receives under sub-paragraph (3) which relates to the relevant costs of that train operator. 

(5) The obligation under sub-paragraph (3) to pay Network Rail the relevant costs shall, in the 

event of default, be enforceable directly by any train operator concerned to the extent that such 

sums would be payable to that operator pursuant to sub-paragraph (4). 

(6) In this paragraph— 

“the relevant costs” means the costs, losses and expenses (including loss of revenue) 
reasonably incurred by each train operator as a consequence of any specified work including 

but not limited to any restriction of the use of Network Rail’s railway network as a result of 
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the construction, maintenance or failure of a specified work or any such act or omission as 

mentioned in sub-paragraph (1); and 

“train operator” means any person who is authorised to act as the operator of a train by a 

licence under section 8 of the Railways Act 1993. 

60. Network Rail must, on receipt of a request from the undertaker, from time to time provide 

the undertaker free of charge with written estimates of the costs, charges, expenses and other 

liabilities for which the undertaker is or will become liable under this Part of this Schedule 

(including the amount of the relevant costs mentioned in paragraph 59) and with such information 

as may reasonably enable the undertaker to assess the reasonableness of any such estimate or 

claim made or to be made pursuant to this Part of this Schedule (including any claim relating to 

those relevant costs). 

61. In the assessment of any sums payable to Network Rail under this Part of this Schedule there 

must not be taken into account any increase in the sums claimed that is attributable to any action 

taken by or any agreement entered into by Network Rail if that action or agreement was not 

reasonably necessary and was taken or entered into with a view to obtaining the payment of those 

sums by the undertaker under this Part of this Schedule or increasing the sums so payable. 

62. The undertaker and Network Rail may, subject in the case of Network Rail to compliance 

with the terms of its network licence, enter into, and carry into effect, agreements for the transfer 

to the undertaker of— 

(a) any railway property shown on the works and land plans and described in the book of 

reference; 

(b) any lands, works or other property held in connection with any such railway property; and 

(c) any rights and obligations (whether or not statutory) of Network Rail relating to any 

railway property or any lands, works or other property referred to in this paragraph. 

63. Nothing in this Order, or in any enactment incorporated with or applied by this Order, 

prejudices or affects the operation of Part I of the Railways Act 1993. 

64. The undertaker must give written notice to Network Rail if any application is proposed to be 

made by the undertaker for the Secretary of State’s consent, under article Error! Reference 

source not found. (benefit of the Order) of this Order and any such notice must be given no later 

than 28 days before any such application is made and must describe or give (as appropriate)— 

(a) the nature of the application to be made; 

(b) the extent of the geographical area to which the application relates; and 

(c) the name and address of the person acting for the Secretary of State to whom the 

application is to be made. 

65. The undertaker must no later than 28 days from the date that the plans submitted to and 

certified by the Secretary of State in accordance with article Error! Reference source not found. 

(certification of plans and documents, etc.) are certified by the Secretary of State, provide a set of 

those plans to Network Rail in a format specified by Network Rail. 

66. In relation to any dispute arising under this Part of this Schedule (except for those disputes 

referred to in paragraph 55(11)) any such dispute, unless otherwise provided for, must be referred 

to and settled by a single arbitrator to be agreed between the parties or, failing agreement, to be 

appointed on the application of either party (after giving notice in writing to the other) to the 

President of the Institution of Civil Engineers. 


