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An application has been made to the Secretary of State under section 37 of the Planning Act 2008
(a) (“the 2008 Act”) for an Order granting development consent.

The application was examined by a panel of {x}5 members (appointed by the Secretary of State) in
accordance with Part 6 of the 2008 Act and carried out in accordance with the Infrastructure
Planning (Examination Procedure) Rules 2010(b).

The panel, having considered the representations made and not withdrawn and the application
together with the accompanying documents, in accordance with section 74(2) of the 2008 Act, has
submitted a report and recommendation to the Secretary of State.

The Secretary of State has considered the [representations made and not withdrawn], and the report
and recommendation of the panel, has taken into account the environmental information in
accordance with regulation 4 of the Infrastructure Planning (Environmental Impact Assessment)
Regulations 2017(c), and, as national policy statements have effect in relation to the proposed

(b) 2008 c.29. Section 37 was amended by section 128(2) and Schedule 13, Part 1, paragraphs 1 to 5 of the Localism Act 2011
(c.20).

(¢) S..2010/103. This instrument was amended by S.I. 2012/635.

(a) S.I2017/572.



development, has had regard to the documents and matters referred to in section 104(2) of the 2008
Act.

[The Secretary of State is satisfied that the open space forming special category land specified in
the land plan (onshore) and special category land plan (as defined in article 2 of this Order), when
burdened with any new rights authorised to be compulsorily acquired under this Order, will be no
less advantageous than it was before to the persons in whom it is vested, other persons, and the
public, and that, accordingly, section 132(3) of the 2008 Act applies.]

[The Secretary of State, having decided the application, has determined to make an Order granting
development consent for the development described in the application [with modifications which in
the opinion of the Secretary of State do not make any substantial changes to the proposals comprised
in the application]].

The Secretary of State, in exercise of the powers conferred by sections [114, 115, 120 and 132, and
schedule 5] to the 2008 Act, makes the following Order:

PART 1

Preliminary

Citation and commencement

1. This Order may be cited as the Mona Offshore Wind Farm Order 202[¢] and comes into force
on [*] 202[°].

Interpretation
2.—(1) Except for Schedule 14 (deemed marine licence), which is subject to the definitions in

that Schedule, in this Order—

“1961 Act” means the Land Compensation Act 1961(a);

“1965 Act” means the Compulsory Purchase Act 1965(b);

“1980 Act” means the Highways Act 1980(c);

“1981 Act” means the Compulsory Purchase (Vesting Declarations) Act 1981(d);

“1989 Act” means the Electricity Act 1989(e);

“1990 Act” means the Town and Country Planning Act 1990(f);

“1991 Act” means the New Roads and Street Works Act 1991(g);

“2003 Act” means the Communications Act 2003(h);

“2004 Act” means the Energy Act 2004(i);

“2008 Act” means the Planning Act 2008(j);

“2009 Act” means the Marine and Coastal Access Act 2009(k);
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(b) 1961 c33.
(e) 1965 c56.
(d) 1980 c66.
(e) 1981 c66.
(f) 1989 c29.
(g) 1990 c8.
(h) 1991 c.22-
(i) 2003 c21.
(j) 2004 c.20 Section 105 was amended by section 69 of the Energy Act 2008 (c.32)
(k) 2008 c.29.
(a) 2009 c.23.



“ancillary works” means the ancillary works described in Part 2 (ancillary works) of Schedule
1 and any other works authorised by this Order that are not development within the meaning of
section 32 of the 2008 Act;

“apparatus’ has the same meaning as in section 105(1) of the 1991 Act;

“authorised development” means the development and associated development described in
Part 1 (authorised development) of Schedule 1 and any other development authorised by this
Order that is development within the meaning of section 32 of the 2008 Act;

“authorised project” means the authorised development and the ancillary works;

“bank holiday” means a bank holiday in England and Wales under section 1 of the Banking and
Financial Dealings Act 1971(a);

“book of reference” means the document certified as the book of reference by the Secretary of
State under article 42 for the purposes of this Order;

“building” includes any structure or erection or any part of a building, structure or erection;

“buoy” means any floating device used for navigational purposes or measurement purposes,
including wave buoys, LiIDAR and guard buoys;

“business day” means a-day-otherthana-Satarday-or-Sunday-eraMonday to Friday excluding
bank heliday-inEnglandholidays and Walesother public holidays;

“cable” means cables up to 400kV for the transmission of electricity and includes direct lay
cables, cables laid in cable ducts or protective covers, and further includes fibre optic and other
communications cables either within the cable or laid alongside;

“cable circuits” means a number of electrical conductors necessary to transmit electricity
between two points within the authorised development comprising up to three electrical
conductors, which may be attached together or take the form of single cables, and in either case
the circuit may include one or more auxiliary cables for the purpose of control, monitoring,
protection or general communications;

“cable crossings” means the crossing of existing cables and sub-sea cables, pipelines or other
existing infrastructure by the cables authorised by this Order together with cable protection;

“cable ducts” means conduits for the installation of cables;

“cable protection” means measures to protect cables from physical damage including but not
limited to concrete mattresses, with or without frond devices, and/or rock placement, the use of
bagged solutions filled with grout or other materials;

“carriageway”” has the same meaning as in the 1980 Act;
“commence” means

(a) inrelationto-worksseawardfor the purposes of MIEWSsthe requirements the first carrying
out of any licensed—marine—activities authorised—byin relation to the deemed—marine
lieeneeoffshore works, save for non-intrusive pre-construction surveys—and—monitorng;
and, unexploded ordnance surveys and elearance—eflow order unexploded ordnance
aatherised-under-the-deemedmarine Heeneeclcurunce;

(b) inrespect of any other works, the first carrying out of any material operation (as defined in
section 155 of the 2008 Act) forming part of the authorised project except for onshore site
preparation works and the words “commence” and “commencement” must be construed
accordingly;

“commercial operation” means in relation to any part of the authorised project, the exportation,

transmission or conversion, on a commercial basis, of electricity;

“commissioning” means the process of assuring that all systems and components of the
authorised development are tested to verify that they function and are operable in accordance
with the design objectives, specifications and operational requirements of the undertaker;

“deemed marine licence” means the marine licence set out in Schedule 14 (Marine Licence
ORMIL2429G: Mona Offshore Wind Farm Generation Assets);

(@

1971 ¢80.



“design principles-deetment” means the document certified as the design principles-doeturent
by the Secretary of State under article 42 for the purposes of this Order;

“electronic transmission” means a communication transmitted—
(a) by means of an electronic communications network; or
(b) by other means but while in electronic form;

“environmental statement” means the document certified as the environmental statement by the
Secretary of State under article 42 for the purposes of this Order including the documents listed
in Table 6 of Schedule 15;

“foundation” means any one or more of: a multi-leg pin- piled jacket, multi-leg suction bucket
jacket, or gravity base foundation;

“gravity base foundation” means a structure principally of steel, concrete, or steel and concrete
with a base which rests on the seabed either due to its own weight with or without added ballast
or additional skirts and associated equipment including scour protection, J-tubes, corrosion
protection systems and access platforms and equipment;

“highway” and “highway authority” have the same meaning as in the 1980 Act(a);
“HVAC” means high voltage alternating current;

“inter-array cables” means the cables linking the wind turbine generators to each other and to
the offshore substation platforms;

“interconnector cables” means the cables linking the offshore substation platforms to each other;

“jacket foundation” means a steel jacket/lattice-type structure constructed principally of steel,
fixed to the seabed with steel pin piles or steel suction buckets and associated equipment
including scour protection, J-tubes, corrosion protection systems and access platforms and
equipment;

“joint bay” means an excavation formed to enable the jointing of the cables;

“jointing” means a process by which two or more cables are connected to each other by means
of cable joints within a joint bay;

“LAT” means lowest astronomical tide;

“land plan (onshore)” means the document certified as the land plan (onshore) by the Secretary
of State under article 42 for the purposes of this Order;

“landscape enhancement scheme principles” means the document certified as the landscape
enhancement scheme principles by the Secretary of State under article 42 for the purposes of
this Order;
“LiDAR” means a light detection and ranging system used to measure weather and sea
conditions;

“location plan” means the document certified as the location plan by the Secretary of State under
article 42 for the purposes of this Order;

9 ’ 13 H%w .
“maintain” includes works to:
(a) inspect, upkeep, repair, adjust or alter the authorised project:—and-;

(b) remove, reconstruct or replace any part;- of the offshore works in accordance with condition
11, Part 2 of Schedule 14; and

(c) remove, reconstruct or replace any part of the onshore works (excluding removal,
reconstruction or replacement of whole buildings associated with the onshore substation)

(@)

“highway” is defined in section 328(1) for “highway authority” see section 1. Relevant amendments are as follows: section 1
was amended by sections 8 and 102 and Schedule 4, paragraph 1 and Schedule 17 of the Local Government Act 1985 (c.51),
by section 21 of the 1991 Act and by section 1(6) and Schedule 1, paragraph 2 of the Infrastructure Act 2015 (c.7), by S.I.
2015/481, and by S.I. 1991/2288



provided that such works do not give rise to any materially new or materially different
environmental effects to those identified in the environmental statement and any derivative of
“maintain” is to be construed accordingly;

“MCA” means the Maritime and Coastguard Agency, the executive agency of the Department
for Transport;

“mean high water-sprirgs” or “MHWSMHW” means the highest level which spring-tides reach
on average over a period of time;

“mean low water-springs” or “MEWSMLW™ means the lowest level that springe-tides reach on
average over a period of time;

“measaremeasures to minimise disturbance to marine mammals and rafting birds from transiting
vessels” means the document certified as the measures to minimise disturbance to marine
mammals and rafting birds from transiting vessels by the Secretary of State under article 42 for
the purposes of this Order;

“National Grid Substation” means the substation at Bodelwyddan which is owned and operated
by National Grid;

“NRW” means Natural Resources Body for Wales™means—the-body-actingon-behalf-of the
Sefebho b st pos e pelee e JO00 ol OF ANy SUCCESSOT st one o n el
“NRWmust-be-construed-aeecordinglybody to its functions;

“offshore in-principle monitoring plan” means the document certified as the offshore in-
principle monitoring plan by the Secretary of State under article 42 for the purposes of this
Order;

“offshore order limits and grid coordinates plan” means the document certified as the offshore
order limits and grid coordinates plan by the Secretary of State under article 42 for the purposes
of this Order;

“offshore substation platform” means a structure above LAT and attached to the seabed by
means of a foundation, with one or more decks and open with modular equipment or fully clad,
containing—

(a) electrical equipment required to switch, transform or convert electricity generated at the
wind turbine generators to a higher voltage and provide reactive power compensation,
including high voltage power transformers, high voltage switchgear and busbars, substation
auxiliary systems and low voltage distribution, instrumentation, metering equipment and
control systems, standby generators, shunt reactors, auxiliary and uninterruptible power
supply systems;

(b) accommodation, storage, workshop auxiliary equipment and facilities for operating,
maintaining and controlling the substation or wind turbine generators, including
navigation, aviation and safety marking and lighting, systems for vessel access, charging
and retrieval, cranes, potable water supply, black water separation, stores, fuels and spares,
communications systems and control hub facilities and other associated equipment and
facilities;

“offshore works” means Work Nos. 1 and 2 and any related further associated development in

connection with those Works;

“onshore crossing schedule” means the document certified as the onshore crossing schedule by
the Secretary of State under article 42 for the purposes of this Order;

“onshore site preparation works” means operations consisting of site clearance, demolition,
early planting of landscaping works, archaeological investigations, environmental surveys,
ecological mitigation, investigations for the purpose of assessing ground conditions, remedial
work in respect of any contamination or other adverse ground conditions, the diversion and
laying of utilities and services, site security works, the erection of any temporary means of
enclosure, the erection of temporary hard standing, the erection of welfare facilities, creation of
site accesses and the temporary display of site notices or advertisements;

“onshore substation” means an HVAC substation compound sited at Bodelwyddan containing
electrical equipment (including power transformers, gantries, switchgear, reactive



compensation equipment, electrical protection equipment devices (disconnectors, circuit
breakers), cooling, harmonic filters, cables and back-up generators), control buildings, lightning
protection masts, communications masts, access including internal roads, fencing and other
associated equipment, structures or buildings;

“onshore substation temporary construction compound” means a temporary construction
compound and laydown area of up to 150,000 metres squared needed to store equipment and
materials and for site accommodation during the construction of the onshore substation;

“onshore works” means Work Nos. 3 to 38 inclusive and any related further associated
development in connection with those Works;

“Order land” means the land shown on the land plan (onshore) which is within the limits of land
to be acquired or used and described in the book of reference;

“Order limits” means the limits shown on the works plansplan — onshore and works plansplan -
offshore and intertidal within which the authorised project may be carried out;

“operation” means the undertaking of activities authorised by this Order which are not part of
the construction, commissioning or decommissioning of the authorised development;

“outline code of construction practice” means the document certified as the outline code of
construction practice by the Secretary of State under article 42 for the purposes of this Order
including the annexes to the outline code of construction practice listed in Table 57 of Schedule
15;

“outline fisheries liaison and co-existence plan” means the document certified as the outline

fisheries liaison and co-existence plan by the Secretary of State under article 42 for the purposes
of this Order;

“outline highways access management plan” means the document certified as the outline
highways access management plan by the Secretary of State under article 42 for the purposes
of this Order;

“outline landscape and ecology management plan” means the document certified as the outline
landscape and ecology management plan by the Secretary of State under article 42 for the
purposes of this Order;

“outline marine mammal mitigation protocol” means the document certified as the outline
marine mammal mitigation protocol by the Secretary of State under article 42 for the purposes
of this Order;

“outline offshore written scheme of investigation and protocol for archaeological discoveries”
means the document certified as the outline offshore written scheme of investigation and
protocol for archaeological discoveries by the Secretary of State under article 42 for the
purposes of this Order;

“outline offshore operations and maintenance plan” means the document certified as the outline
offshore operations and maintenance plan by the Secretary of State under article 42 for the
purposes of this Order;

“outline onshore and-intertidal-written scheme of investigation” means the document certified
as the outline onshore-and-intertidal written scheme of investigation by the Secretary of State
under article 42 for the purposes of this Order;

“outline eperationaloperation drainage management strategy” means the document certified as
the outline eperationaloperation drainage management strategy by the Secretary of State under
article 42 for the purposes of this Order;

“outline skills and employment plan” means the document certified as the outline skills and
employment plan by the Secretary of State under article 42 for the purposes of this Order;

“outline underwater sound management strategy” means the document certified as the outline
underwater sound management strategy by the Secretary of State under article 42 for the
purposes of this Order;



“outline vessel traffic management plan” means the document certified as the outline vessel
traffic management plan by the Secretary of State under article 42 for the purposes of this Order;

“pin piles” means steel or concrete cylindrical piles driven and/or drilled into the seabed to
secure jacket foundations;

“platforms” means the offshore structures housing or incorporating electrical equipment such
as switchgear and transformers and high voltage reactive controls, electrical systems such as
metering and control systems, J-tubes, landing facilities for vessels and helicopters, re-fuelling
facilities, vessel charging facilities, communication and control systems, auxiliary and
uninterruptible power supplies, energy storage systems, standby electricity generation
equipment, cranes, storage for waste and consumables including fuel, marking and lighting and
other associated equipment and facilities;

“primary temporary construction compound” means a temporary construction compound and
laydown area of up to 22,500 metres squared needed to store equipment and materials and for
site accommodation during the construction of the authorised project;

“relevant planning authority” means in any given provision of this Order (including the
requirements), the local planning authority—

(a) for the area of land to which the provision relates is situated; and

(b) with the relevant legislative competence under the 1990 Act for the matter to which that
provision relates;

“requirements” means those matters set out in Schedule 2 (Requirements) to this Order;

“scour protection” means measures to prevent loss of seabed sediment around any structure
placed in or on the seabed including by the use of bagged solutions filled with grout or other
materials, protective aprons, mattresses with or without frond devices, and rock and gravel
placement;

“secondary temporary construction compound” means one of up to four temporary construction

compounds and laydown areas each of up to 15,000 metres squared needed to store equipment
and materials and for site accommodation during the construction of the authorised project;

“special category land plan” means the document certified as the special category land plan by
the Secretary of State under article 42 for the purposes of this Order;
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“statutory undertaker” means any person falling within section 127(8) of the 2008 Act and a
public communications provider as defined in section 151 of the 2003 Act;

“street” means a street within the meaning of section 48 of the 1991 Act(a), together with land
on the verge of a street or between two carriageways, and includes part of a street;

“street authority”, in relation to a street, has the same meaning as in Part 3 of the 1991 Act(b);

“street works and access to works plan” means the document certified as the street works and
access to works plan by the Secretary of State under article 42 (certification of plans, etc.) for
the purposes of this Order;

“suction bucket foundation” means a tubular steel structure which partially or fully penetrates
the seabed and associated equipment, including scour protection, J-tubes, corrosion protection
systems and access platforms and equipment;

“temporary stopping up of public rights of way plan” means the document certified as the
temporary stopping up of public rights of way plan by the Secretary of State under article 42 for
the purposes of this Order;

“transition joint bay temporary construction compound’ means a temporary construction
compound and laydown area of up to 15,000 metres squared needed to store equipment and

(b)
(@)

Section 48 was amended by sections 124 and 134 of the Local Transport Act 2008 (c.26).
ZStreet authority” is defined in section 49, which was amended by section 57(1) and paragraph 117 of Schedule 1 to the
Infrastructure Act 2015, and S.I. 2015/481.



materials during and for site accommodation the construction of the transition joint bays for the
authorised project;

“tree and hedgerow plan” means the document certified as the tree and hedgerow plan by the
Secretary of State under article 42 for the purposes of this Order;

“trenchless installation techniques” means the installation of electrical circuits and/or cables by
means of boring techniques for installing cable ducts including horizontal directional drilling,
pipe jacking/horizontal auger boring and micro-boring;

“Trinity House” means the Corporation of Trinity House of Deptford Strond;

“UKHO” means the United Kingdom Hydrographic Office of Admiralty Way, Taunton,
Somerset, TA1 2DN;

“undertaker” means Mona Offshore Wind Limited (company registration number 13497266)
whose registered office address is Chertsey Road, Sunbury on Thames, Middlesex, United
Kingdom, TW16 7BP;

“vessel” means every description of vessel, however propelled or moved, and includes a non-
displacement craft, a personal watercraft, a seaplane on the surface of the water, a hydrofoil
vessel, a hovercraft or any other amphibious vehicle and any other thing constructed or adapted
for movement through, in, on or over water and which is at the time in, on or over water;

“wind turbine generator” means a structure comprising a tower, rotor with three blades
connected at the hub, nacelle and ancillary electrical and other equipment which may include J-
tube(s), transition piece, access and rest platforms, access ladders, boat access systems,
corrosion protection systems, fenders and maintenance equipment, helicopter landing facilities
and other associated equipment including communications equipment, fixed to a foundation or
transition piece;

“works plansplan — offshore and intertidal” means the document certified as the works plansplan
—offshore and intertidal by the Secretary of State under article 42 for the purposes of this Order;
and

“works plansplan - onshore” means the document certified as the works plansplan - onshore by
the Secretary of State under article 42 for the purposes of this Order.

(2) References in this Order to rights over land include references to rights to do or to place and
maintain, anything in, on or under land or in the airspace above its surface and references in this
Order to the imposition of restrictive covenants are references to the creation of rights over land
which interfere with the interests or rights of another and are for the benefit of land which is acquired
under this Order or is otherwise comprised in the Order land.

(3) All distances, directions, areas and lengths referred to in this Order are approximate and
distances between points on a work comprised in the authorised development are taken to be
measured along that work.

(4) For the purposes of this Order, all areas described in square metres in the book of reference
are approximate.

(5) References in this Order to points identified by letters or numbers are to be construed as
references to points so lettered or numbered on the relevant plans.

(6) References in this Order to numbered works are references to the works as numbered in Part
1 of Schedule 1 (authorised development).

PART 2
Principal Powers

Development consent etc. granted by the Order

3.—(1) Subject to the provisions of this Order and to the requirements the undertaker is granted—

(a) development consent for the authorised development; and
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(b) consent for the ancillary works;
to be carried out within the Order limits.

(2) Subject to the requirements, the offshore works must be constructed within the Order limits
seaward of MEWSMLW and the onshore works must be constructed within the Order limits
landward of MEWSMLW.

Operation of generating station

4.—(1) The undertaker is authorised to use and operate the authorised project for
which development consent is granted by this Order.

(2) Paragraph (1) does not relieve the undertaker of any requirement to obtain any permit
or licence under any legislation that may be required from time to time to authorise the operation
of the authorised project.

Deemed marine licence under the 2009 Act

5. The marine licence set out in Schedule 14 is deemed to have been granted to the undertaker
under Part 4 (marine licensing) of the 2009 Act for the licensed marine activities specified in Part 1
of the marine licence and subject to the conditions specified in Part 2 of the marine licence.

Power to maintain the authorised project

6.—(1) The undertaker may at any time maintain the authorised project, except to the extent that
this Order or an agreement made under this Order provides otherwise.

(2) Paragraph (1) does not relieve the undertaker of any requirement to obtain any further licence
under Part 4 (marine licensing) of the 2009 Act for the licensable marine activities not covered by
the deemed marine licence.

Benefit of the Order

7.—(1) Subject to this article, the provisions of this Order have effect solely for the benefit of the
undertaker.

(2) Subject to paragraph (5), the undertaker may with the written consent of the Secretary of
State—

(a) transfer to another person (“the transferee”) any or all of the benefit of the provisions of
this Order (excluding the deemed marine licence) and such related statutory rights as may
be agreed between the undertaker and the transferee; and

(b) grant to another person (“the lessee”) for a period agreed between the undertaker and the
lessee any or all of the benefit of the provisions of this Order (ineludingexcluding the
deemed marine licence) and such related statutory rights as may be so agreed-

except where paragraph (6) applies, in which case no consent of the Secretary of State is required.

(3) Subject to paragraph (5), the undertaker may with the written consent of the Secretary of
State—

(a) where an agreement has been made in accordance with paragraph (2)(a), transfer to the
transferee the whole of the deemed marine licence and such related statutory rights as may
be agreed between the undertaker and the transferee; and

(b) where an agreement has been made in accordance with paragraph (2)(b), grant to the lessee
for the duration mentioned in paragraph (2)(b), the deemed marine licence and such related
statutory rights as may be so agreed

except where paragraph (6) applies, in which case the consent of the Secretary of State is not
required.

3)(4) The Secretary of State must consult NRW before giving consent to the transfer or grant to
another person of the benefit of the previsions-efthe-deemed marine licence- under paragraph (3).
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5(5) Where the undertaker has transferred any benefit, or for the duration of any period during
which the undertaker has granted any benefit, under paragraphparagraphs (2) or (3)—

(a) the benefit transferred or granted (“the transferred benefit”) shall include any rights that are
conferred, and any obligations that are imposed, by virtue of the provisions to which the
benefit relates;

(b) the transferred benefit shall reside exclusively with the transferee or, as the case may be,
the lessee and the transferred benefit shall not be enforceable against the undertaker; and

(c) the exercise by a person of any benefits or rights conferred in accordance with any transfer
or grant under paragraphparagraphs (2) or (3) is subject to the same restrictions, liabilities
and obligations as would apply under this Order if those benefits or rights were exercised
by the undertaker.

53(6) Where—thisparasraphapplies;soNo consent of the Secretary of State is required—Fhis
paragraph-applies where—
(a) the transferee or lessee is the holder of a licence under section 6 (licences authorising
supply, etc.) of the 1989 Act(a); or

(b) the time limits for claims for compensation in respect of the acquisition of land or effects
upon land under this Order have elapsed and—

(1) no such claims have been made;
(i1) any such claim has been made and has been compromised or withdrawn;
(iii)) compensation has been paid in final settlement of any such claim;

(iv) payment of compensation into court has taken place in lieu of settlement of any such
claim; or

(v) it has been determined by a tribunal or court of competent jurisdiction in respect of
any such claim that no compensation is payable.

€63(7) Where an agreement has been made in accordance with paragraph (2) or (3), references in
this Order to the undertaker will include references to the transferee or lessee in accordance with
that agreement.

€H(8) Prior to any transfer or grant under this article taking effect the undertaker must give notice
in writing to the Secretary of State, and if such transfer or grant relates to the exercise of powers in
their area, to NRW and the relevant planning authority.

£23(9) A notice required under paragraphs{2)and-(Fparagraph (8) must—
(a) state—

(i) the name and contact details of the person to whom the benefit of the provisions will
be transferred or granted;

(i1) the date on which the transfer will take effect;
(iii) the provisions to be transferred or granted;

(iv) the restrictions, liabilities, and obligations that, in accordance with sub-paragraph
(4)(c), will apply to the person exercising the powers transferred or granted; and

(v) where paragraph (56) does not apply, confirmation of the availability and adequacy of
funds for compensation associated with the compulsory acquisition of the Order land;

(b) be accompanied by—

(i) where relevant, a plan showing the works or areas to which the transfer or grant relates;
and

(i1) a copy of the document effecting the transfer or grant signed by the undertaker and the
person to whom the benefit of the powers will be transferred or granted.

(a) Section 6 was amended by sections 89, 136, 198, 143, and 145, Part 1 of Schedule 23 and paragraphs 3 and 5 of Schedule 19
to the Energy Act 2004 (c.20), sections 72 and 121 and Schedule 1 to the Energy Act 2011 (c.16), sections 166, 186, 334 and
205 to the Energy Act 2023 (c.52), S.I. 2012/2400 and S.I. 2011/2704. There are other amendments to section 6 which are
not relevant to the Order.
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£93(10) The notice givenspecified under paragraph (8)}a) must be signed by the undertaker and
the person to whom the benefit of the powers will be transferred or granted as specified in that
notice.

H0y(11) Sections 72(7) and (8) of the 2009 Act do not apply to a transfer efor grant of the benefit
of the provisions of the deemed marine licence to another person by the undertaker pursuant to an
agreement under this article.

Application and modification of legislative provisions

8. The following enactments do not apply in relation to the construction of any work or the
carrying out of any operation for the purpose of or in connection with, the construction or
maintenance of the authorised project or any maintenance of any part of the authorised project—

(a) the provisions of any byelaws made under, or having effect as if made under, paragraphs
5, 6 or 6A of Schedule 25 (byelaw making powers of the authority) to the Water Resources
Act 1991(a);

(b) the provisions of any byelaws made under section 66 (powers to make byelaws) of the Land
Drainage Act 1991(b);

(c) sections 23 (prohibition on obstructions etc. in watercourses) and 30 (authorisation of
drainage works in connection with a ditch) of the Land Drainage Act 1991(c); and

(d) the provisions of the Neighbourhood Planning Act 2017(d) in so far as they relate to the
temporary possession of land under articles 29 (temporary use of land for carrying out the
authorised development) and 30 (temporary use of land for maintaining the authorised
project) of this Order.

Defence to proceedings in respect of statutory nuisance

9.—(1) Where proceedings are brought under section 82(1) (summary proceedings by persons
aggrieved by statutory nuisances) of the Environmental Protection Act 1990(e) in relation to a
nuisance falling within paragraphs-eé)-—#b); (g) and (ga) of section 79(1) (statutory nuisances and
inspections therefor) of that Act no order may be made, and no fine may be imposed, under section
82(2) of that Act if the defendant shows that the nuisance—

(a) relates to premises used by the undertaker for the purposes of or in connection with the
construction, maintenance or decommissioning of the authorised project and is attributable
to the carrying out of the authorised project in accordance with a notice served under section
60 (control of noise on construction sites), or a consent given under section 61 (prior
consent for work on construction sites), of the Control of Pollution Act 1974(f) or is a
consequence of the construction, maintenance or decommissioning of the authorised
project and cannot reasonably be avoided; or

(b) 1is a consequence of the use of the authorised project and cannot reasonably be avoided.

(b) 1991 c. 57. Paragraph 5 was amended by section 100(1) and (2) of the Natural Environment and Rural Communities Act 2006
(c. 16), section 84 of, and paragraph 3 of Schedule 11 to, the Marine and Coastal Access Act 2009 (c. 23), paragraph 49 of
Schedule 2 to the Flood and Water Management Act 2010 (c. 29), paragraph 32 of Schedule 10 to the Fisheries Act 2020 and
S.I. 2013/755. Paragraph 6 was amended by paragraph 26 of Schedule 15 to the Environment Act 1995 (c. 25), section 224
of, and paragraphs 20 and 24 of Schedule 16, and Part 5(B) of Schedule 22, to, the Marine and Coastal Access Act 2009 and
S.I. 2013/755. Paragraph 6A was inserted by section 103(3) of the Environment Act 1995.

(e) 1991 c.59. As substituted by section 49 of, and paragraph 38 of Schedule 2 to the Flood and Water Management Act 2010 (c.
29), section 22(2) and paragraph 14 of schedule 2 to the Local Government Byelaws (Wales) Act 2012 (2012 anaw 2) and
section 86 (3) of the Water Act 2014 (c. 21).

(d) 1991 c. 59. Section 23 has been amended by paragraph 32 of Schedule 2 to the Flood and Water Management Act 2010,
section 120 of and paragraph 192 of Schedule 22 to the Environment Act 1995 and paragraph 322 of Schedule 2 to the Natural
Resources Body for Wales (Functions) Order 2013 (No.755); section 30 has been amended by S.I. 2013/1036.

(e) 2017 c.20.

(f) 1990 c 43. Relevant amendments are as follows: section 82 was amended by section 107 and Schedule 17 paragraph 6 of the
Environment Act 1995 (c.25) and section 5(2) of the Noise and Statutory Nuisance Act 1993 (c.40), and section 79 was
amended by sections 101 and 102 of the Clean Neighbourhoods and Environment Act 2005 (c.16), by section 2 of the Noise
and Statutory Nuisance Act 1993 and by section 120 and Schedule 22 paragraph 89 of the Environment Act 2005.

(g) 1974 c.40. Section 61 was amended by Schedule 7 to the Building Act 1984 (c.55), paragraph 15 of Schedule 15 to the
Environmental Protection Act 1990 and Schedule 24 to the Environment Act 1995. There are other amendments to the 1974
Act which are not relevant to the Order.
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(2) Section 61(9) (consent for work on construction site) of the Control of Pollution Act 1974(a)
does not apply where the consent relates to the use of premises by the undertaker for the purposes
of or in connection with the construction, maintenance or decommissioning of the authorised
project.

PART 3

Streets

Street works

10.—(1) The undertaker may, for the purposes of the authorised project, enter on so much of
any of the streets specified in Schedule 3 (streets subject to street works) as is within the Order limits
and may—

(a) break up or open the street, or any sewer, drain or tunnel within or under it;
(b) tunnel or bore under the street;

(c) remove or use all earth and materials in on or under the street;

(d) place and keep apparatus within or under the street;

(e) maintain apparatus within or under the street or change its position; and

(f) execute any works required for or incidental to any works referred to in sub-paragraphs (a)
to (e).

(2) The authority given by paragraph (1) is a statutory right for the purposes of sections 48(3)
(streets, street works and undertakers) and 51(1) (prohibition of unauthorised street works) of the
1991 Act(b).

Application of the 1991 Act

11.—(1) The provisions of the 1991 Act mentioned in paragraph (2) that apply in relation to the
carrying out of street works under that Act and any regulations made or code of practice issued or
approved under those provisions apply (with all necessary modifications) in relation to—

(a) the carrying out of works under article 910 (street works); and
(b) the temporary stopping up, temporary alteration or temporary diversion of a street by the
undertaker under article 12 (temporary restriction of use of streets);
whether or not the carrying out of the works or the stopping up, alteration or diversion constitutes
street works within the meaning of that Act.
(2) The provisions of the 1991 Act(c) are—
(a) subject to paragraph (3), section 55 (notice of starting date of works);
(b) section 57 (notice of emergency works);
(c) section 60 (general duty of undertakers to co-operate);
(d) section 68 (facilities to be afforded to street authority);
(e) section 69 (works likely to affect other apparatus in the street);
(f) section 76 (liability for cost of temporary traffic regulation);
(g) section 77 (liability for cost of use of alternative route); and

(h) all provisions of that Act that apply for the purposes of the provisions referred to in sub-
paragraphs (a) to (g).

(b) 1974 c. 40. Section 61 was amended by Schedule 7 to the Building Act 1984 (c .55), paragraph 15 of Schedule 3 to the
Environmental Protection Act 1990 and Schedule 24 to the Environment Act 1995.

(¢) Section 48 is amended by sections 124 and 134 of the Local Transport Act 2008 (c.26), and section 51 was amended by
sections 40 and 99 and Schedule 1 to the Traffic Management Act 2004 (c18).

(a) Sections 55,57, 60, 68 and 69 were amended by the Traffic Management Act 2004- (c. 18)

14



(3) Section 55 of the 1991 Act as applied by paragraph (2) has effect as if references in section 57
of that Act to emergency works included a reference to a stopping up, alteration or diversion (as the
case may be) required in a case of emergency.

(4) The following provisions of the 1991 Act do not apply in relation to any works executed under
the powers conferred by this Order—

(a) section 56(d) (power to give directions as to timing of street works);

(b) section 56A(e) (power to give directions as to placing of apparatus);

(c) section 58(f) (restriction on works following substantial road works);
(d) section 58A(g) (restriction on works following substantial street works);
(e) section 61(protected streets); and

(f) schedule 3A(h) (restriction on works following substantial street works).

Temporary restriction of use of streets

12.—(1) The undertaker, during and for the purposes of carrying out the authorised project, may
temporarily stop up, alter or divert any street and may for any reasonable time—

(a) divert the traffic or a class of traffic from the street; and
(b) subject to paragraph (3), prevent all persons from passing along the street.

(2) Without limiting paragraph (1), the undertaker may use any street temporarily stopped up
under the powers conferred by this article within the Order limits as a temporary working site.

(3) The undertaker must provide reasonable access for pedestrians going to or from premises
abutting a street affected by the temporary stopping up, alteration or diversion of a street under this
article if there would otherwise be no such access.

(4) Without limiting paragraph (1), the undertaker may temporarily stop up, alter or divert the
streets specified in Schedule 4 (streets and-rights-ef-way-to be temporarily stopped up or restricted)
to the extent specified in column (2), by reference to the numbers shown on the street works and
access to works plan.

(5) The undertaker must not temporarily stop up, alter, divert, or use as a temporary working
site—

(a) any street referred to in paragraph (4) without first consulting the street authority; and

(b) any other street without the consent of the street authority, which may attach reasonable
conditions to the consent.

(6) Any person who suffers loss by the suspension of any private right of way under this article is
entitled to compensation to be determined, in case of dispute, under Part 1 (determination of
questions of disputed compensation) of the 1961 Act.

(7) If a street authority fails to notify the undertaker of its decision within 28 days of receiving an
application for consent under paragraph (5)(b), that street authority is deemed to have granted
consent.

Temporary stopping up of public rights of way

13.—(1) The undertaker may in connection with the carrying out of the authorised project,
temporarily stop up, restrict or divert each of the public rights of way specified in column (1) of
Schedule 5 (public rights of way to be temporarily stopped up or restricted) to the extent specified
in column (2), by reference to the numbers and letters shown on the temporary stopping of public
rights of way plan.

(2) The public rights of way specified in Schedule 5 (public rights of way to be temporarily
stopped up or restricted) may not be temporarily stopped up, restricted or diverted under this article
unless a diversion for the stopped up section of that right of way, is first provided by the undertaker
to the standard defined in the public rights of way management strategy forming part of the code of
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construction practice to be approved in accordance with the requirements set out in Schedule 2, to
the reasonable satisfaction of the relevant planning authority.

(3) The relevant diversion route provided under paragraph (2) will be subsequently maintained by
the undertaker until the re-opening of the relevant right of way specified in paragraph (1).

Access to works

14.—(1) The undertaker may, for the purposes of the authorised project—

(a) form and lay out and maintain means of access, or improve or maintain existing means of
access for the purposes of the authorised project in the locations specified in Schedule 6
(access to works) and shown on the street works and access to works plan; and

(b) with the approval of the relevant planning authority after consultation with the relevant
highway authority in accordance with requirement 10 (highway accesses) of Schedule 2
(Requirements), form and lay out such other means of access or improve existing means of
access, at such locations within the Order limits as the undertaker reasonably requires for
the purposes of the authorised project.

(2) If the relevant planning authority fails to notify the undertaker of its decision within 28 days
of receiving an application for approval under paragraph (1)(b) that relevant planning authority is
deemed to have granted approval.

Agreements with street authorities

15.—(1) A street authority and the undertaker may enter into agreements with respect to—
(a) any temporary stopping up, alteration or diversion of a street authorised by this Order; or
(b) the carrying out in the street of any of the works referred to in article 10 (street works).
(2) Such an agreement may, without limiting paragraph (1)—

(a) provide for the street authority to carry out any function under this Order that relates to the
street in question;

(b) include an agreement between the undertaker and the street authority specifying a
reasonable time for the completion of the works; and

(c) contain such terms as to payment and otherwise as the parties consider appropriate.

PART 4

Supplemental powers

Discharge of water

16.—(1) Subject to paragraphs (3) and (4) and Part 5 of this Order below the undertaker may use
any watercourse or any public sewer or drain for the drainage of water in connection with the
carrying out or maintenance of the authorised project and for that purpose may inspect, lay down,
take up and alter pipes and may, on any land within the Order limits, make openings into, and
connections with, the watercourse, public sewer or drain.

(2) Any dispute arising from the making of connections to or the use of a public sewer or drain
by the undertaker pursuant to paragraph (1) must be determined as if it were a dispute under section
106 (right to communicate with public sewers)(a) of the Water Industry Act 1991.

(3) The undertaker must not discharge any water into any watercourse, public sewer or drain
except with the consent of the person to whom it belongs; and such consent may be given subject to

(@) 1991 c.56. Section 106 was amended by sections 43(2) and 35(8)(a) and paragraph 1 of Schedule 2 to the Competition and
Service (Utilities) Act 1992 (c.43) and sections 99(2), (4), (5)(a), (5)(b) and (5)(c) of the Water Act 2003 (c.37) and Schedule
3, paragraph 16(1) of the Flood and Water Management Act 2010 (c.29).
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such terms and conditions as that person may reasonably impose, but must not be unreasonably
withheld.

(4) The undertaker must not carry out any works to any public sewer or drain pursuant to
paragraph (1) except—
(a) 1in accordance with plans approved by the person to whom the sewer or drain belongs, but
such approval must not be unreasonably withheld; and

(b) where that person has been given the opportunity to supervise the making of the opening.

(5) The undertaker must not, in carrying out or maintaining works pursuant to this article, damage
or interfere with the bed or banks of, or construct any works in, under, over or within eight metres
of, any watercourse forming part of a main river, or within 16 metres of a tidally influenced main
river without the prior written consent of NRW.

(6) The undertaker must take such steps as are reasonably practicable to secure that any water
discharged into a watercourse or public sewer or drain pursuant to this article is as free as may be
practicable from gravel, soil or other solid substance, oil or matter in suspension.

(7) This article does not authorise the entry into controlled waters of any matter whose entry or
discharge into controlled waters is prohibited by regulation 12 (requirement for environmental
permit) of the Environmental Permitting (England and Wales) Regulations 2016(a).

(8) In this article—

(a) “public sewer or drain” means a sewer or drain which belongs to a sewerage undertaker,
NRW, an internal drainage board or a local authority; and

(b) other expressions, excluding watercourse, used both in this article and in the Environmental
Permitting (England and Wales) Regulations 2016 have the same meaning as in those
Regulations.

(9) If a person who receives an application for consent or approval fails to notify the undertaker
of a decision within 28 days of receiving an application for consent under paragraph (3) or approval
under paragraph (4)(a) that person is deemed to have granted consent or given approval, as the case
may be.

Authority to survey and investigate the land

17.—(1) The undertaker may for the purposes of this Order enter on any land shown within the
Order limits or any land which may be affected by the authorised project and—

(a) survey or investigate the land;

(b) without prejudice to the generality of sub-paragraph (a), make trial holes or boreholes in
such positions on the land as the undertaker thinks fit to investigate the nature of the surface
layer, subsoil and groundwater and remove soil and groundwater samples;

(c) without prejudice to the generality of sub-paragraph (a), carry out ecological or
archaeological investigations on such land, including the digging of trenches; and

(d) place on, leave on and remove from the land apparatus for use in connection with the survey
and investigation of land and the making of trial holes boreholes or trenches.

(2) No land may be entered or equipment placed or left on or removed from the land under
paragraph (1) unless at least 14 days’ notice has been served on every owner and occupier of the
land. If the undertaker proposes to do any of the following, the notice must include details of what
is proposed—

(a) boring or excavating;

(b) leaving apparatus on the land; and

(c) taking samples.

(3) Any person entering land under this article on behalf of the undertaker—

(a) S.I.2016/1154.
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(a) must, if so required before or after entering the land, produce written evidence of their
authority to do so; and

(b) may take with them such vehicles and equipment as are necessary to carry out the survey
or investigation or to make the trial holes, boreholes or trenches.

(4) No trial holes are to be made under this article—

(a) 1in land located within the highway boundary without the consent of the highway authority;
or

(b) 1in a private street without the consent of the street authority;
but such consent must not be unreasonably withheld or delayed

(5) The undertaker must compensate the owners and occupiers of the land for any loss or damage
arising by reason of the exercise of the powers conferred by this article, such compensation to be
determined, in case of dispute, under Part 1 (determination of questions of disputed compensation)
of the 1961 Act.

(6) If either a highway authority or a street authority which receives an application for consent
fails to notify the undertaker of its decision within 28 days of receiving the application for consent—

(a) under paragraph (4)(a) in the case of a highway authority; or
(b) under paragraph (4)(b) in the case of a street authority;
that authority is deemed to have granted consent.

(7) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act(a) applies to the
entry onto or possession of land pursuant to this article to the same extent as it applies to the
compulsory acquisition of land under this Order by virtue of section 125 (application of compulsory
acquisition provisions) of the 2008 Act.

Protective work to buildings

18.—(1) Subject to the following provisions of this article, the undertaker may at its own expense
carry out such protective works to any building within the Order limits as the undertaker considers
necessary or expedient.

(2) Protective works may be carried out—

(a) at any time before or during the carrying out in the vicinity of the building of any part of
the authorised project; or

(b) after the completion of that part of the authorised project in the vicinity of the building at
any time up to the end of the period of five years beginning with the day on which that part
of the authorised project is first brought into commercial operation.

(3) For the purpose of determining how the powers under this article are to be exercised, the
undertaker may enter and survey any building falling within paragraph (1) and any land within its
curtilage.

(4) For the purpose of carrying out protective works under this article to a building, the undertaker
may (subject to paragraphs (5) and (6))—

(a) enter the building and any land within its curtilage; and

(b) where the works cannot be carried out reasonably conveniently without entering land that
is adjacent to the building but outside its curtilage, enter the adjacent land (but not any
building erected on it).

(5) Before exercising—
(a) a power under paragraph (1) to carry out protective works to a building;
(b) a power under paragraph (3) to enter a building and land within its curtilage;

(c) apower under paragraph (4)(a) to enter a building and land within its curtilage; or

(a) Section 13 has been amended by section 139 and Schedules 13 and 23 to the Tribunals, Courts and Enforcement Act 2007
(c.15).
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(d) a power under paragraph (4)(b) to enter land,

the undertaker must, except in the case of emergency, serve on the owners and occupiers
of the building or land not less than 14 days’ notice of its intention to exercise the power
and, in a case falling within sub-paragraphs (a), (c) or (d), the notice must specify the
protective works proposed to be carried out.

(6) Where a notice is served under sub-paragraphs (5)(a), (c) or (d), the owner or occupier of the
building or land concerned may, by serving a counter-notice within the period of ten days beginning
with the day on which the notice was served, require the question of whether it is necessary or
expedient to carry out the protective works or to enter the building or land to be referred to arbitration
under article 46 (arbitration).

(7) The undertaker must compensate the owners and occupiers of any building or land in relation
to which powers under this article have been exercised for any loss or damage arising to them by
reason of the exercise of the powers.

(8) Where—
(a) protective works are carried out under this article to a building; and

(b) within the period of five years beginning with the day on which the part of the authorised
project carried out in the vicinity of the building is first brought into commercial operation
it appears that the protective works are inadequate to protect the building against damage
caused by the carrying out or use of that part of the authorised project;

the undertaker must compensate the owners and occupiers of the building for any loss or damage
sustained by them.

(9) Nothing in this article relieves the undertaker from any liability to pay compensation under
section 152 (compensation in case where no right to claim in nuisance) of the 2008 Act.

(10) Any compensation payable under paragraph (7) or (8) must be determined, in case of dispute,
under Part 1 (determination of questions of disputed compensation) of the 1961 Act.

(11) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act applies to the
entry onto, or possession of land under this article to the same extent as it applies in respect of the
compulsory acquisition of land under this Order by virtue of section 125 (application of compulsory
acquisition provisions) of the 2008 Act(a).

(12) In this article “protective works”, in relation to a building, means—

(a) underpinning, strengthening and any other works the purpose of which is to prevent damage
that may be caused to the building by the carrying out, maintenance or use of the authorised
project; and

(b) any works the purpose of which is to remedy any damage that has been caused to the
building by the carrying out, maintenance or use of the authorised project.

Removal of human remains

19.—(1) Before the undertaker carries out any development or works which will or may disturb
any human remains interred less than 100 years ago in the Order land it must remove those human
remains from the Order land, or cause them to be removed, in accordance with the following
provisions of this article.

(2) Before any such remains are removed from the Order land the undertaker must give notice of
the intended removal, describing the Order land and stating the general effect of the following
provisions of this article, by—

(a) publishing a notice once in each of two successive weeks in a newspaper circulating in the
area of the authorised project; and

(b) displaying a notice in a conspicuous place on or near to the Order land.

(a) Section 125 is amended by section 216 and paragraph 17 of Schedule 16 to the Housing and Planning Act 2016.
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(3) As soon as reasonably practicable after the first publication of a notice under paragraph (2)
the undertaker must send a copy of the notice to the relevant planning authority.

(4) At any time within 56 days after the first publication of a notice under paragraph (2) any person
who is a personal representative or relative of any deceased person whose remains are interred in
the Order land may give notice in writing to the undertaker of that person’s intention to undertake
the removal of the remains.

(5) Where a person has given notice under paragraph (4), and the remains in question can be
identified, that person must cause such remains to be;

(a) removed and re-interred in any burial ground or cemetery in which burials may legally take
place; or

(b) removed to, and cremated in, any crematorium;

and that person must, as soon as reasonably practicable after such re-interment or cremation, provide
to the undertaker a certificate for the purpose of enabling compliance with paragraph (10).

(6) If the undertaker is not satisfied that any person giving notice under paragraph (4) is the
personal representative or relative as that person claims to be, or that the remains in question can be
identified, the question must be determined on the application of either party in a summary manner
by the county court, and the court may make an order specifying who must remove the remains and
as to the payment of the costs of the application.

(7) The undertaker must pay the reasonable expenses of removing and re-interring or cremating
the remains of any deceased person under this article.

(8) f—

(a) within the period of 56 days referred to in paragraph (4) no notice under that paragraph has
been given to the undertaker in respect of any remains in the Order land;

(b) such notice under paragraph (4) is given and no application is made under paragraph (6)
within 56 days after the giving of the notice but the person who gave the notice fails to
remove the remains within a further period of 56 days;

(c) within 56 days after any order is made by the county court under paragraph (6) any person,
other than the undertaker, specified in the order fails to remove the remains; or

(d) it is determined that the remains to which a notice under paragraph (4) relates cannot be
identified;

subject to paragraph (9), the undertaker must remove the remains and cause them to be re-interred
in such burial ground, or cemetery in which burials may legally take place as the undertaker thinks
suitable for the purpose and, so far as possible, remains from individual graves must be re-interred
in individual containers which must be identifiable by a record prepared with reference to the
original position of burial of the remains that they contain.

(9) If the undertaker is satisfied that any person giving notice under paragraph (4) is the personal
representative or relative as that person claims to be and that the remains in question can be
identified, but that person does not remove the remains, the undertaker must comply with any
reasonable request that person may make in relation to the removal and re-interment or cremation
of the remains.

(10) On the re-interment or cremation of any remains under this article—

(a) a certificate of re-interment or cremation must be sent by the undertaker to the Registrar
General giving the date of re-interment or cremation and identifying the place from which
the remains were removed and the place in which they were re-interred or cremated; and

(b) acopy of the certificate of re-interment or cremation and the record mentioned in paragraph
(8) must be sent by the undertaker to the relevant planning authority mentioned in
paragraph (3).

(11) The removal of the remains of any deceased person under this article must be carried out in
accordance with any directions which may be given by the Secretary of State.
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(12) Any jurisdiction or function conferred on the county court by this article may be exercised
by the district judge of the court.

(13) Section 25 (offence of removal of body from burial ground)(a) of the Burial Act 1857 is not
to apply to a removal carried out in accordance with this article.

(14) Whether or not human remains have been interred more than 100 vears ago will be
determined in accordance with the onshore written scheme of investigation approved pursuant to
requirement 11 of Schedule 2 (Requirements).

PART 5

Powers of acquisition

Compulsory acquisition of land
20.—(1) The undertaker may acquire compulsorily so much of the Order land as is required for
the authorised project or to carry out or to facilitate, or is incidental to it.
(2) This article is subject to:
(a) article 21 (time limit for exercise of authority to acquire land compulsorily);
(b) article 22 (compulsory acquisition of rights);
(c) article 26 (acquisition of subsoil only);
(d) article 29 (temporary use of land for carrying out the authorised project); and

(e) article 39 (crown rights).

Time limit for exercise of authority to acquire land compulsorily

21.—(1) After the end of the period of seven years beginning on the day on which this Order is
made—

(a) no notice to treat may be served under Part 1 (compulsory purchase under acquisition of
Land Act of 1946) of the 1965 Act; and

(b) no declaration may be executed under section 4 (execution of declaration)(b) of the 1981
Act as applied by article 25 (application of the 1981 Act).

(2) The authority conferred by article 29 (temporary use of land for carrying out the authorised
project) ceases at the end of the period referred to in paragraph (1), except that nothing in this
paragraph prevents the undertaker remaining in possession of land after the end of that period, if the
land was entered and possession was taken before the end of that period.

Compulsory acquisition of rights

22.—(1) The undertaker may acquire such rights over the Order land, by creating them as well as
acquiring rights already in existence, or impose restrictions affecting the land as may be required
for any purpose for which that land may be acquired under article 20 (compulsory acquisition of
land).

(2) Subject to article 24 (private rights) and article 31 (statutory undertakers) in the case of the
Order land specified in column (1) of Schedule 8 (land in which only new rights etc. may be
acquired) the powers of compulsory acquisition conferred by this Order are limited to the acquisition
of new rights in the land or the imposition of restrictions for the purpose specified in relation to that
land in column (2) of that Schedule and as described in the book of reference.

(b) 1857 c.81, as amended by S.I. 2014/2077.
(c) Section 4 was amended by sections 184 and 185 of, and paragraph 2 of Schedule 18 to, the Housing and Planning Act 2016
(c.22).
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(3) Subject to section 8§ (other provisions as to divided land) of and Schedule 2A (counter-notice
requiring purchase of land not in notice to treat) to the 1965 Act(a) (as substituted by paragraph
105(8) of Schedule 9 (modification of compensation and compulsory purchase enactments for
creation of new rights and imposition of restrictions)), where the undertaker acquires a right over
the Order land or imposes a restriction under this article, the undertaker is not required to acquire a
greater interest in that land.

(4) Schedule 9 (modification of compensation and compulsory purchase enactments for creation
of new rights and imposition of new restrictions) has effect for the purpose of modifying the
enactments relating to compensation and the provisions of the 1965 Act in their application in
relation to the compulsory acquisition under this Order of a right over land by the creation of a new
right or the imposition of a restriction.

(5) In any case where the acquisition of new rights or the imposition of restrictions under
paragraph (1) or (2) is required for the purposes of diverting, replacing or protecting apparatus of a
statutory undertaker, the undertaker may, with the consent of the Secretary of State, transfer the
power to acquire such rights or impose such restrictions to the statutory undertaker in question.

(6) The exercise by a statutory undertaker of any power in accordance with a transfer under
paragraph (5) is subject to the same restrictions, liabilities and obligations as would apply under this
Order if that power were exercised by the undertaker.

Compulsory acquisition of land: minerals
23. Parts 2 and 3 of Schedule 2 (minerals) to the Acquisition of Land Act 1981(b) are incorporated
in this Order, subject to the following modifications—
(a) paragraph 8(3) is not incorporated;
(b) for “acquiring authority” substitute “undertaker”’; and

(c) for “undertaking” substitute “authorised project”.

Private rights

24.—(1) Subject to the provisions of this article, all private rights or restrictions over land subject
to compulsory acquisition under article 20 (compulsory acquisition of land) cease to have effect in
so far as their continuance would be inconsistent with the exercise of the powers under article 20—

(a) as from the date of acquisition of the land by the undertaker, whether compulsorily or by
agreement; or

(b) on the date of entry on the land by the undertaker under section 11(1) (powers of entry) of
the 1965 Act (c)

whichever is the earlier.

(2) Subject to the provisions of this article, all private rights or restrictions over land subject to
the compulsory acquisition of rights or the imposition of restrictions under article 22 (compulsory
acquisition of rights) cease to have effect in so far as their continuance would be inconsistent with
the exercise of the right or compliance with the restriction—

(a) as from the date of the acquisition of the right or the imposition of the restriction by the
undertaker (whether the right is acquired compulsorily, by agreement or through the grant
of lease of the land by agreement); or

(b) on the date of entry on the land by the undertaker under section 11(1) of the 1965 Act in
pursuance of the right,

whichever is the earlier.

(b) Section 8 was amended by section 216 of and paragraph 2 of Schedule 17 to the Housing and Planning Act 2016 and S.I.
2009/1307 and Schedule 2A was amended by section 216 of and paragraph 3 of Schedule 17 to the Housing and Planning
Act 2016.

(c) 1981 c.67.

(d) Section 11(1) was amended by section 186 of the Housing and Planning Act 2016, paragraph 14 of Schedule 4 to the
Acquisition of Land Act 1981 and S.I. 2006/2.
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(3) Subject to the provisions of this article, all private rights or restrictions over land of which the
undertaker takes temporary possession under this Order are suspended and unenforceable, in so far
as their continuance would be inconsistent with the purpose for which temporary possession is
taken, for as long as the undertaker remains in lawful possession of the land.

(4) Any person who suffers loss by the extinguishment or suspension of any private right or
restriction under this article is entitled to compensation in accordance with the terms of section 152
(compensation in case where no right to claim in nuisance) of the 2008(a) Act to be determined, in
case of dispute, under Part 1 (determination of questions of disputed compensation) of the 1961 Act.

(5) This article does not apply in relation to any right to which section 138 (extinguishment of
rights, and removal of apparatus, of statutory undertakers etc.) of the 2008 Act(b) or article 31
(statutory undertakers) applies.

(6) Paragraphs (1) to (3) have effect subject to—
(a) any notice given by the undertaker before—

(i) the completion of the acquisition of the land or the acquisition of rights or the
imposition of restrictions over or affecting the land;

(i1) the undertaker’s appropriation of the land;
(iii) the undertaker’s entry onto the land; or
(iv) the undertaker’s taking temporary possession of the land;

that any or all of those paragraphs do not apply to any right or restriction specified in the
notice; or

(b) any agreement made at any time between the undertaker and the person in or to whom the
right or restriction in question is vested, belongs or benefits.

(7) If an agreement referred to in paragraph (6)(b)—

(a) 1is made with a person in or to whom the or restriction in question is vested, belongs or
benefits; and

(b) 1is expressed to have effect also for the benefit of those deriving title from or under that
person;

the agreement is effective in respect of the persons so deriving title, whether the title was
derived before or after the making of the agreement.

(8) Reference in this article to private rights over land includes any right of way, trust, incident,
easement, liberty, privilege, right or advantage annexed to land and adversely affecting other land,
including any natural right to support and include restrictions as to the user of land arising by virtue
of a contract, agreement or undertaking having that effect.

Application of the 1981 Act

25.—(1) The 1981 Act applies as if this Order were a compulsory purchase order.
(2) The 1981 Act, as applied, has effect with the following modifications.
(3) In section 1 (application of Act) for sub-section (2) substitute—

“This section applies to any Minister, any local or other public authority or any other body
or person authorised to acquire land by means of a compulsory purchase order.”

(4) Omit section 5 (earliest date for execution of declaration).
(5) Omit section 5A (time limit for general vesting declaration).
£6)-In section 5B(1) (extension of time limit during challenge)}—

ta—) for “section 23 of the Acquisition of Land Act 1981 (application to High Court in respect
of compulsory purchase ordery”). the applicable period for the purposes of section 5A”

(b) Section 152 was amended by S.I. 2009/1307.
(a) Section 138 was amended by section 23(4) of the Growth and Infrastructure Act 2013 (c. 27) and S.I. 2017/1285.
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substitute “section 118 of the Planning Act 2008 (legal challenges relating to applications
for orders granting development consenty*:-and

€H(6) for—thethree—year period-mentionedinsection SA”substitute—) the seven year period

mentioned in article 21 (time limit for exercise of authority to acquire land compulsorily) of the
Mona Offshore Wind Farm Order 202[]”.

£&(7) In section 6 (notices after execution of declaration) ferin sub-section (1)(b) for “section 15
of, or paragraph 6 of Schedule 1 to, the Acquisition of Land Act 1981 substitute—

“on every other person who has given information to the acquiring authority with respect to
any of that land further to the invitation published and served under section 134 of the
Planning Act 2008,”.

9(8) In section 7 (constructive notice to treat) in sub-section (1)(a) omit “(as modified by section
4 of the Acquisition of Land Act 1981)”.

&0)(9) In Schedule Al (counter-notice requiring purchase of land not in general vesting
declaration), for paragraph 1(2) substitute

“But see article 26 (acquisition of subsoil only) of the Mona Offshore Wind Farm Order
202[+] which excludes the acquisition of subsoil from this Schedule”.

“H(10) References to the 1965 Act in the 1981 Act are to be constructed as references to the
1965 Act as applied by section 125 (application of compulsory acquisition provisions) of the 2008
Act and as modified by article 27 (modification of Part 1 of the 1965 Act) to the compulsory
acquisition of the land under this Order.

Acquisition of subsoil only

26.—(1) The undertaker may acquire compulsorily so much of, or such rights in, the subsoil of
the land referred to in paragraph (1) of article 20 (compulsory acquisition of land) and paragraph
(1) of article 22 (compulsory acquisition of rights) as may be required for any purpose for which
that land may be acquired under that provision instead of acquiring the whole of the land.

(2) Where the undertaker acquires any part of, or rights in the subsoil of land under paragraph (1),
the undertaker is not required to acquire an interest in any other part of the land.

(3) The following do not apply in connection with the exercise of the power under paragraph
(1) in relation to subsoil only—

(a) Schedule 2A to the 1965 Act (as modified by article 27 (modification of Part 1 of the 1965
Act));

(b) Schedule A1 (counter-notice requiring purchase of land not in general vesting declaration)
to the 1981 Act; and

(c) section 153(4A) (blighted land: proposed acquisition of part interest; material detriment
test) of the 1990 Act.

(4) Paragraphs (2) and (3) do not apply where the undertaker acquires a cellar, vault, arch or other
construction forming part of a house, building or manufactory or airspace above a house, building
or manufactory.

Modification of Part 1 of the 1965 Act

27.—(1) Part 1 (compulsory purchase under Acquisition of Land Act of 1946) of the 1965 Act,
as applied to this Order by section 125 (application of compulsory acquisition provisions) of the
2008 Act, is modified as set out in paragraphs (2) to (5).
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(2) In section 4A(1) (extension of time limit during challenge)(a) for “section 23 of the
Acquisition of Land Act 1981 (application to High Court in respect of compulsory purchase order),
the three-yearapplicable period mentionedinfor the purposes of section 4” substitute “section 118
(legal challenges relating to applications for orders granting development consent) of the Planning
Act 2008, the seven year period mentioned in article 21 (time limit for exercise of authority to
acquire land compulsorily) of the Mona Wind Farm Order 202[e]”.

(3) In section 11A (powers of entry: further notice of entry)—
(a) 1in sub-section (1)(a), after “land” insert “under that provision™;
(b) in sub-section (2), after “land” insert “under that provision”.

(4) In section 22(2) (interests omitted from purchase), for “section 4 of this Act” substitute “article
21 (time limit for exercise of authority to acquire land compulsorily) of the Mona Offshore Wind
Farm Order 202[e]”.

(5) In Schedule 2A (counter-notice requiring purchase of land not in notice to treat)—
(a) for paragraphs 1(2) and 14(2) substitute—

“But see article 26(3) (acquisition of subsoil only) of the Mona Offshore Wind Farm Order
202[e] which excludes the acquisition of subsoil only from this Schedule”; and

(b) at the end insert—

“Part 4
INTERPRETATION

30. In this Schedule, references to entering on and taking possession of land do not include
doing so under article 18 (protective work to buildings), article 29 (temporary use of land for
carrying out the authorised project) or article 30 (temporary use of land for maintaining the
authorised project) of the Mona Offshore Wind Farm Order 202[e]”.

Rights under or over streets

28.—(1) The undertaker may enter on and appropriate so much of the subsoil of or airspace over
any street within the Order limits as may be required for the purposes of the authorised project and
may use the subsoil or airspace for those purposes or any other purpose ancillary to the authorised
project.

(2) Subject to paragraph (3), the undertaker may exercise any power conferred by paragraph (1)
in relation to a street without being required to acquire any part of the street or any easement or right
in the street.

(3) Paragraph (2) does not apply in relation to
(a) any subway or underground building; or

(b) any cellar, vault, arch or other construction in, on or under a street which forms part of a
building fronting onto the street.

(4) Subject to paragraph (5), any person who is an owner or occupier of land appropriated under
paragraph (1) without the undertaker acquiring any part of that person’s interest in the land, and
who suffers loss as a result, is entitled to compensation to be determined, in case of dispute, under
Part 1 (determination of questions of disputed compensation) of the 1961 Act.

(5) Compensation is not payable under paragraph (4) to any person who is an undertaker to whom
section 85 (sharing of cost of necessary measures) of the 1991 Act applies in respect of measures of
which the allowable costs are to be borne in accordance with that section.

Temporary use of land for carrying out the authorised project

29.—(1) The undertaker may, in connection with the carrying out of the authorised project—

(a) enter on and take temporary possession of—
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(1) the land specified in column (1) of Schedule 7 (land of which only temporary
possession may be taken) for the purpose specified in relation to that land in column
(2) of that Schedule relating to the part of the authorised project specified in column
(3) of that Schedule; and

(ii) any other Order land in respect of which no notice of entry has been served under
section 11 (powers of entry) of the 1965 Act (other than in connection with the
acquisition of rights only) and no declaration has been made under section 4 (execution
of declaration) of the 1981 Act;

(b) remove any buildings, agricultural plant and apparatus, drainage, fences, debris and
vegetation from that land;

(c) construct temporary works (including the provision of means of access), haul roads,
security fencing, bridges, services, signage, structures and buildings on that land;

(d) use the land for the purposes of a working site with access to the working site in connection
with the authorised project;

(e) construct any permanent works, or use the land, as specified in column (3) of Schedule 7
(land of which only temporary possession may be taken);

(f) construct such works as are mentioned in Part 1 (authorised development) of Schedule 1
(authorised project); and

(g) carry out mitigation works identified in the environmental statement or required pursuant
to the requirements in Schedule 2.

(2) Not less than 28 days before entering on and taking temporary possession of land under this
article the undertaker must serve notice of the intended entry on the owners and occupiers of the
land and explain the purpose for which entry is taken in respect of land specified under paragraph

(3) The undertaker must not, without the agreement of the owners of the land, remain in
possession of any land under this article—

(a) 1in the case of land specified in paragraph (1)(a)(i), after the end of the period of one year
beginning with the date of completion of the part of the authorised project specified in
relation to that land in column (3) of Schedule 7 (land of which only temporary possession
may be taken); or

(b) in the case of any land referred to in paragraph (1)(a)(ii), after the end of the period of one
year beginning with the date of completion of the work for which temporary possession of
the land was taken unless the undertaker has, before the end of that period, served a notice
of entry under section 11 of the 1965 Act or made a declaration under section 4 of the 1981
Act in relation to that land.

(4) Unless the undertaker has served notice of entry under section 11 of the 1965 Act or made a
declaration under section 4 of the 1981 Act or otherwise acquired the land or rights over land subject
to temporary possession, before giving up possession of land of which temporary possession has
been taken under this article, the undertaker must remove all temporary works and restore the land
to the reasonable satisfaction of the owners of the land; but the undertaker is not required to—

(a) replace any building, structure, drain or electric line removed under this article;
(b) remove any drainage works installed by the undertaker under this article;

(c) remove any new road surface or other improvements carried out under this article to any
street specified in Schedule 3 (streets subject to street works);

(d) restore the land on which any permanent works (including ground strengthening works)
have been constructed under paragraph (1)(e) insofar as the works relate to mitigation
works identified in the environmental statement or required pursuant to the requirements
in Schedule 2; or

(e) remove any fencing or boundary treatments installed by the undertaker under this article to
replace or enhance existing fencing or boundary treatments;
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(f) remove any mitigation works required pursuant to the requirements in Schedule 2
(Requirementsrequirements);

(g) remove any measures installed over or around statutory undertakers’ apparatus to protect
that apparatus from the authorised project.

(5) The undertaker must pay compensation to the owners and occupiers of land of which
temporary possession is taken under this article for any loss or damage arising from the exercise in
relation to the land of the powers conferred by this article.

(6) Any dispute as to a person’s entitlement to compensation under paragraph (5), or as to the
amount of the compensation, is to be determined under Part 1 (determination of questions of
disputed compensation) of the 1961 Act.

(7) Nothing in this article affects any liability to pay compensation under section 152
(compensation in case where no right to claim in nuisance) of the 2008 Act or under any other
enactment in respect of loss or damage arising from the carrying out of the authorised project, other
than loss or damage for which compensation is payable under paragraph (5}5)-).

(8) The undertaker may not compulsorily acquire under this Order new rights over or impose
restrictions over the land referred to in paragraph (1)(a)(i).

(9) Where the undertaker takes possession of land under this article, the undertaker is not required
to acquire the land or any interest in it.

(10) Section 13(a) (refusal to give possession to acquiring authority) of the 1965 Act applies to the
temporary use of land under this article to the same extent as it applies to the compulsory acquisition
of land under this Order by virtue of section 125 (application of compulsory acquisition provisions)
of the 2008 Act.

(11) Paragraph (1)(a)(ii) does not authorise the undertaker to take temporary possession of any
land which the undertaker is not authorised to acquire under article 20 (compulsory acquisition of
land) or article 22 (compulsory acquisition of rights).

Temporary use of land for maintaining the authorised project
30.—(1) Subject to paragraph (2), at any time during the maintenance period relating to any part
of the authorised project, the undertaker may—

a) enter on and take temporary possession of any land within the Order limits if such
porary p y
possession is reasonably required for the purpose of maintaining the authorised project;

(b) enter on any of the Order land for the purpose of gaining such access as is reasonably
required for the purpose of maintaining the authorised project; and

(c) construct such temporary works (including the provision of means of access) and buildings
on the land as may be reasonably necessary for that purpose.

(2) Paragraph (1) does not authorise the undertaker to take temporary possession of—
(a) any house or garden belonging to a house; or
(b) any building (other than a house) if it is for the time being occupied.

(3) Not less than 28 days before entering on and taking temporary possession of land under this
article the undertaker must serve notice of the intended entry on the owners and occupiers of the
land.

(4) The undertaker may only remain in possession of land under this article for so long as may be
reasonably necessary to carry out the maintenance of the part of the authorised project for which
possession of the land was taken.

(5) Before giving up possession of land of which temporary possession has been taken under this
article, the undertaker must remove all temporary works and restore the land to the reasonable
satisfaction of the owners of the land.

(a) Section 13 was amended by Tribunals Courts and Enforcement Act 2007 (c.153).
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(6) The undertaker must pay compensation to the owners and occupiers of land of which
temporary possession is taken under this article for any loss or damage arising from the exercise in
relation to the land of the provisions of this article.

(7) Any dispute as to a person’s entitlement to compensation under paragraph (6), or as to the
amount of the compensation, must be determined under Part 1 (determination of questions of
disputed compensation) of the 1961 Act.

(8) Nothing in this article affects any liability to pay compensation under section 152
(compensation in case where no right to claim in nuisance) of the 2008 Act or under any other
enactment in respect of loss or damage arising from the maintenance of the authorised project, other
than loss or damage for which compensation is payable under paragraph (6).

(9) Where the undertaker takes possession of land under this article, the undertaker is not required
to acquire the land or any interest in it.

(10) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act applies to the
temporary use of land pursuant to this article to the same extent as it applies to the compulsory
acquisition of land under this Order by virtue of section 125 (application of compulsory acquisition
provisions) of the 2008 Act.

(11) In this article “the maintenance period”, in relation to any part of the authorised project means
the period during which the authorised development exports electricity to the national electricity
transmission network.

Statutory undertakers

31. Subject to the provisions of Schedule 10 (protective provisions) the undertaker may—

(a) acquire compulsorily, or acquire new rights or impose restrictions over, the land belonging
to statutory undertakers shown on the land plan (onshore) and described in the book of
reference; and

(b) extinguish or suspend the rights of, or restrictions for the benefit of, or remove, relocate or
reposition the apparatus belonging to statutory undertakers over or within the Order land.

Recovery of costs of new connections

32.—(1) Where any apparatus of a public utility undertaker or of a public communications
provider is removed under article 31 (statutory undertakers) any person who is the owner or occupier
of premises to which a supply was given from that apparatus is entitled to recover from the
undertaker compensation in respect of expenditure reasonably incurred by that person, in
consequence of the removal, for the purpose of effecting a connection between the premises and
any other apparatus from which a supply is given.

(2) Paragraph (1) does not apply in the case of the removal of a public sewer but where such a
sewer is removed under article 31 (statutory undertakers), any person who is—

(a) the owner or occupier of premises the drains of which communicated with that sewer; or
(b) the owner of a private sewer which communicated with that sewer;

is entitled to recover from the undertaker compensation in respect of expenditure
reasonably incurred by that person, in consequence of the removal, for the purpose of
making the drain or sewer belonging to that person communicate with any other public
sewer or with a private sewerage disposal plant.

(3) This article does not have effect in relation to apparatus to which Part 3 (street works in
England and Wales) of the 1991 Act applies.

(4) In this paragraph—

“public communications provider” has the same meaning as in section 151(1) of the 2003 Act(a);
and

(a) 2003 c.21 There are amendments to this section which are not relevant to this Order.
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“public utility undertaker” has the same meaning as in the 1980 Act.

Funding
33.—(1) The undertaker must not exercise the powers conferred by the provisions referred to in
paragraph (2) in relation to any Order land unless it has first put in place either—

(a) a guarantee and the amount of that guarantee approved by the Secretary of State in respect
of the liabilities of the undertaker to pay compensation pursuant to the provisions referred
to in paragraph (2); or

(b) an alternative form of security and the amount of that security for that purpose approved
by the Secretary of State in respect of the liabilities of the undertaker to pay compensation
pursuant to the provisions referred to in paragraph (2).

(2) The provisions are—
(a) article 20 (compulsory acquisition of land);
(b) article 22 (compulsory acquisition of rights);
(c) article 24 (private rights);
(d) article 26 (acquisition of subsoil only);
(e) article 28 (rights under or over streets);
(f) article 29 (temporary use of land for carrying out the authorised project);
(g) article 30 (temporary use of land for maintaining the authorised project);
(h) article 31 (statutory undertakers); and
(i) article 32 (recovery of costs of new connections).

(3) A guarantee or alternative form of security given in respect of any liability of the undertaker
to pay compensation pursuant to the provisions referred to in paragraph (2) is to be treated as
enforceable against the guarantor or person providing the alternative form of security by any person
to whom such compensation is payable and must be in such a form as to be capable of enforcement
by such a person.

(4) Nothing in this article requires a guarantee or alternative form of security to be in place for
more than 15 years after the date on which the relevant power is exercised.

(5) Nothing in this article requires a guarantee or alternative form of security to be put in place by
the undertaker where—

(a) the undertaker provides the Secretary of State with financial information sufficient to
demonstrate that it has appropriate funding in place without a guarantee or alternative form
of security to meet any liability to pay compensation under this Order in respect of the
exercise of the relevant powers in paragraph (1); and

(b) The Secretary of State provides written confirmation that no such guarantee is required,
such written confirmation not to be unreasonably withheld.

PART 6

Miscellaneous and general

Application of landlord and tenant law

34.—(1) This article applies to:

(a) any agreement for leasing to any person of the whole or any part of the authorised project
or the right to operate the same; and

(b) any agreement entered into by the undertaker with any person for the construction,
maintenance, use or operation of the authorised project, or any part of it;
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so far as the agreement relates to the terms on which any land that is the subject of a lease granted
by or under that agreement is to be provided for that person’s use.

(2) No enactment or rule of law regulating the rights and obligations of landlords and tenants
prejudices the operation of any agreement to which this article applies.

(3) Accordingly, no such enactment or rule of law is to apply in relation to the rights and
obligations of the parties to any lease granted by or under any such agreement so as to—

(a) exclude or in any respect modify any of the rights and obligations of those parties under
the terms of the lease, whether with respect to the termination of the tenancy or any other
matter;

(b) confer or impose on any such party any right or obligation arising out of or connected with
anything done or omitted on or in relation to land which is the subject of the lease, in
addition to any such right or obligation provided for by the terms of the lease; or

(c) restrict the enforcement (whether by action for damages or otherwise) by any party to the
lease of any obligation of any other party under the lease.

Felling or lopping of trees and removal of hedgerows

35.—(1) Subject to article 36 (trees subject to tree preservation orders) the undertaker may fell or
lop, or cut back the roots of, any tree or shrub within, or overhanging, the land within the Order
limits or_any tree or shrub near any part of the authorised project if the undertaker reasonably
believes it to be necessary to do so to prevent the tree or shrub—

(a) from obstructing or interfering with the onshore site preparation works, the construction,
maintenance, operation or decommissioning of the authorised project or any apparatus used
in connection with the authorised project; or

(b) from constituting a danger to persons using the authorised project.
(2) In carrying out any activity authorised by paragraph (1), the undertaker must—
(a) do no unnecessary damage to any tree or shrub; and
(b) pay compensation to any person for any loss or damage arising from such activity.

(3) Any dispute as to a person’s entitlement to compensation under paragraph (2), or as to the
amount of compensation, must be determined under Part 1 (determination of questions of disputed
compensation) of the 1961 Act.

(4) The undertaker may, for the purposes of carrying out the authorised project but subject to
paragraph (2)—
(a) remove any hedgerow within the Order limits or specified in Schedule 11, partPart 1

(removal of hedgerows) that may be required to be removed for the purposes of carrying
out the authorised project; and

(b) remove the important hedgerows within the Order limits and specified in Schedule 11
partPart 2 (removal of important hedgerows).

(5) In this article “hedgerow” and “important hedgerow” have the same meaning as in the
Hedgerows Regulations 1997(a).

Trees subject to tree preservation orders

36.—(1) Subject to paragraph (2), the undertaker must not fell or lop or cut back the roots of any
tree which is the subject of a tree preservation order.

(2) The undertaker may fell or lop, or cut back the roots of, any tree within, or enereachins
wpenoverhanging, the land within the Order limits or any tree near any part of the authorised project
that is subject to a tree preservation order which was made after 2421 February 2024 if it reasonably
believes it to be necessary in order to do so in order to prevent the tree—

(a) S.I1997/1160
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(a) from obstructing or interfering with onshore site preparation works the construction,
maintenance or operation of the authorised project or any apparatus used in connection
with the authorised project; or

(b) from constituting an unacceptable source of danger.
(3) In carrying out any activity authorised by paragraph (1)—

(a) the undertaker must not cause unnecessary damage to any tree and must pay compensation
to any person for any loss or damage arising from such activity; and

(b) the duty contained in section 206(1) (replacement of trees) of the 1990 Act does not apply.

(4) The authority given by paragraph (+2) constitutes a deemed consent under the relevant tree
preservation order.

(5) Any dispute as to a person’s entitlement to compensation under paragraph (223), or as to the
amount of compensation, must be determined under Part 1 (determination of questions of disputed
compensation) of the 1961 Act.

(6) In this article, “tree preservation order” has the same meaning as in section 198 (power to
make tree preservation orders) of the 1990 Act.

Abatement of works abandoned or decayed

37. Where any of the offshore works or any part of them is abandoned or allowed to fall into
decay, the Secretary of State may, following consultation with the undertaker, issue a written notice
requiring the undertaker at its own expense either to repair, make safe and restore one or any of
those works, or remove the offshore works or any relevant part, without prejudice to any notice
served under section 105(2) (requirement to prepare decommissioning programmes) of the 2004
Act(a). The notice may also require the restoration of the site of the relevant part(s) of the offshore
works.

Saving provisions for Trinity House

38. Nothing in this Order prejudices or derogates from any of the rights, duties or privileges of
Trinity House.

Crown rights

39.—(1) Nothing in this Order affects prejudicially any estate, right, power, privilege, authority
or exemption of the Crown and in particular, nothing in this Order authorises the undertaker or any
licensee or lessee to use, enter upon or in any manner interfere with any land or rights of any
description (including any portion of the shore or bed of the sea or any river, channel, creek, bay or
estuary)—

(a) belonging to His Majesty in right of the Crown and forming part of The Crown Estate
without the consent in writing of the Crown Estate Commissioners;

(b) belonging to His Majesty in right of the Crown and not forming part of The Crown Estate
without the consent in writing of the government department having the management of
that land; or

(c) belonging to a government department or held in trust for His Majesty for the purposes of
a government department without the consent in writing of that government department.

(2) Paragraph (1) does not apply to the exercise of any right under this Order for the compulsory
acquisition of an interest in any Crown land (as defined in the 2008 Act) which is for the time being
held otherwise than by or on behalf of the Crown.

(3) A consent under paragraph (1) may be given unconditionally or subject to terms and
conditions; and is deemed to have been given in writing where it is sent electronically.

(a) Section 105(2) was substituted by section 69(3) of the Energy Act 2008 (c.32).
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Protective provisions

40. Schedule 10 (protective provisions) has effect.

Operational land for the purposes of the 1990 Act

41. Development consent granted by this Order is to be treated as specific planning permission
for the purposes of section 264(3)(a) (cases in which land is to be treated as not being operational
land) of the 1990 Act.

Certification of plans and documents, etc.

42.—(1) The undertaker must, as soon as practicable after the making of this Order, submit to the
Secretary of State copies of all of the documents listed in Schedule 15 for certification that they are
true copies of the documents referred to in this Order.

(2) A plan or document so certified is admissible in any proceedings as evidence of the contents
of the document of which it is a copy.

Service of notices

43.—(1) A notice or other document required or authorised to be served for the purposes of this
Order may be served—

(a) by post;
(b) by delivering it to the person on whom it is to be served or to whom it is to be given or
supplied; or

(c) with the consent of the recipient and subject to paragraphs (5) to (8) by electronic
transmission.

(2) Where the person on whom a notice or other document to be served for the purposes of this
Order is a body corporate, the notice or document is duly served if it is served on the secretary or
clerk of that body.

(3) For the purposes of section 7 (references to service by post) of the Interpretation Act 1978(a)
as it applies for the purposes of this article, the proper address of any person in relation to the service
on that person of a notice or document under paragraph (1) is, if that person has given an address
for service, that address, and otherwise—

(a) in the case of the secretary or clerk of a body corporate, the registered or principal office
of that body; and

(b) 1in any other case, the last known address of that person at the time of service.

(4) Where for the purposes of this Order a notice or other document is required or authorised to
be served on a person as having any interest in, or as the occupier of, land and the name or address
of that person cannot be ascertained after reasonable enquiry, the notice may be served by—

(a) addressing it to that person by name or by the description of “owner”, or as the case may
be “occupier”, of the land (describing it); and

(b) either leaving it in the hands of a person who is or appears to be resident or employed on
the land or leaving it conspicuously affixed to some building or object on or near the land.

(5) Where a notice or other document required to be served or sent for the purposes of this Order
is served or sent by electronic transmission the requirement is to be taken to be fulfilled only
where—

(a) the recipient of the notice or other document to be transmitted has given consent to the use
of electronic transmission in writing or by electronic transmission;

(b) the notice or document is capable of being accessed by the recipient;

(c) the notice or document is legible in all material respects; and

(a) 1978 c.30.
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(d) the notice or document is in a form sufficiently permanent to be used for subsequent
reference.

(6) Where the recipient of a notice or other document served or sent by electronic transmission
notifies the sender within seven days of receipt that the recipient requires a paper copy of all or part
of that notice or other document the sender must provide such a copy as soon as reasonably
practicable.

(7) Any consent to the use of electronic transmission given by a person may be revoked by that
person in accordance with paragraph (98).

(8) Where a person is no longer willing to accept the use of electronic transmission for any of the
purposes of this Order—

(a) that person must give notice in writing or by electronic transmission revoking any consent
given by that person for that purpose; and

(b) such revocation is final and takes effect on a date specified by the person in the notice but
that date must not be less than seven days after the date on which the notice is given.

(9) This article does not exclude the employment of any method of service not expressly provided
for by it.

(10) In this article “legible in all material respects” means that the information contained in the
notice or document is available to that person to no lesser extent than it would be if served, given or
supplied by means of a notice or document in printed form.

No double recovery

44. Compensation is not payable in respect of the same matter both under this Order and under
any other enactment, any contract or any rule of law, or under two or more different provisions of
this Order.

Requirements, appeals, etc.

45.—(1) Schedule 12 (precedurefor-discharge-ofapproval of matters specified in requirements)
has effect in relation to all agreements or approvals granted, refused or withheld in relation to the
requirements-ineladed-inPart H-of that Schedule.

(2) Save to the extent that the requirements are already subject to Schedule 12, sub-section (1) of
section 78 (right to appeal against planning decisions and failure to take such decision) of the 1990
Act(a) applies to the development consent granted by this Order and to the requirements except that
it is modified so as to read for the purposes of this Order only as follows—

(a) after “local planning authority” insert “or Secretary of State”;
(b) after sub-section (b) insert the following—

“refuse or fails to determine an application for any consent, agreement or approval of that
authority required by a requirement imposed on a grant of development consent or contained in
a development consent order, or grant it subject to conditions; or’”’

(c) after sub-section (1), insert the following—

“(1A) Where the appeal under sub-section (1) relates to a decision by the Secretary of State,
the appeal will be decided by a Secretary of State who would not be responsible for
determining an application for development consent with the subject matter of the Mona
Offshore Wind Farm Order 202[ ] as if section 103(1) of the 2008 Act applied.”.

(3) Sections 78 (right to appeal against planning decisions and failure to take such decisions) and
79 (determination of appeals) of the 1990 Act have effect in relation to any appeal under the terms
of this article except that the Secretary of State in question is the Secretary of State who would be

(a) Section 78(1) was amended by section 216 of and paragraph 21 of Schedule 12 to the Housing and Planning Act 2016, sections
16, 17, 18 and 25 of the Business and Planning Act 2020 (c. 16), section 240 and paragraph 11 of Schedule 12 to the Localism
Act 2011 (c.20).
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responsible for determining an application for development consent with the subject matter of this
Order as if section 103(1) (Secretary of State is to decide applications) of the 2008 Act applied.

Arbitration

46.—(1) Subject to article 38 (saving previstenrprovisions for Trinity House), any difference under
any provision of this Order, unless otherwise provided for, is to be referred to and settled in
arbitration in accordance with the rules at Schedule 13 (arbitration rules) of this Order, by a single
arbitrator to be agreed upon by the parties, within 14 days of receipt of the notice of arbitration, or
if the parties fail to agree within the time period stipulated, to be appointed on application of either
party (after giving written notice to the other) by the Secretary of State.

(2) For the avoidance of doubt, any matter for which the consent or approval of the Secretary of
State or NRW is required under any provision of this Order is not subject to arbitration.

Inconsistent Planning Permissions

47.—(1) If planning permission is granted under the powers conferred by the 1990 Act for
development any part of which is within the Order limits following the coming into force of this
Order that is—

(a) notitself a nationally significant infrastructure project under the 2008 Act or part of such a
project; or

(b) required to complete or enable the use or operation of any part of the development
authorised by this Order,

then the construction, maintenance, use or operation of that development under the terms of the
planning permission does not constitute a breach of the terms of this Order.

(2) Development consent granted by this Order is to be deemed as specific planning permission
for the purposes of section 264(3) (cases in which land is not to be treated as operational land for
the purposes of that Act) of the 1990 Act.

(3) To the extent any development carried out or used pursuant to a planning permission granted
under section 57 (Planning permission required for development) of the 1990 Act or compliance
with any conditions of that permission is inconsistent with the exercise of any power, right or
obligation under this Order or the authorised development—

(a) that inconsistency is to be disregarded for the purposes of establishing whether any
development which is the subject matter of that planning permission is capable of physical
implementation; and

(b) in respect of that inconsistency, no enforcement action under the 1990 Act may be taken in
relation to development carried out or used pursuant to that planning permission, or
compliance with any conditions of that permission, whether inside or outside the Order
limits.

(4) Any development, or any part of a development within the Order limits which is constructed
or used under the authority of a planning permission granted under section 57 of the 1990 Act
including permissions falling under sub-paragraph (1) or (3) or otherwise, is deemed not to be a
breach of, or inconsistent with, this Order and does not prevent the authorised development being
carried out or used or any other power or right under this Order being exercised.

Signed by authority of the Secretary of State for [Energy Security and Net Zero]
Signed

Title
Date Department
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SCHEDULE 1 Articles 3 and 4
Authorised Project

PART 1
Authorised Development

A nationally significant infrastructure project as defined in sections 14 (nationally significant
infrastructure projects: general) and 15 (generating stations) of the 2008 Act located in the Irish Sea
approximately 28 kilometres from the coast of North Wales being an offshore wind generating
station with an electrical output capacity of over 350 MWmega watts comprising—

Work No. 1:
(a) up to 96 wind turbine generators each fixed to the seabed by a foundation and further
comprising (b) to (d) below;
(b) anetwork of subsea inter-array cables between the wind turbine generators and the offshore
substation platforms including cable crossings and cable protection;
(c) up to four offshore substation platforms each fixed to the seabed by a foundation; and

(d) a network of subsea interconnector cables between the offshore substation platforms
including cable crossings and cable protection;

and associated development within the meaning of section 115(2) (development for which
development consent may be granted) of the 2008 Act comprising—

Work No. 2: installation of up to four subsea export cable circuits between Work No. 1 and Work
No. 3 including cable crossings, cable protection, trenchless installation technique works including
the creation of entry and exit pits for trenchless installation techniques; and

Work No. 1 and Work No. 2 are to be constructed seaward of MEWSMLW within the area
delineated by the ee-erdinratescoordinates shown on the offshore order limits and grid ee-
erdinatescoordinates plan and listed in Table 1 below—

Table 1

Point Latitude Longitude

1 430452.9653.6363894 5943585.95-4.0563946
2 430459-7653.7088426 5954647.95-4.0581057
3 430434-9953.7804251 5959613-64-4.0602816
4 430345.7353.7909267 5960779-08-4.0573473
5 430345.7953.7909295 5960779:39-4.0573466
6 431752.5553.8087168 5962737.94-4.0364299
7 438152.0753.8074112 5962503-60-3.9392126
8 443129.9553.7607763 59572514:37-3.8626603
9 443429.9953.7607757 59572514:30-3.8626596
10 445510.7953.7384537 5954739.28-3.8261066
11 44551H-4353.6900718 5949355:98-3.8251539
12 447029.4753.6513598 59450314-31-3.8014256
13 447029.7653.6102634 5940458-74-3.8006428
14 446897.2153.6058149 5939965-27-3.8025619
15 446426-4953.5990397 5939216:76-3.8095467
16 439581-30653.5004706 5928332.18-3.9108673
17 438509.-8153.4458974 5922273.90-3.9258328
18 44305+7+1+53.3948855 59146544-43-3.8564200
19 457934.7253.3202913 5908087:20-3.6315393
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20

458492-8053.3174702

5907768-41-3.6230750

21

4585074253.3172236

5907740-85-3.6228565

22

458548-3053.3170217

5907718-29-3.6226858

23

45853814253.3166065

5907671-93-3.6223822

24

458551-8053.3163434

5907642-53-3.6221730

25

458565-2253.3161162

590761715-3.6219683

26

458576-#253.3159454

5907598-:04-3.6217932

27

458588-5253.3157848

5907580:07-3.6216136

28

4585971853.3156659

5907566-77-3.6214820

29

458614-1553.3154218

5907539:46-3.6212236

30

458633-8153.3151518

5907509-25-3.6209246

31

458649-2353.3149476

5907486-40-3.6206903

32

458663-5253.3147521

5907464-53-3.6204728

33

458674-9053.3145857

5907445-:91-3.6202996

34

458686-2053.3144268

590742814-3.6201277

35

458699-8753.3142529

5907408-67-3.6199200

36

458727-3853.3139350

5907373-07-3.6195024

37

458738-3853.3138102

5907359:09-3.6193355

38

458749:53.3136915

5907345-79-3.6191664

39

458763-0853.3135622

5907331-28-3.6189612

40

458786:0653.3133591

5907308-49-3.6186134

41

458803-5053.3131893

5907289-44-3.6183491

42

458816-4653.3130583

5907274-76-3.6181527

43

458830-1853.3129250

5907259-81-3.6179448

44

458843-4653.3128037

5907246:20-3.6177437

45

458860-6653.3126452

5907228-42-3.6174833

46

458888-0553.3123983

5907200-72-3.6170686

47

458943-6453.3121812

590H7634-3.6166814

48

458926-5853.3120780

5907H64-74-3.6164857

49

458940-4053.3119761

590H53-29-3.6162768

50

458982-9153.3116918

590H21-29-3.6156346

51

459009-6953.3115208

590702:064-3.6152303

52

4590191253.3114548

5907094-62-3.6150877

53

4590391553.3113173

5907079-14-3.6147851

54

459055-0653.3112142

5907067-54-3.6145449

55

459102.9553.3109171

5907034-67-3.6138218

56

4594254253.3107920

5907019:97-3.6134873

57

459136-5053.3107231

5907012:20-3.6133155

58

4591453-0753.3106127

5906999-77-3.6130652

59

459170-4853.3105041

5906987-54-3.6128024

60

4591485-8853.3104150

5906977-50-3.6125700

61

459200-7853.3103362

5906968-61-3.6123451

62

459220-5053.3102408

5906957-82-3.6120478

63

459304-6453.3098547

5906914-14-3.6107794

64

459328-4653.3097470

5906901-96-3.6104205

65

4593504353.3096519

5906891-20-3.6100938

66

459373-0253.3095438

5906878-98-3.6097487

67

459400-2653.3094225

5906865-25-3.6093382

68

459434-3253.3092673

5906847-69-3.6088247

69

459460-4653.3091485

5906834-25-3.6084308

70

459961-2553.3009056

5905942:96-3.6007990
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71 460003-7853.2978812 5905576-143-3.6001184
72 460042-6953.2951139 5905267-93-3.5994958
73 460047-5053.2947715 5905229-80-3.5994188
74 460053-8953.2943173 59054+79-21-3.5993166
75 4604071353.2944853 5905497:45-3.5985201
76 460453-4353.2946833 5905219-10-3.5978283
77 460499-9253.2948832 5905246:95-3.5971335
78 460257-6053.2951358 5905268-57-3.5962716
79 460258-4353.2951395 5905268-97-3.5962593
80 460301-7553.2953216 5905288-87-3.5956119
81 460327-2753.2954391 5905301+-73-3.5952306
82 460360-6453.2955860 5905317-80-3.5947319
83 460393-0253.2957309 5905333-65-3.5942482
84 460430-8553.2959012 5905352:28-3.5936828
85 4604773453.2961029 5905374-33-3.5929881
86 460505-1653.2962226 590538742-3.5925724
87 460541-6253.2963764 5905404-23-3.5920274
88 460551-7753.2964090 590540777-3.5918756
89 460563-0953.2964643 5905443-83-3.5917066
90 4605701353.2964990 59054147:63-3.5916014
91 460574-8153.2965179 59054149-69-3.5915315
92 460589-6153.2965802 5905426-50-3.5913103
93 460609-9053.2966543 5905434-58-3.5910069
94 460625-7053.2967177 5905441-50-3.5907707
95 460639-0253.2967662 5905446-79-3.5905714
96 460650-2453.2968224 5905452:95-3.5904040
97 460655-9053.2968478 5905455-73-3.5903194
98 460655-9053.2968478 5905455-73-3.5903194
99 4606621053.2968718 5905458-34-3.5902266
100 460665-3453.2968856 5905459-86-3.5901782
101 460668-6253.2968971 5905461-10-3.5901291
102 460671-8153.2969040 5905461-85-3.5900814
103 460673-8053.2969098 5905462-48-3.5900516
104 460675-3253.2969158 5905463-13-3.5900290
105 460683-8553.2969460 5905466-42-3.5899014
106 460691-7253.2969810 5905476:25-3.5897837
107 460691-8953.2969817 590547633-3.5897811
108 460702-2353.2970207 5905474-57-3.5896265
109 46071-8953.2970496 590547F71-3.5894821
110 460722-8353.2970886 5905481-96-3.5893185
111 460729-6253.2971104 5905484-34-3.5892169
112 4607414-2353.2971534 5905489-02-3.5890433
113 460746-5053.2971715 5905490:99-3.5889644
114 460760-4453.2972101 5905495-17-3.5887557
115 460767-2153.2972287 590549718-3.5886544
116 460777-2553.2972693 5905504-62-3.5885044
117 460781-2753.2972917 5905504-08-3.5884444
118 460782-0153.2972964 5905504-59-3.5884333
119 460782-5053.2973001 5905505-00-3.5884260
120 460783-6853.2973129 5905506-41-3.5884084
121 460789-2953.2973751 59055143-29-3.5883252
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122 460789-5853.2973806 59055143-90-3.5883209
123 460789-9453.2973832 5905514-18-3.5883156
124 4606790-4753.2973870 59055144-61-3.5883077
125 460791-2653.2973944 5905515-42-3.5882959
126 460792-3453.2974063 5905516:73-3.5882799
127 460793:4253.2974218 5905518-45-3.5882639
128 460794-6853.2974445 5905520:97-3.5882453
129 460795-9453.2974699 5905523-79-3.5882267
130 460797-0253.2974854 5905525-50-3.5882108
131 460797-5053.2974927 5905526-31-3.5882035
132 460799-0353.2975065 5905527-83-3.5881808
133 4608001753.2975148 5905528-74-3.5881638
134 460800-8653.2975194 5905529-25-3.5881535
135 460803-1553.2975289 59055306:29-3.5881193
136 460805-2453.2975338 5905530-82-3.5880880
137 460808-3453.2975344 5905530-86-3.5880415
138 460810-1453.2975330 5905530-68-3.5880145
139 460811-9553.2975297 5905530:31-3.5879873
140 460813-5653.2975238 5905529-63-3.5879631
141 460814-7753.2975168 5905528-85-3.5879448
142 460815-8853.2975081 5905527-86-3.5879280
143 460816-9053.2974984 5905526-78-3.5879126
144 460818-4353.2974807 5905524-80-3.5878895
145 460819-2453.2974710 5905523 71-3.5878771
146 460819-9553.2974621 5905522-72-3.5878663
147 460821-7053.2974319 5905519:35-3.5878396
148 4608221253.2974212 5905548-15-3.5878333
149 460822-5453.2974096 5905516-86-3.5878268
150 460823-0753.2973873 5905544-37-3.5878185
151 460824-0853.2973183 5905506-68-3.5878024
152 460824-9253.2972942 5905503-99-3.5877895
153 460825-9753.2972584 5905500-:64-3.5877732
154 460826-1853.2972522 5905499:31-3.5877700
155 460826-2953.2972441 5905498-41-3.5877682
156 460826-2153.2972369 5905497-61-3.5877694
157 460825-9253.2972260 5905496-41-3.5877735
158 460825-5453.2972143 590549510-3.5877791
159 460825-0553.29720061 5905494-19-3.5877863
160 460824-4753.2971961 5905493-09-3.5877949
161 460823-6853.2971869 5905492-07-3.5878066
162 460822.9953.2971814 5905491+-47-3.5878169
163 4608221053.2971758 5905490-85-3.5878302
164 460820-9153.2971693 5905490-14-3.5878479
165 46081+76253.2971615 5905489-29-3.5878971
166 46081H1-9453.2971513 5905488-21-3.5879823
167 460805-4553.2971438 590548742-3.5880796
168 460798-6753.2971316 5905486-12-3.5881811
169 460791-8953.2971159 5905484-43-3.5882826
170 460788-8053.2971090 5905483-69-3.5883289
171 460784-8253.2970983 5905482-53-3.5883885
172 460783-7353.2970936 5905482:02-3.5884048
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173 460781-7353.2970878 590548139-3.5884346
174 460779-6453.2970829 5905480-86-3.5884659
175 4607H1-9753.2970643 5905478-85-3.5885808
176 460765-9053.2970469 5905476:97-3.5886717
177 460758-4353.2970220 5905474-26-3.5887833
178 460750-2853.2969925 5905471-05-3.5889052
179 460743-8253.2969643 5905467-96-3.5890017
180 460739-3553.2969472 5905466-09-3.5890686
181 460736-8653.2969395 5905465-26-3.5891058
182 460735-5753.2969356 5905464-84-3.5891252
183 4607251453.2968895 5905459-80-3.5892810
184 460698-6253.2967692 5905446-63-3.5896772
185 460694-4553.2967530 5905444-87-3.5897396
186 460690-5753.2967397 5905443-44-3.5897977
187 460687-2953.2967264 5905441-97-3.5898467
188 460685-4053.2967180 5905441-04-3.5898749
189 460683-2253.2967059 5905439-71-3.5899075
190 460670-8153.2966459 5905433-14-3.5900928
191 460663-6653.2960157 5905429-84-3.5901997
192 460653-6253.2965759 5905425-50-3.5903498
193 4606473653.2965531 5905423-64-3.5904435
194 460640-9953.2965302 5905420-52-3.5905387
195 460634-7353.2965074 5905448-03-3.5906323
196 460625-3953.2964687 5905443-80-3.5907719
197 460624-5953.2964658 5905443-49-3.5907838
198 460624-1953.2964631 5905443-18-3.5907897
199 460623-5053.2964584 5905442-:67-3.5908001
200 460622-8153.2964520 5905441-97-3.5908103
201 460621-0453.2964310 5905409-64-3.5908366
202 460620-7553.2964246 5905408-94-3.5908408
203 460620-4753.2964147 5905407-83-3.5908450
204 460620-4853.2964048 5905406-73-3.5908446
205 460620-5953.2963985 5905406-03-3.5908429
206 460620-9053.2963923 5905405-34-3.5908381
207 460625-2553.2963006 5905395140-3.5907717
208 460625-7653.2962899 5905393.91-3.5907638
209 460626-0753.2962846 5905393-31-3.5907591
210 460626-2853.2962783 5905392-61-3.5907559
211 460626-6153.2962595 5905396-52-3.5907507
212 4606271653.2962282 5905387:03-3.5907420
213 460627-2753.2962210 5905386:23-3.5907402
214 460627-2853.2962183 5905385:93-3.5907401
215 460627-5953.2962112 5905385-143-3.5907354
216 460628-1053.2962032 5905384-24-3.5907276
217 460628-5153.2961979 5905383-65-3.5907214
218 460629-3253.2961917 5905382:96-3.5907091
219 460629-9253.2961892 5905382-67-3.5907000
220 460630-6253.2961875 5905382-48-3.5906895
221 460631-53.2961859 5905382-29-3.5906759
222 460631-9353.2961860 5905382:29-3.5906699
223 460632-2353.2961869 5905382:40-3.5906654
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224 460636-2353.2961868 5905382:35-3.5906054
225 460637-53.2961871 5905382-37-3.5905859
226 460638-8353.2961856 590538219-3.5905664
227 460640-6453.2961805 5905381-62-3.5905392
228 460644-5453.2961771 5905381-23-3.5905255
229 460644-2653.2961642 5905379-77-3.5904845
230 460646-6753.2961611 5905379-40-3.5904484
231 460647-4753.2961612 5905379-41-3.5904364
232 460648-1653.2961632 5905379:62-3.5904260
233 460648-8653.2961660 5905379:93-3.5904156
234 460649-8553.2961707 5905386:45-3.5904008
235 460655-9053.2962016 5905383-83-3.5903104
236 460657-0953.2962081 5905384-55-3.5902926
237 460659-3853.2962148 5905385-28-3.5902583
238 460665-2653.2962322 590538716-3.5901705
239 460665-8653.2962323 590538F1+7-3.5901615
240 460667-2553.2962362 5905387-59-3.5901406
241 460668-2553.2962400 5905388-00-3.5901257
242 460668-8453.2962437 5905388-414-3.5901169
243 460682-7753.2962887 5905393-31-3.5899085
244 460699-0853.2963450 5905399:43-3.5896645
245 460702-7653.2963583 5905400-89-3.5896095
246 460706-8353.2963780 5905403-04-3.5895487
247 460707-4353.2963817 5905403-45-3.5895398
248 460709-3253.2963893 5905404-28-3.5895116
249 460H0-7H53.2963932 5905404-70-3.5894907
250 4607H1-4153.2963942 5905404-81-3.5894802
251 460744-7753.2964857 5905444-73-3.5890260
252 460747-4453.2965048 5905416-81-3.5889412
253 460753-6453.2965212 5905448-59-3.5888577
254 4607774953.2966025 5905427-43-3.5884916
255 460780-F753.2966121 5905428-48-3.5884425
256 460785-3553.2966292 5905430:34-3.5883741
257 460794-0053.2966597 5905433-66-3.5882447
258 460798-8853.2966751 5905435-33-3.5881717
259 460805-9453.2966980 5905437-83-3.5880660
260 460822-8453.2967661 5905445-26-3.5878135
261 460829-5953.2967944 5905448-36-3.5877125
262 460848-1853.2968719 5905456-82-3.5874347
263 460851-7553.2968852 5905458-27-3.5873812
264 4608575153.2969115 5905461+15-3.5872952
265 460868-9253.2969722 5905467-81-3.5871248
266 460881-6153.2970457 5905475-89-3.5869355
267 4608879553.2970856 59054806-28-3.5868410
268 460894-7753.2971328 5905485-47-3.5867392
269 460896-0653.2971385 5905486-09-3.5867199
270 460899-2353.2971580 5905488-23-3.5866726
271 460904-2153.2971737 5905489:96-3.5866431
272 4609021053.2971819 5905490-87-3.5866299
273 460903-2853.2971939 590549219-3.5866124
274 460905-3553.2972131 5905494-32-3.5865816
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275 460906-9353.2972251 5905495-64-3.5865580
276 4609081253.2972335 5905496-56-3.5865403
277 460909-3153.2972409 590549737-3.5865226
278 460910-8953.2972484 5905498-20-3.5864989
279 460942-7853.2972578 5905499-22-3.5864707
280 460914-6653.2972707 5905500-65-3.5864427
281 460924-7553.2973411 5905508-39-3.5862922
282 460928-0153.2973651 5905511-03-3.5862436
283 460928-5153.2973697 590551H-54-3.5862363
284 460931-5853.2973892 5905513-68-3.5861905
285 460934-2453.2974095 5905515:92-3.5861507
286 460962-8553.2976030 5905537:22-3.5857242
287 460979-3753.2977169 5905549-75-3.5854778
288 460988-3753.2977798 5905556-68-3.5853436
289 460994-7153.2978197 5905561-07-3.5852491
290 461043-2753.2979142 590557-43-3.5849719
291 461026:9653.2979816 5905578-82-3.5847674
292 461036-7953.2980249 5905583-56-3.5846204
293 461071-2053.2981495 5905597144-3.5841058
294 461108-9353.2982649 5905609-66-3.5835414
295 46H50:9353.2983919 5905623-45-3.5829128
296 46H71-7653.2984511 5905629-86-3.582601 1
297 46H76-3553.2983809 5905622:02-3.5825314
298 46H86-2353.2982296 5905605-10-3.5823810
299 46H96-14253.2980783 5905588149-3.5822306
300 461206-0053.2979269 59055H-27-3.5820802
301 461215-8953.2977756 5905554-35-3.5819298
302 461225-7753.2976243 590553744-3.5817795
303 461235:6653.2974729 5905520-52-3.5816291
304 461245-5453.2973216 5905503-61-3.5814787
305 461255:4353.2971703 5905486-69-3.5813283
306 461265-3153.2970190 5905469-77-3.5811780
307 461275-2053.2968676 5905452-86-3.5810276
308 461285-0853.2967163 5905435-94-3.5808772
309 461294-9753.2965650 59054149-:02-3.5807268
310 461305-4953.2963910 5905399-59-3.5805666
311 461309-9853.2963167 5905391-29-3.5804982
312 461304-7253.2963023 5905389-72-3.5805770
313 461282-8153.2962446 5905383-48-3.5809049
314 461278-0753.2962327 5905382-20-3.5809758
315 461271-8853.2962145 59053806:22-3.5810685
316 461268-9253.2962079 5905379-51-3.5811128
317 461265-6153.2961973 5905378-36-3.5811623
318 461261-3153.2961836 5905376-87-3.5812266
319 461254-4253.2961624 5905374-57-3.5813297
320 461248-5153.2961451 5905372:69-3.5814181
321 46124410653.2961328 5905371-36-3.5814841
322 4612441453.2961221 590537019-3.5815285
323 461238-7553.2961115 5905369-:03-3.5815641
324 461234:4253.2961033 590536816-3.5816290
325 461230-5453.2960916 5905366-89-3.5816871
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326 461224-8953.2960736 5905364-93-3.5817717
327 461216-2853.2960480 5905362-15-3.5819004
328 461206-53.2960157 5905358-64-3.5820463
329 46199-7353.2959960 5905356-50-3.5821480
330 46H93.7653.2959750 5905354-22-3.5822374
331 46H891053.2959596 5905352-54-3.5823070
332 46H79-0453.2959257 5905348-85-3.5824576
333 46H76-5953.2959178 5905347.99-3.5824942
334 46H72.3253.2959046 5905346-56-3.5825580
335 46169-53.2958959 5905345-61-3.5825999
336 461165:4253.2958833 5905344-25-3.5826613
337 46164-3453.2958799 5905343-88-3.5826775
338 46H56-2853.2960365 5905361-36-3.5828005
339 461090-2953.2958156 590533732-3.5837876
340 4610331753.2956155 5905315-53-3.5846419
341 460965-3253.2953778 5905289-64-3.5856567
342 460843-0553.2949685 5905245-1H-3.5874855
343 460810-6453.2948628 5905233-61-3.5879703
344 460798-2753.2948224 5905229:22-3.5881554
345 460798-2553.2948297 5905230:03-3.5881558
346 460798-6353.2948441 5905231-63-3.5881503
347 460799-2153.2948532 5905232.64-3.5881416
348 460800-0053.2948615 5905233-55-3.5881299
349 460800-7953.2948670 5905234-16-3.5881181
350 460801-6853.2948771 5905235-28-3.5881050
351 460802-1653.2948853 5905236-18-3.5880978
352 460802-9653.2948917 5905236-89-3.5880859
353 460768-8153.2947896 5905225-82-3.5885969
354 460606-7253.2942638 5905468-65-3.5910216
355 460533-4253.2940019 590544042-3.5921177
356 460436-5653.2936472 590540+-47-3.5935659
357 460323-0853.2932443 5905057-58-3.5952629
358 460258-0353.2930164 5905032.77-3.5962357
359 460220-2453.2928812 5905018-04-3.5968008
360 460457-5253.2926960 5904997.97-3.5977391
361 460071-6953.2924567 5904972-:07-3.5990235
362 459975-6453.2921811 5904942:21-3.6004701
363 459890-7753.2919421 5904916-34-3.6017305
364 4598344353.2917725 5904897:94-3.6025778
365 459764-2453.2915742 5904876:47-3.6036236
366 459699-7053.2914175 5904859-58-3.6045896
367 459665-4453.2913275 5904849-86-3.6051024
368 459603-3253.2911929 5904835-41-3.6060324
369 459568-2253.2911274 5904828-42-3.6065581
370 459555:3953.2911104 5904826-63-3.6067503
371 459465-4453.2909433 5904808-81-3.6080974
372 459406-6453.2908026 5904793-66-3.6089869
373 4593678953.2902925 5904737:24-3.6095516
374 459349-2853.2902735 5904735-28-3.6098304
375 45932114553.2902385 5904731:63-3.6102520
376 459286-3953.2901926 5904726-83-3.6107728
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377 459226-5653.2901223 5904H1951-3.6116693
378 4591491-2453.2900770 5904714-78-3.6121985
379 459482-7853.2900765 5904H14-79-3.6123255
380 459179-0253.2900656 5904713-62-3.6123817
381 45914621853.2900515 5904H219-3.6126342
382 45914491753.2900780 5904715-25-3.6128297
383 4591440-5253.2900662 5904714-00-3.6129593
384 459138-8653.2900706 5904714-51-3.6129842
385 459136-8353.2900606 5904713-42-3.6130146
386 459433-7653.2900731 5904714-83-3.6130607
387 459130-6653.2900665 590471413-3.6131071
388 459429-6153.2900650 5904H13-97-3.6131319
389 459425-8953.2900745 5904715-065-3.6131789
390 459424-3753.2900742 5904715-63-3.6132017
391 459421-2153.2900616 5904713-67-3.6132489
392 4594H16-5653.2900756 5904715-26-3.6133188
393 459H13-7553.2900530 5904 H2.77-3.6133607
394 459107-7153.2900648 5904H414-3.6134514
395 4591403-1653.2900550 5904713-08-3.6135195
396 459094-8953.2900575 5904713-43-3.6136437
397 459092-0653.2900480 59047H2-40-3.6136860
398 459084-9153.2900525 5904712.96-3.6137933
399 459080-6853.2900487 5904H257-3.6138567
400 459079-2853.2900585 59047H13-67-3.6138779
401 4590754353.2900428 5904711-96-3.6139398
402 459072-9453.2900483 5904H2-59-3.6139728
403 459068-6653.2900373 5904711-41-3.6140369
404 459062-7853.2900349 590471H119-3.6141251
405 459053-14153.2900413 590471199-3.6142702
406 459047-5753.2900318 5904716:98-3.6143532
407 459043-5953.2900381 5904711-72-3.6144130
408 459043-0453.2900372 5904711-62-3.6144212
409 459036-4653.2900254 590471636-3.6145197
410 459033-7653.2900171 5904709-47-3.6145601
411 459044-0853.2899965 590470734-3.6148551
412 459006-8053.2899998 5904707-77-3.6149643
413 458997-8753.2900015 5904708-04-3.6150984
414 458991-2653.2899942 5904707-28-3.6151973
415 458976-9953.2899866 5904706-55-3.6154114
416 458963-9653.2899851 5904706-50-3.6156068
417 458959-9853.2899938 5904707-51-3.6156067
418 458952.7253.2899938 5904707-57-3.6157755
419 458942-9853.2899898 5904707-20-3.6159216
420 458936-9553.2899957 590470791-3.6160121
421 458928-6253.2899934 5904707-73-3.6161371
422 4589149-6753.2900040 5904708-99-3.6162715
423 458945-3153.2900020 59047038-80-3.6163369
424 458909-6753.2900109 5904709-84-3.6164216
425 458895-9953.2900076 5904709-59-3.6166269
426 4588814-3553.2900171 5904H10:77-3.6168466
427 458876-9653.2900328 5904H2-56-3.6169126
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428 458873-4053.2900250 59047H11-72-3.6169659
429 458868-5153.2900216 590471139-3.6170392
430 458863-0453.2900294 5904H1230-3.6171219
431 4588591153.2900262 5904711-98-3.6171803
432 458855:6653.2900338 59047H12-86-3.6172322
433 458831-8153.2900545 590471537-3.6175903
434 458F75:4453.2921596 59049506:05-3.6184663
435 458750-2453.2921658 5904950:96-3.6188445
436 458730-5453.2921663 5904951+19-3.6191401
437 458H8-0453.2921656 590495+-21-3.6193276
438 4587H4-3453.2921639 5904951-06-3.6193831
439 458H1-53.2921687 5904951-62-3.6194253
440 458709-3253.2921782 5904952-69-3.6194586
441 458707-5053.2921895 5904953-96-3.6194861
442 458705-8753.2922062 5904955-84-3.6195107
443 458705-2253.2922375 5904959-33-3.6195209
444 458704-9953.2922600 5904961-83-3.6195248
445 458704-4553.2922832 5904964-42-3.6195331
446 458702-9353.2923009 5904966:40-3.6195563
447 458702-3253.2923062 5904966:99-3.6195655
448 458699-6053.2923182 5904968-35-3.6196065
449 458695-6953.2923219 5904968-80-3.6196651
450 458667-8653.2923441 59049711-51-3.6200831
451 458640-6253.2923673 5904974-33-3.6204921
452 458615-8653.2924027 5904978-48-3.6208640
453 458614-8653.2924034 5904978-57-3.6208790
454 458613-7653.2924049 5904978-75-3.6208956
455 458612-0553.2924091 5904979:23-3.6209212
456 4586H-1553.2924116 5904979-51-3.6209348
457 458610-3453.2924132 5904979-70-3.6209469
458 458609-6453.2924167 59049806-:09-3.6209575
459 45860914353.2924211 5904980-58-3.6209652
460 458608-7153.2924327 5904981-88-3.6209716
461 458608-8053.2924435 5904983-08-3.6209706
462 458609-6853.2924562 5904984-49-3.6209575
463 458612-7553.2924722 5904986-24-3.6209116
464 458648-7253.2924949 5904988-72-3.6208225
465 4586221053.2925091 5904990:27-3.6207720
466 458626-8853.2925191 5904991-33-3.6207003
467 458630-9853.2925217 5904991-59-3.6206389
468 458651-5553.2925412 5904993-58-3.6203306
469 4586671253.2925605 5904995-60-3.6200973
470 458684-2753.2925946 5904999-24-3.6198405
471 458704-2153.2926295 5905002:97-3.6195867
472 458H914353.2926862 5905009-12-3.6193188
473 4587314-3453.2927399 59050145-00-3.6191363
474 458744-7453.2928074 5905022-38-3.6189363
475 458755:9653.2928573 5905027-84-3.6187686
476 4587571653.2928629 5905028-46-3.6187508
477 4587675953.2929082 5905033-40-3.6185950
478 458773-9353.2929445 590503739-3.6185004
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479 458F454253.2929484 5905037-81-3.6184825
480 458776-2153.2929540 5905038-42-3.6184662
481 458F77-2053.2929623 590503934-3.6184515
482 45877814853.2929760 5905040-85-3.6184370
483 458F48-5753.2929850 5905041-86-3.6184314
484 458F78-6553.2929931 5905042-76-3.6184302
485 458F48-5453.2930003 5905043-56-3.6184320
486 458777-6153.2930208 5905045-84-3.6184462
487 458773-9653.2930515 5905049-29-3.6185014
488 458772-0453.2930664 59050506:96-3.6185305
489 458770-2353.2930723 5905051-64-3.6185577
490 458768-9353.2930729 590505+-72-3.6185772
491 458767-6353.2930718 5905051-60-3.6185967
492 458756-8253.2930786 5905052:45-3.6187590
493 458736-4053.2930932 5905054-25-3.6190656
494 458FH1-8753.2931107 5905056-42-3.6194339
495 458673-9853.2931668 5905062-99-3.6200032
496 45864414253.2932003 5905066:97-3.6204515
497 458633-7953.2932180 5905069-03-3.6206068
498 458608-3753.2932334 5905076:97-3.6209885
499 458605-3653.2932364 59050H-33-3.6210336
500 458602-4653.2932385 59050H-59-3.6210772
501 458596-#653.2932410 5905074-91-3.6211628
502 458591-6653.2932390 590507H-74-3.6212392
503 458585-2853.2932260 590507035-3.6213348
504 458578-4253.2932013 5905067-65-3.6214373
505 4585H-7653.2931729 5905064-56-3.6215368
506 458568-3853.2931570 5905062-81-3.6215872
507 458563-9253.2931336 5905060-25-3.6216538
508 458557-2953.2930891 590505535-3.6217527
509 4585391053.2930189 5905047-70-3.6220246
510 458546-3053.2929513 5905040-38-3.6223656
511 458489-8253.2928740 5905032:01-3.6227618
512 458471-1053.2928216 5905026-35-3.6230419
513 458456-8353.2928016 5905024-25-3.6232557
514 4584514-2453.2927951 5905023-57-3.6233395
515 458448-4453.2927936 5905023-43-3.6233814
516 458444-0453.2927921 5905023-33-3.6234924
517 45843814453.2927933 5905023-49-3.6235360
518 458434-8353.2927989 5905024-14-3.6235857
519 458430-8153.2928116 5905025-58-3.6236462
520 458428-9053.2928202 5905026-56-3.6236750
521 458427-0853.2928306 5905027-73-3.6237024
522 458425-5653.2928429 5905029-H-3.6237254
523 458424-5553.2928535 59050306:30-3.6237408
524 458423-6353.2928659 5905031-68-3.6237548
525 458422-8053.2928801 5905033-27-3.6237673
526 4584221853.2928934 5905034-76-3.6237768
527 458421-8553.2929158 5905037-26-3.6237822
528 458422-0353.2929293 5905038-76-3.6237797
529 458423-0953.2929538 5905041-48-3.6237641
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530 458424-1653.2929720 5905043-49-3.6237483
531 458425-53.2929939 5905045-91-3.6237281
532 458426-3153.2930039 590504702-3.6237165
533 458427-2053.2930140 590504813-3.6237034
534 458428-8753.2930305 5905049:96-3.6236785
535 458430-3553.2930425 5905051-28-3.6236564
536 458431-9453.2930518 5905052-30-3.6236328
537 458433-6253.2930611 5905053-32-3.6236076
538 458435-3153.2930696 5905054-25-3.6235824
539 4584379953.2930809 5905055-48-3.6235423
540 458448-3553.2931091 5905058-53-3.6233874
541 458458-7FH53.2931328 5905061-07-3.6232322
542 458488-6153.2932018 5905068-49-3.6227847
543 458546-5153.2932641 5905075-148-3.6223670
544 4585+751453.2932643 5905075-20-3.6223520
545 458549-5153.2932665 5905075-42-3.6223221
546 458522-3053.2932743 5905076:26-3.6222803
547 458523.9953.2932827 590507719-3.6222551
548 458525-5753.2932938 5905078-41-3.6222316
549 4585273453.2933104 5905080-23-3.6222052
550 458528-4253.2933250 5905081-85-3.6221892
551 458529-3053.2933404 5905083-56-3.6221763
552 458529-9653.2933657 5905086-37-3.6221668
553 458530-0253.2933918 5905089-27-3.6221663
554 458529-8053.2933999 5905090-17-3.6221696
555 458529-6953.2934088 590509+17-3.6221714
556 458528-9653.2934258 5905093-06-3.6221825
557 4585277353.2934453 5905095-24-3.6222013
558 4585272253.2934515 5905095-93-3.6222090
559 458525-7053.2934646 5905097-41-3.6222320
560 458523-5953.2934750 5905098-58-3.6222639
561 458521-4853.2934808 5905099:25-3.6222957
562 4585+79753.2934855 5905099-80-3.6223484
563 4585404753.2934857 5905099-89-3.6224654
564 458503-8753.2934844 5905099-80-3.6225599
565 458484-6853.2934742 5905098-84-3.6228476
566 458465-0853.2934783 5905099-46-3.6231418
567 458453-6753.2934796 5905099-70-3.6233129
568 458446-0753.2934798 5905099-79-3.6234269
569 458427-9853.2934761 5905099-54-3.6236984
570 458406-9853.2934709 5905099-15-3.6240133
571 4583779953.2934641 5905098-64-3.6244481
572 4583573353.2934599 5905098-35-3.6247581
573 458336-5053.2934556 5905098-06-3.6250705
574 458331-2053.2934599 5905098-58-3.6251501
575 458323-8753.2934737 5905400-18-3.6252602
576 458299-4953.2935357 5905407-29-3.6256269
577 458288-0453.2935692 5905 H112-3.6257992
578 458276-0753.2936050 5905H5-21-3.6259794
579 45826701453.2936418 5905H938-3.6261158
580 458258-5553.2936761 5905423-27-3.6262432
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581 458251-8153.2937052 5905126-57-3.6263448
582 458246-3553.2937446 5905436:99-3.6264273
583 458239-6753.2937962 5905136-80-3.6265283
584 4582301753.2938554 5905443-47-3.6266716
585 4582176753.2939274 5905451-59-3.6268602
586 458203-9153.2944599 59052106:95-3.6270745
587 4579377453.3047542 5906358-57-3.6312196
588 442213-1953.3835705 5915292-64-3.8687999
589 436915-4253.4420863 5921870-82-3.9497544
590 438052-9553.5000549 5928305-7#1-3.9339000
591 433275-7753.6295993 5942785-:67-4.0090005

Intertidal and in the County of Conwy

Work No. 3:

(a)

(b)
(©

installation of up to four subsea cable circuits between Work No. 2 and Work No. 8 from
MEWSMLW to MHW-SMHW approximately 245 mmetres including cable ducts and cable
crossings;

trenchless installation technique works; and

access during construction, operation-ard, maintenance and decommissioning;

Work No. 4: access to Work No. 3 during construction;

Work No. 5: access to Work Nos. 7 and 8 during construction;

Work No. 6: access to Work No. 8 during construction;

Work No. 7: temporary cofsrneioneomponndtarehiele poarliae eenion seen e laydown
area of up to 800 m’metres squared including fencing together with access to Work No. 4 during

COI]StI'llCthIl

Work No. 8:

(a)

(b)

installation of up to four buried cable circuits between Work No. 3 and Work No. 9 from
MHWSMHW to the A547 approximately 142 mmetres including cable ducts; and

trenchless installation technique works;

Work No. 9:

(a)

(b)
(©

installation of up to four buried cable circuits between Work No. 38 and Work No. 10
approximately 10 mmetres including cable ducts;

trenchless installation technique works; and

access to Work No. 10 during construction, operation, maintenance and decommissioning
including works to the public highway and visibility splays;

Work No. 10:

(a)

(b)
(©

(d)

©)

installation of up to four buried cable circuits between Work No. 9 and Work No. 11
approximately 216 mmetres including cable ducts;

installation of up to four transition joint bays;

trenchless installation technique works including the creation of entry and exit pits for
trenchless installation techniques and cable trenching works;

temporary construction compound of up to 30,000 metres squared comprising a secondary

temporary construction compound and laydewn-area-of up-to-30,000-ma transition joint
bay temporary construction compound;

access during construction, operation, maintenance and decommissioning;
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Work No. 11:

(a) installation of up to four buried cable circuits between Work No. 10 and Work No. 12
approximately 878 mmetres including cable ducts; and

(b) trenchless installation technique works including the creation of entry and exit pits for
trenchless installation techniques and cable trenching works;
Work No. 12:

(a) installation of up to four buried cable circuits between Work No. 11 and Work No. 14
approximately 3,986 mmetres including cable ducts; and

(b) trenchless installation technique works including the creation of entry and exit pits for
trenchless installation techniques and cable trenching works;

Work No. +2A12a: access to Work No. 12 during construction;

Work No. 13: primary temporary construction eempeundscompound and laydewn-areas-with-atotal
maximum-area-0£37.500-msecondary temporary construction compound and access to Work Nos.

12 and 14 during construction including works to the public highway and visibility splays;

Work No. 14:

(a) installation of up to four buried cable circuits between Work No. 12 and Work No. 15
approximately 2,700 sametres including cable ducts; and

(b) trenchless installation technique works including the creation of entry and exit pits for
trenchless installation techniques and cable trenching works;

Work No. 15:

(a) installation of up to four buried cable circuits between Work No. 14 and Work No. 17
approximately 2,179 mmetres including cable ducts; and

(b) trenchless installation technique pit works including the creation of entry and exit pits for
trenchless installation techniques and cable trenching works;

Work No. 16: primary temporary construction compound and laydown area ef-up-to-22:500-m”0r
secondary temporary construction compound and access to Work No. 15 during construction
including works to the public highway and visibility splays;

In the County of Denbighshire:

Work No. 17:

(a) installation of up to four buried cable circuits between Work No. 15 and Work No. 20
approximately 1,594 mmetres including cable ducts; and

(b) trenchless installation technique pit works including the creation of entrance and exit pits
for trenchless installation techniques and cable trenching works;

Work No. 18: primary temporary construction compound or secondary temporary construction

compound and laydewn-area-ofup-t0-22;500-m-and-access to Work No. 17 during construction
including works to the public highway and visibility splays;

Work No. 19: temporary works to the public highway including visibility splays;

Work No. 20:

(a) installation of up to four buried cable circuits between Work No. 17 and Work No. 21
approximately 2,386 mmetres including cable ducts; and

(b) trenchless installation technique pit works including the creation of entrance and exit pits
for trenchless installation techniques and cable trenching works;

Work No. 21:
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(a) installation of up to four buried cable circuits between Work No. 20 and Work No. 22
approximately 159 mmetres including cable ducts; and

(b) trenchless installation technique pit works including the creation of entry and exit pits for

trenchless installation techniques and cable trenching works;
Work No. 22: creation of the substation platform area including:

(a) land re-profiling and creation of platform or foundations for Work No. 22A22a;

(b) permanent landscaping, ecological and environmental works;

(c) utilities connections;

(d) drainage works including connections to existing drainage and creation of new sustainable
drainage;

(e) access during construction, operation, maintenance and decommissioning;

(f) installation of up to four buried cable circuits from Work No. 21 to Work No. 22A22a
including cable ducts;

(g) installation of up to two buried 400 kV cable circuits from Work No. 22A22a to Work No.
25 including cable ducts; and

(h) trenchless installation technique pit works including the creation of entry and exit pits for
trenchless installation techniques and cable trenching works;

Work No. 22A22a: within Work No. 22 construction of an onshore HVAC substation containing
(but not limited to) switchgear and electrical equipment including power transformers, reactive
compensation equipment, filters, cooling equipment, control and welfare buildings, lightning rods,
access during construction, operation and maintenance and decommissioning, security fencing and
security gate and other associated equipment, structures and buildings including noise-attenuation
works if required;

Work No. 23:

(a) permanent landscaping, ecological and environmental works, including watercourse
realignment and attenuation pond(s);

(b) the onshore substation temporary construction compound and-laydewn-area; and

(c) access during construction;

Work No. 24:

(a) temporary and permanent landscaping, ecological and environmental works, including
watercourse realignment and temporary attenuation pond(s);

(b) the onshore substation temporary construction compound—ard-taydewn—-area—ofup—to
150.000-m7; and

(c) access during construction;

Work No. 25:

(a) installation of up to two buried 400 kV cable circuits between Work No. 22 and Work No.
26 including cable ducts;

(b) trenchless installation technique pit works including the creation of entry and exit pits for
trenchless installation techniques and cable trenching works; and

(c) access during construction;-ané

Work No. 26: electrical works to connect to the National Grid Substation including:

(a) works needed to connect the authorised project to the National Grid Substation that
National Grid is not required, under its transmission licence, to carry out itself including
(but not limited to) cabling, cable sealing ends, circuit breakers, surge arrestors, dis-
connectors, transformers, busbars and busbar clamp measuring equipment, relay
marshalling rooms and electrical earthing works;
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(b) installation of up to two buried 400 kV cable circuits including cable ducts; and

(c) trenchless installation technique pit works including the creation of entry and exit pits for
trenchless installation techniques and cable trenching works;

Work No. 27: access during construction including works to the public highway and visibility splays;

Work No. 28: temporary construction compound and laydown area for Work No. 27 of up to 7,100
m’metres squared;

Work No. 29: creation of permanent access including utility connections and drainage;

Work No. 30: permanent access during construction, operation, maintenance and decommissioning;

Work No. 31: temporary landscaping, ecological and environmental works;
Work No. 32: permanent landscaping, ecological and environmental works;
Work No. 33: land reprofiling and permanent landscaping, ecological and environmental works;
Work No. 34: permanent landscaping, ecological and environmental works;

Work No. 35: landscaping;ecological-and-envirenmental maintenance works;

Work No. 36: permanent landscaping, ecological and environmental works;

In the Counties of Conwy and Denbighshire:
Work No. 37: hedgerow enhancement works; and

Work No. 38: permanent accesses_during operation, maintenance and decommissioning;

and in connection with such Work Nos. 1 and 2 and to the extent that they do not otherwise form
part of any such work, further associated development comprising such other works as may be
necessary or expedient for the purposes of or in connection with the relevant part of the authorised
development and which fall within the scope of the work assessed by the environmental statement,
including—

(a) scour protection around the foundations of the offshore structures;

(b) cable protection measures such as rock placement and-the—placement—of—+rock—and/or

concrete mattresses, with or without frond devices;
(c) dredging;

(d) the removal of material from the seabed required for the construction of Work No. 1 and
the disposal of inert material of natural origin and/or dredged material within Work No. 1
produced during construction drilling, and seabed preparation for foundation works, cable
installation preparation such as sandwave clearance, boulder clearance and pre-trenching;

(e) creation and use of temporary vessel laydown areas, use of cable anchors;

() removal of static fishing equipment;
() the use of extracted seabed material within gravity base foundations; and

H—lighting;-and

)  ma

and in connection with Work Nos. 3 to 38 and to the extent that they do not otherwise form part of
any such work, further associated development comprising such other works as may be necessary
or expedient for the purposes of or in connection with the relevant part of the authorised
development and which fall within the scope of the work assessed by the environmental statement,
including—
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(@)

(b)
©

(d)
©)

®

(2)

(h)

haul roads, ramps, watercourse and other temporary crossings, means of access and other
vehicular and/or pedestrian means of access, including creation of new tracks and
footpaths, and/or widening, upgrades, alterations and improvements of existing roads,
tracks and footpaths;

bunds, embankments, swales, landscaping, fencing and boundary treatments;

provision of temporary and permanent landscaping. ecological and environmental
mitigation and compensation works;

spoil storage and associated control measures;

jointing bays, link boxes, cable ducts, cable protection, joint protection, manholes, marker
posts, underground cable markers, tiles and tape, and lighting and other works associated
with laying cables and/or pulling cables through cable ducts;

works for the provision of apparatus including cabling, water and electricity supply works,
foul drainage provision, surface water management systems, temporary drainage during
installation of cables and culverting;

works to alter the position of apparatus, including mains, sewers, drains and cables
(overhead and underground);

works to alter the course of, or otherwise interfere with, non-navigable rivers, streams or
watercourses;

da() working sites in connection with the construction of the authorised development

including mobile welfare units;_and construction lay down areas—and-compeounds; and

—works of restoration;

PART 2
Ancillary Works

1. Works within the Order limits which fall within the scope of the work assessed by the
environmental statement comprising —

(@)
(b)

©

(d)

intrusive ground investigations including the making of boreholes and trial pits;

temporary landing places, moorings or other means of accommodating vessels in the
construction and/or maintenance of the authorised development;

marking buoys, beacons, fenders and other navigational warning or ship impact protection
works; and

temperary-works to the benefit or protection of land, watercourses or structures affected by
the authorised development.

SCHEDULE 2 Article 3

Requirements

Time limits

1.—(1) Subject to sub-paragraph (2) the authorised project must commence no later than the
expiration of seven years beginning with the date this Order comes into force.
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(2) If proceedings are begun to challenge the validity of this Order before the end of the period

referred to in sub-paragraph (1) the period must be taken to be extended by one year.

Offshore design parameters

2.—(1) The offshore works must be constructed in accordance with the parameters assessed in the

environmental statement and set out in Table 2.

Table 2
Parameter Value
Maximum number of wind turbine generators 96
Maximum height of wind turbine generators when measured from LAT | 364
to the tip of the vertical blade (mmetres)
Maximum rotor diameter of each wind turbine generator (mmetres) 320
Maximum rotor swept area (metres squared) 5,468,884
Minimum distance from LAT to the lowest point of the rotating blade 34
for each turbine (smmetres)
Minimum distance between wind turbine generators in a row of wind 1,400
turbine generators (mmetres)
Minimum distance between rows of wind turbine generators (mmetres) 1,400
Maximum diameter of pin piles for wind turbine generators on jacket 5.5
pin- pile foundation (mmetres)
Maximum diameter of gravity base at the seabed for wind turbine 49
generators on gravity base foundations (mmetres)
Maximum diameter of buckets for wind turbine generators on suction 18
bucket jackets (mmetres)
Maximum diameter of pin piles for offshore substation platform on 5.5
jacket pin- pile foundations (mmetres)
Maximum diameter of gravity base at the seabed for offshore substation | 80
platforms on gravity base foundations (mmetres)
Maximum diameter of buckets for offshore substation platforms on 18
suction bucket jackets (mmetres)
Maximum total seabed footprint for wind turbine generators (including | 735,488
scour protection) (mgmctrcs squared)
Maximum number of offshore substation platforms 4
Maximum dimensions of offshore substation platforms (excluding
towers, helipads, masts, and cranes):
Height of main structure when measured from LAT (mmetres) 70
Length (mmetres) 80
Width (mmetres) 60
Maximum total seabed footprint area for offshore substation 24,964
foundations (including scour protection) (mg}mclrcs squared)
Maximum total length of cables within Work No. 1 (inter-array and 375325
interconnector) (kmkilometres)
Maximum total length of interconnector cables (kilometres) 50
Maximum total length of cables within Work No. 2 (export cables) 360
(kmkilometres)
Maximum number of cable crossings (inter-array) 67
Maximum number of cable crossings (inter—array-and-interconnector) 7710
Maximum number of cable crossings (export cables) 14
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Aviation safety

3.—(1) The undertaker must exhibit such lights, with such shape, colour and character and at such
times as are required by Air Navigation Order 2016 and/or determined necessary for aviation safety
in consultation with the Defence Infrastructure Organisation Safeguarding and as directed by the
Civil Aviation Authority. Lighting installed specifically to meet Ministry of Defence aviation safety
requirements must remain operational for the life of the authorised project unless otherwise agreed
with the Ministry-of Defence Infrastructure Organisation Safeguarding.

(2) The undertaker must notify Defence Infrastructure Organisation Safeguarding and the Civil
Aviation Authority, at least 14 days prior to the commencement of the offshore works, of the
following—

(a) the date of the commencement of construction of the offshore works;
(b) the expected date any wind turbine generators are brought into use;
(c) the maximum height of any construction equipment to be used;

(d) the maximum heights of any wind turbine generator and offshore substation platform to be
constructed; and

(e) the latitude and longitude of each wind turbine generator and offshore substation platform
to be constructed; and

the Defence Infrastructure Organisation Safeguarding and the Civil Aviation Authority
must be notified of any changes to the information supplied under this sub-paragraph and
of the completion of the construction of the offshore works.

(3) The lights installed in accordance with sub-paragraph (1) will be operated at the lowest
permissible lightinglight intensity level.

Stages of authorised project

4.—(1) FheNo stage of the onshore works may net-be-commeneedcommence until notification
has been submitted to the relevant planning authority detailing whether the onshore works will be
constructed:

(a) 1in a single stage; or
(b) in two or more stages.

(2) Fhe-No stage of the onshore works may net-becommeneedcommence until details of the
stages of the onshore works have been submitted to and approved in writing by the relevant planning
authority-and-the-construction.

£3(3) The stages of the onshore works must be -aceordance-with-theimplemented as approved

Onshore Substation works

5.—(1) Construction of Work No. 22A22a must not commence until details of—
(a) the layout;
(b) scale;
(c) proposed finished ground levels;
(d) hard surfacing materials;
(e) the dimensions, colour and materials used for the buildings;
(f) security fencing;
(g) vehicular and pedestrian access, parking and circulation areas; and

(h) proposed and existing functional services above and below ground, including drainage,
power and communications cables and pipelines, manholes and supports;

have been submitted to and approved in writing by the relevant planning authority following
consultation with NRW as appropriate.
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(2) The details submitted under sub-paragraph (1) of this requirement must be in accordance with
requirement 6 (detailed design parameters onshore) and substantially in accordance with the design
principles-decument.

(3) Work No. 22A22a must be earried-outinaccordance-with-theimplemented as approved-details.

Detailed design parameters onshore

6.—(1) The onshore works must not exceed the parameters assessed in the environmental
statement and set out in sub-paragraphs (2) and (3).

(2) The maximum number of transition joint bays must not exceed four.

(3) In relation to Work No. 22A22a—

(a) the highest part of any building, excluding lightning rods. must not exceed 15 metres above
finished ground level;

(b) the highest part of any external electrical equipment, excluding lightning rods, must not
exceed 12.5 metres above finished ground level;

(c) the total area of the fenced compound (excluding its accesses) must not exceed 65,000
mmetres squared; and

(d) the total number of lightning rods within the fenced compound area must not exceed 12
and the height of any lightning rod must not exceed 30 metres above finished ground level.

(4) Trenchless installation techniques must be used to install the cable ducts and electrical circuits
where identified in the onshore crossing schedule for the purpose of passing under a relevant
obstruction unless otherwise agreed by the relevant planning authority, following consultation with
the relevant highway authority.

(5) For the purpose of this requirement, finished ground level must not exceed 61 metres above
ordnance datum.

Provision of landscaping

7.—(1) Work No. 2222a must not be commenced until a landscape plan for Work Nos. 23, 24 and
31 to 36 and associated work programme has been submitted to and approved in writing by the
relevant planning authority following consultation with NRW as appropriate.

(2) The landscape plan must accord with the outline landscape and ecology management plan and
must include details of all proposed hard and soft landscaping works including—

(a) location, number, species, size and planting density of any proposed planting including any
trees; and

(b) implementation timetables for all landscaping works::

(¢) proposed management for landscaping works.

(3) The landscape plan must be implemented as approved- and managed in accordance with the
details in the landscape and ecology management plan approved under sub-paragraph (1).

Implementation and maintenance of landscaping

8.—(1) All landscaping works must be carried out in accordance with the landscaping
sehemesplan(s) approved under requirement 7 (provision of landscaping).

(2) Any tree or shrub planted as part of an approved landscaping sehemeplan that, within a period
of five years after planting, is removed, dies or becomes, in the opinion of the relevant planning
authority, seriously damaged or diseased must be replaced in the first available planting season with
a specimen of the same species and size as that originally planted unless a different species is
otherwise agreed in writing with the relevant planning authority.
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Code of construction practice

9.—(1) No stage of the onshore works may commence until for that stage a code of construction
practice has been submitted to and approved in writing by the relevant planning authority following
consultation with NRW and the relevant highways authority as appropriate.

(2) The code of construction practice must accord with the outline code of construction practice
and include, as appropriate to the relevant stage—

(a) spillage and emergency response plan; (in accordance with the outline spillage and
emergency response plan);

(b) dust management plan: (in accordance with the outline dust management plan);

(c) construction noise and vibration management plan; (in accordance with the outline
construction noise and vibration management plan);

(d) construction traffic management plan; (in accordance with the outline construction traffic
management plan);

B T e

H(e) communications plan: (in accordance with the outline communications plan);

(D) construction fencing plan; (in accordance with the outline construction fencing
plan);

() construction surface water and drainage management plan; (in accordance with the
outline construction surface water and drainage management plan);

(h) flood management plan; (in accordance with the outline flood management plan);

&(1)public rights of way management strategy; (in accordance with the outline public rights of
way management strategy);

do() soil management plan: (in accordance with the outline soil management plan);

S site waste management plan; (in accordance with the outline site waste
management plan);

am(l) artificial light emissions plan; (in accordance with the outline artificial light
emissions plan);

) (m) biosecurity protocol: (in accordance with the outline biosecurity protocol);

te¥(n) discovery strategy for contaminated land; (in accordance with the outline

discovery strategy for contaminated land);

o) arboriculture method statement: (in accordance with the outline arboriculture
method statement);

D) onshore construction method statement: (in accordance with the outline
construction method statement); and

©(Q) landfall construction method statement: (in accordance with the outline landfall
construction method statement).

(3) Each code of construction practice must be implemented as approved.

(4) Onshore site preparation works must be carried out in accordance with the applicable details
set out in the outline code of construction practice and as appropriate the outline plans noted in sub-
paragraphs 9(2)(a) — (q) inclusive.

Highway accesses

10.—(1) No new temporary or permanent means of access to a highway to be used by vehicular
traffic, or any temporary or permanent alteration to an existing means of access to a highway used
by vehicular traffic, may be formed until written-details-of the-design-layoutandsitingof thatnew
or—altereda highways access havemanagement plan for that access has been submitted to and
approved in writing by the relevant planning authority in consultation with the relevant highway
authority.
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(2) The highways access management plan must accord with the outline highways access
management plan

£2)(3) The highway accesses must be constructed-naccordance-with-theimplemented as approved
details.

Onshore archaeology

11.—(1) No stage of the onshore works may commence until for that stage an archaeological

written—scheme—of investication—in—aceordance—with—the—outline—onshore written scheme of
investigation asappropriatefor-the relevantstage-has been submitted to and approved_in writing by

the relevant planning authority.

(2) The onshore written scheme of investigation must accord with the outline onshore written
scheme of investigation as appropriate for the relevant stage.

2)(3) The onshore written scheme of investigation must be implemented as approved.

33(4) Pre-commencement-surveys—and-investigationsOnshore site preparation works, including
those necessary to allow production of any scheme required under sub-paragraph (1) must only take
place in accordance the applicable details set out in the outline onshore written scheme of
investigation.

Landscape and ecology management plan

12.—(1) No stage of the onshore works may commence until for that stage a landscape and
ecology management plan -2

&S—ﬁ-pprpPl—iH&fGl‘—t—h%f%l&Vﬁﬂt—St—&g&haS followmg consultatlon w1th N RW been submltted to and

approved in writing by the relevant planning authority.

(2) The landscape and ecology management planés)—submitted—under—sub-parasraphH must

accord with the outline landscape and ecology management plan as appropriate for the relevant stage
and must include details of an implementation timetable.

(3) The landscape and ecology management plan must be implemented as approved_for the
relevant stage and managed in accordance with the details in the landscape and ecology management
plan approved under sub-paragraph (1).

2)(4) Onshore site preparation works must be carried out in accordance with the applicable details
set out in the outline landscape and ecology management plan.

European protected species onshore

13.—(1) No stage of the onshore works other than surveying and investigation necessary to
comply with this requirement may be undertaken until, for that stage, pre-construction survey work
has been carried out to establish whether a European protected species or nationally protected
species under the Wildlife and Countryside Act 1981 is present on any of the land affected, or likely
to be affected, by any part of that stage of the onshore works.

(2) Where a European protected species or nationally protected species under the Wildlife and
Countryside Act 1981 is shown to be present, the stage of the onshore works likely to affect the
species must not commence until, after consultation with NRW, a scheme of protection and
mitigation measures for that stage has been submitted to and approved in writing by the relevant
planning authority or a European Protected Species licence has been granted by NRW.

(3) Each stage of the onshore works which requires a scheme of protection and mitigation
measures H-aeceordanee-with-must accord with the approved scheme as set out in sub-paragraph (2)

of this requirement-must-be-carried-outinaccordance-with-the-approved-scheme.

(4) In this paragraph, “European protected species” has the same meaning as in regulations 42
(European protected species of animals) and 46 (European protected species of plants) of the
Conservation of Habitats and Species Regulations 2017.

(5) In this paragraph, “nationally protected species” means any species protected under the
Wildlife and Countryside Act 1981.
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Construction hours

14.—(1) Except as otherwise agreed in the code of construction practice and subject to sub-
paragraphs (2) to (4), construction of the onshore works and heavy goods vehicle traffic movements
arriving or departing from the site of the relevant work may take place only between the hours of
0700 and 1900 from Monday to Saturday, with no activity on Sundays or bank holidays.

(2) Subject to paragraph (3), construction of the onshore works and eenstruction—relatedheavy
goods vehicle traffic movements arriving or departing from the site of the relevant work may take
place outside the hours specified in sub-paragraph (1) for certain identified werksactivities
including—

(a) where continuous periods of construction are required, for works such as concrete pouring
and finishing, electrical circuit pulling and jointing and testing, trenchless installation
techniques, and dewatering pumps;

(b) for the delivery and unloading of abnormal loads;

(c) for the landfall works;

(d) for any other time-critical element of the onshore works;-and
(e) emergency works:: and

(f) mobilisation activities, which may take place one hour immediately prior to and one hour
immediately after the hours specified in sub-paragraph (1).

(3) Except as provided in sub-paragraph (4) and in relation to emergency works, the undertaker
must notify the relevant planning authority of all construction works and activities which are to be
undertaken outside the hours specified in sub-paragraph (1) must-beagreed-by giving at least 48
hours notice in advance of thethose works teand activities and those works and activities must not
be undertaken outside the hours specified in sub-paragraph (1) until the relevant planning authority

has agreed.

(4) In respect of trenchless installation techniques, where continuous 24-hour working is required
and has been assessed in the environmental statement, the undertaker must notify the relevant
planning authority in advance by giving at least 48 hours” notice of such works.

(5) In the event of an emergency, notification of that emergency must be given to the relevant
planning authority and the relevant highway authority as soon as reasonably practicable.

(6) For the purposes of this requirement “emergency” means a situation where, if the relevant
action is not taken, there will be adverse health, safety, security or environmental consequences that
in the reasonable opinion of the undertaker would outweigh the adverse effects to the public
(whether individuals, classes or generally as the case may be) of taking that action.

(7) For the purposes of this requirement “mobilisation activities” include personnel briefings,
inspections, tool-box talks, inductions, health and safety works, deliveries excluding heavy goods
vehicle movements, movement to place of work, general preparation and site maintenance work but
does not include operation of heavy machinery or operation of generators or flood lights.

Restoration of land used temporarily for construction

15. Any land landward of MEWSMLW which is used temporarily for construction of the onshore
works and not ultimately incorporated in permanent works or approved landscaping or ecological
works must be reinstated within 12 months of completion of the relevant stage of the onshore works
in accordance with such details as have been submitted to and approved pursuant to Requirements
7.9, and 12 in respect of reinstatement, unless alternative details in relation to that land are agreed
in writing by the relevant planning authority.

Control of operational artificial light emissions

16.—(1) Work No. 22A22a must not be brought into operation until a written scheme for the
management and mitigation of internal and external artificial light emissions from Work No.
22A22a has been submitted to and approved in writing by the relevant planning authority.
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(2) The apprevedwritten scheme for the management and mitigation of artificial light emissions
must be implemented as approved, and maintained during the lifetime of Work No. 22A22a.

Control of noise during operational stage

17.—(1) The noise rating level for the eperationoperational lifetime of Work No. 22A22a must
not exceed 34db at Tan y Bryn Uchaf (301667, 372765) at a position representative of the facade,
in free-field conditions, of any building authorised or lawfully occupied for residential or
accommodation purposes at the date of the granting of this Order.

(2) The noise levels set out in sub-paragraph (1) are to be measured—

(a) in accordance with British Standard BS4142:2014+A1:2019, methods for rating and
assessing industrial and commercial sound; and

(b) with a microphone placed 1.5m5 metres above the ground in free-field conditions (being
at least 3.5m5 metres from the nearest vertical reflecting surface).

Operational drainage

18.—(1) Work No. 22 must not commence until, for that work, a-witten-eperational-an operation
drainage management strategy has, following consultation with NRW, been submitted to and

approved in writing by the relevant planning authority.

H(2) The written-operationaloperation drainage management strategy must be-substantialy—in
aeecordaneeaccord with the prireiples—set—out—in—the—outline eperationaloperation drainage

management strategy.

)(3) The written eperationaloperation drainage management strategy must be implemented
aecordance—with-theas approved-detais, prior to final commissioning of Work No. 22A22a. and
maintained during the operational lifetime of Work No. 22a.

Skills and Employment plan

18:19.—(1) No stage of the enshere—werksauthorised project may commence until, after
consultation with the relevant authorities, a skills and employment plan has been netifiedsubmitted
to and approved in writing teby Denbighshire County Council on behalf of the relevant authorities.

(2) The skills and employment plan must be-substantiallyinaeceordanceaccord with the outline

skills and employment plan.

£3(3) The skills and employment plan must be implemented as netifiedapproved.

3)(4) For the purposes of this requirement the “relevant authorities” are Denbighshire County
Council, Conwy County Borough Council, Isle of Man Government, and the Isle of Anglesey
County Council.

Offshore decommissioning

19:20.—(1) No offshore works may commence until a written decommissioning programme in
compliance with any notice served upon the undertaker by the Secretary of State pursuant to section
105(2) (requirement to prepare decommissioning programmes) of the 2004 Act has been submitted
to the Secretary of State for approval.

Onshore decommissioning

20:21.—(1) A written scheme of decommissioning for the onshore works must be submitted to
and approved in writing by the relevant planning authority at least six months prior to any
decommissioning works commencing.

(2) The written scheme of decommissioning for the onshore works must include a code of
construction practice-and-the.
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2)(3) The approved written scheme of decommissioning must be implemented as approved in the
carrying out of any decommissioning works or relevant part of such works.

Great Dun Fell, Lowther Hill and St. Anne’s Primary Surveillance Radar

22.—(1) No part of any wind turbine generator (excluding foundations) shall be erected as part of
the authorised development until a primary radar mitigation scheme agreed in advance with the
Operator has been submitted to and approved in writing by the Secretary of State in order to mitigate
the impact of the authorised development on the primary radar of the operator located at Great Dun
Fell, Lowther Hill and St. Anne’s and associated air traffic management operations.

(2) No part of any wind turbine generator (excluding foundations) shall be erected until the
approved primary radar mitigation scheme has been implemented and the authorised development
shall thereafter be operated fully in accordance with the approved scheme.

(3) In this requirement—

“Operator” means NATS (En Route) plc, incorporated under the Companies Act 2006
(Company Number 4129273) whose registered office is 4000 Parkway, Whiteley, Fareham
Hampshire PO15 7FL or such other organisation licensed from time to time under sections 5
and 6 of the Transport Act 2000 to provide air traffic services to the relevant managed area
(within the meaning of section 40 of the Transport Act 2000); and

“primary radar mitigation scheme” or “scheme” means a detailed scheme agreed with the
operator which sets out the measures to be taken to mitigate the impact of the development on
the primary radar located at Great Dun Fell, Lowther Hill and St Annes and air traffic
management operations of the Operator.

Warton Aerodrome Primary Surveillance Radar

23.—(1) No wind turbine generator forming part of the authorised development is permitted to
rotate its rotor blades on its horizontal axis until the Secretary of State, having consulted with the
Ministry of Defence and the Operator, confirms in writing that appropriate mitigation will be
implemented and maintained for the life of the authorised development and that arrangements have
been put in place with the Operator to ensure that such appropriate mitigation is implemented.

(2) For the purposes of this requirement—

“appropriate mitigation” means measures to prevent or remove any adverse impacts which the
operation of the authorised development will have on the Operator’s ability to provide safe and
efficient air traffic services for Warton Aerodrome during the life of the authorised

development;

“approved mitigation” means the appropriate mitigation measures agreed with the Ministry of
Defence and the Operator in accordance with sub-paragraph (1);

“Ministry of Defence” means as represented by Defence Infrastructure Organisation — DIO
Safeguarding, DIO Head Office, St George’s House, DMS Whittington, Litchfield,
Staffordshire, WS 14 9PY or any successor body; and

“Operator” means BAE Systems (Operations) Limited incorporated under the Companies Act
2006 (Company Number 01996687) whose registered office is Warwick House, PO Box 87,
Farnborough Aerospace Centre, Farnborough, Hants, GU14 6 YU or such other organisation as
is licensed from time to time under sections 5 and 6 of the Transport Act 2000 to provide air
traffic services for Warton Aerodrome.

(3) The undertaker shall thereafter comply with all obligations contained within the approved
mitigation for the life of the authorised development.

Air traffic services at Liverpool John Lennon Airport

24.—(1) No part of any wind turbine generator (excluding foundations) shall be erected as part of
the authorised development until the Secretary of State, having consulted with the Operator and the
Civil Aviation Authority, confirms in writing that either—
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(a) no appropriate mitigation is required in respect of the authorised development; or

(b) appropriate mitigation will be implemented and maintained for the life of the authorised
development.
(2) For the purposes of this requirement—

“appropriate mitigation” means measures agreed with the Civil Aviation Authority and the
Operator to prevent or remove any adverse impacts which the operation of the authorised
development will have on the Operator’s ability to provide safe and efficient air traffic services
for Liverpool John Lennon Airport during the life of the authorised development; and

“Operator” means Liverpool Airport Limited incorporated under the Companies Act 2006
(Company Number 2116704) whose registered office is Venus Building, 1 Old Park Lane,
Trafford City, Manchester, England, M41 7HA or such other organisation as is licensed from
time to time under sections 5 and 6 of the Transport Act 2000 to provide air traffic services for
Liverpool John Lennon Airport.

(3) The undertaker shall thereafter comply with all obligations contained within the approved
appropriate mitigation for the life of the authorised development.

VHF communication systems at Blackpool Airport

25.—(1) No part of any wind turbine generator (excluding foundations) shall be erected as part of
the authorised development until the Secretary of State, having consulted with the Operator and the
CAA, confirms in writing that either—

(a) no appropriate mitigation is required in respect of the authorised development, or

(b) appropriate mitigation will be implemented and maintained for the life of the authorised
development.
(2) For the purposes of this requirement—

“appropriate mitigation” means measures agreed with the Civil Aviation Authority and the
Operator to prevent or remove any adverse impacts which the operation of the authorised
development will have on the Operator’s VHF communications, navigation and surveillance
systems during the life of the authorised development;

“Operator”’ means Blackpool Airport Operations Limited (incorporated in England and Wales
with company number 09307995 and whose registered office is Number One Bickerstaffe
Square, Talbot Road, Blackpool, FY1 3AH), or such other organisation as is licensed from time
to time under sections 5 and 6 of the Transport Act 2000 to provide air traffic services for
Blackpool Airport; and

“VHF”’ means very high frequency.

(3) The undertaker shall thereafter comply with all obligations contained within the approved
appropriate mitigation for the life of the authorised development.

Air traffic services at Isle of Man Airport

26.—(1) No part of any wind turbine generator (excluding foundations) shall be erected as part of
the authorised development until the Secretary of State, having consulted with the Operator and the
Isle of Man Civil Aviation Administration, confirms in writing that either—

(a) no appropriate mitigation is required in respect of the authorised development; or

(b) an appropriate mitigation scheme will be implemented and maintained for the life of the
authorised development.

(2) For the purposes of this requirement—

“appropriate mitigation scheme” means a scheme agreed with the Operator which sets out
measures taken to prevent or remove any adverse impacts of the authorised development on the
Isle of Man Primary Surveillance Radar and air traffic management operations and the
Operator’s ability to provide safe and efficient air traffic services for Isle of Man Airport during
the life of the authorised development; and
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“Operator” means Isle of Man Airport or such other organisation as is licensed from time to
time to provide air traffic services for Isle of Man Airport.

(3) The undertaker shall thereafter comply with all obligations contained within the approved
mitigation for the life of the authorised development.

Blackpool Airport Minimum Sector Altitude and Instrument Flight Procedures

27.—(1) No part of any wind turbine generator (excluding foundations) shall be erected as part of
the authorised development until the Secretary of State having consulted with the Operator is
satisfied that the minimum sector altitude at Blackpool Airport has been increased and any necessary
published instrument flight procedures updated to mitigate the effect of the wind turbine generators
erected as part of the authorised development.

(2) In this requirement—

“Operator” means Blackpool Airport Operations Limited (incorporated in England and Wales
with company number 09307995 and whose registered office is Number One Bickerstaffe
Square, Talbot Road, Blackpool, FY1 3AH), or such other organisation as is licensed from time
to time under sections 5 and 6 of the Transport Act 2000 to provide air traffic services for
Blackpool Airport.

Landscape enhancement scheme

28.—(1) Work No. 1 must not be commenced until a scheme for the provision of landscape
enhancement in accordance with the landscape enhancement scheme principles has been submitted
to and approved by the relevant planning authority following consultation with Natural Resources
Wales, the Isle of Anglesey County Council and Eryri National Park Authority.

(2) The landscape enhancement scheme shall set out appropriate measures to compensate for the
impact of the authorised development on the protected landscapes of the Isle of Anglesey National
Landscape and Eryri National Park.

(3) The landscape enhancement scheme shall be implemented as approved.

Requirement for written approval

21:29. Where under any of the requirements the approval or agreement of the Secretary of State,
the relevant planning authority or another person is required, that approval or agreement must be
given in writing.

Amendments to approved details

22.30. With respect to any requirement which requires the authorised project to be carried out in
accordance with the details approved under this Schedule, the approved details are taken to include
any amendments that may subsequently be approved or agreed by the Secretary of State, the relevant
planning authority or another person.

SCHEDULE 3 Article 1410

Streets subject to street works

In the County of Conwy:
(1) (2)
Street Extent as shown on the street works access plan
A547, Abergele Road Between points 1 and 2, as shown on Sheet 2
of the street works and access to works plan
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Public highway unclassified road off Rhyd-Y-
Foel Road

Between points 3 and 4, as shown on Sheet 3
of the street works and access to works plan

Public highway unclassified road off Rhyd-Y-
Foel Road

Between points 5 and 6, as shown on Sheet 4
of the street works and access to works plan

Public highway unclassified road connecting
Rhyd-Y-Foel Road and Ffordd Abergele

Between points 7 and 8, as shown on Sheet 4
of the street works and access to works plan

Ffordd Abergele

Between points 9 and 10, as shown on Sheet 5
of the street works and access to works plan

A548

Between points 11 and 12, as shown on Sheet
6 of the street works and access to works plan

B5381 Glascoed Road

Between points 13 and 14, as shown on Sheet
6 of the street works and access to works plan

Public highway unclassified road north of
B5381 Glascoed Road

Between points 15 and 16, as shown on Sheet
6 of the street works and access to works plan

Public highway unclassified road connecting
the B5381 Glascoed Road and A548

Between points 17 and 18, as shown on Sheet
7 of the street works and access to works plan

Public highway unclassified road south of the
B5381 Glascoed Road

Between points 19 and 20, as shown on Sheet
7 of the street works and access to works plan

Public highway unclassified road south of the
B5381 Glascoed Road

Between points 21 and 22, as shown on Sheet
8 of the street works and access to works plan

B5381 Glascoed Road

Between points 23 and 24, as shown on Sheet
8 of the street works and access to works plan

Public highway unclassified road south of the
B5381 Glascoed Road

Between points 25 and 26, as shown on Sheet
8 of the street works and access to works plan

In the County of Denbighshire:

(1)

Street

(2)

Extent as shown on the street works access plan

Public highway unclassified road south of the
B5381 Glascoed Road

Between points 27 and 28, as shown on Sheet
9 of the street works and access to works plan

B5381 Glascoed Road

Between points 29 and 30, as shown on Sheet
9 of the street works and access to works plan

Public highway unclassified road west of Cae
Onnen

Between points 31 and 32, as shown on Sheet
9 of the street works and access to works plan

B5381 Glascoed Road and Public highway
unclassified road south

Between points 33 and 34, as shown on Sheet
9 of the street works and access to works plan

Public highway unclassified road south of the
B5381 Glascoed Road towards Cae Onnen

Between points 34 and 35, as shown on Sheet
9 of the street works and access to works plan

B5381 / Glascoed Road

Between points 36 and 37, as shown on Sheet
9 of the street works and access to works plan

Public highway unclassified road south-east of
Cae Onnen

Between points 38 and 39, as shown on Sheet
10 of the street works and access to works plan

Public highway unclassified road south of
B5381 Glascoed Road, south-west of
Bodelwyddan Substation

Between points 40 and 41, as shown on Sheet
11 of the street works and access to works plan

B5381 Glascoed Road

Between points 42 and 43, as shown on Sheet
11 of the street works and access to works plan

SCHEDULE 4

Article 12

Streets to be temporarily stopped up or restricted

In the County of Conwy:
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(1)

Street to be temporarily stopped up or restricted

(2)

Extent of temporary stopping up or restriction
as shown on the street works and access to
works plan

A547, Abergele Road

Between points 1 and 2, as shown on Sheet 2
of the street works and access to works plan

Public highway unclassified road off Rhyd-Y-
Foel Road

Between points 3 and 4, as shown on Sheet 3
of the street works and access to works plan

Public highway unclassified road off Rhyd-Y-
Foel Road

Between points 5 and 6, as shown on Sheet 4
of the street works and access to works plan

Public highway unclassified road connecting
Rhyd-Y-Foel Road and Ffordd Abergele

Between points 7 and 8, as shown on Sheet 4
of the street works and access to works plan

Ffordd Abergele

Between points 9 and 10, as shown on Sheet 5
of the street works and access to works plan

A548

Between points 11 and 12, as shown on Sheet
6 of the street works and access to works plan

B5381 Glascoed Road

Between points 13 and 14, as shown on Sheet
6 of the street works and access to works plan

Public highway unclassified road north of
B5381 Glascoed Road

Between points 15 and 16, as shown on Sheet
6 of the street works and access to works plan

Public highway unclassified road south of the
B5381 Glascoed Road

Between points 19 and 20, as shown on Sheet
7 of the street works and access to works plan

Public highway unclassified road south of the
B5381 Glascoed

Between points 21 and 22, as shown on Sheet
8 of the street works and access to works plan

In the County of Denbighshire:

(1)

Street to be temporarily stopped up or restricted

(2)

Extent of temporary stopping up or restriction
as shown on the street works and access to
works plan

Public highway unclassified road south of the
B5381 Glascoed Road

Between points 27 and 28, as shown on Sheet
9 of the street works and access to works plan

B5381 Glascoed Road

Between points 29 and 30, as shown on Sheet
9 of the street works and access to works plan

Public highway unclassified road west of Cae
Onnen

Between points 31 and 32, as shown on Sheet
9 of the street works and access to works plan

B5381 Glascoed Road and Public highway
unclassified road south

Between points 33 and 34, as shown on Sheet
9 of the street works and access to works plan

Public highway unclassified road south of the
B5381 Glascoed Road towards Cae Onnen

Between points 34 and 35, as shown on Sheet
9 of the street works and access to works plan

B5381 / Glascoed Road

Between points 36 and 37, as shown on Sheet
9 of the street works and access to works plan

Public highway unclassified road south-east of
Cae Onnen

Between points 38 and 39, as shown on Sheet
10 of the street works and access to works plan

Public highway unclassified road south of
B5381 Glascoed Road, south-west of
Bodelwyddan Substation

Between points 40 and 41, as shown on Sheet
11 of the street works and access to works plan

B5381 Glascoed Road

Between points 42 and 43, as shown on Sheet
11 of the street works and access to works plan
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SCHEDULE 5

Article 13

Public rights of way to be temporarily stopped up or restricted

In the County of Conwy:

(1)
Public right of way to be temporarily stopped
up or restricted

(2)

Extent as shown on the public rights of way plan

Llanddulas & Rhyd y Foel 14 Footpath

Between points 1a and 1b as shown on sheet 3
and 4 of the temporary stopping up of public
rights of way plan

Betws yn Rhos 43 Footpath

Between points 2a and 2b as shown on sheet 4
of the temporary stopping up of public rights
of way plan

Betws yn Rhos 44 Footpath

Between points 3a and 3b as shown on sheet 4
and 5 of the temporary stopping up of public
rights of way plan

Betws yn Rhos 48 Footpath

Between points 4a and 4b as shown on sheet 5
of the temporary stopping up of public rights
of way plan

Llanfair TH 12 Footpath

Between points 5a and 5b as shown on sheet 6
of the temporary stopping up of public rights
of way plan

Llanfair TH 15 Footpath

Between points 6a and 6b as shown on sheets 6
and 7 of the temporary stopping up of public
rights of way plan

Llanfair TH 16 Bridleway

Between points 7a and 7b as shown on sheet 7
of the temporary stopping up of public rights
of way plan

Llanfair TH 19 Bridleway

Between points 8a and 8b as shown on sheet 7
of the temporary stopping up of public rights
of way plan

(1)
Public right of way to be temporarily stopped
up or restricted

(2)

Extent as shown on the public rights of way plan

Footpath DE/105/99

Between points 9a and 9b as shown on sheet 8
of the temporary stopping up of public rights
of way plan

Footpath DE/105/5

Between points 10a and 10b as shown on
sheets 9 and 10 of the temporary stopping up
of public rights of way plan

Footpath DE/105/6

Between points 11a and 11b as shown on
sheets 10 and 11 of the temporary stopping up
of public rights of way plan

Bridleway DE 208/32

Between points 12a and 12b as shown on sheet
11 of the temporary stopping up of public
rights of way plan

64




In the County of Conwy:

SCHEDULE 6

Access to works

Article 14

(1) (2)

Reference as shown | Description of new accesses and crossings

on the street works

and access to works

plan

AC-A1l From the public highway Sea Road as shown on sheet 1 of the street
works and access to works plan

AC-B1 From the public highway A457 Abergele Road as shown on sheet 2 of
the street works and access to works plan

AC-Cl1 Crossing point over and from public highway unclassified road as shown
on sheet 3 of the street works and access to works plan

AC-C2 Crossing point over and from public highway unclassified road shown on
sheet 3 of the street works and access to works plan

AC-D1 Crossing point over and from public highway unclassified road as shown
on sheet 4 of the street works and access to works plan

AC-D2 Crossing point over and from public highway unclassified road as shown
on sheet 4 of the street works and access to works plan

AC-El Crossing point over and from public highway unclassified road as shown
on sheet 4 of the street works and access to works plan

AC-E2 Crossing point over and from public highway unclassified road as shown
on sheet 4 of the street works and access to works plan

AC-F1 Crossing point over and from Ffordd Abergele as shown on sheet 5 of the
street works and access to works plan

AC-F2 Crossing point over and from Fford Abergele as shown on sheet 5 of the
street works and access to works plan

AC-G1 From the public highway B5381 Glascoed Road as shown on sheet 6 of
the street works and access to works plan

AC-G2 Crossing point over and from the public highway B5381 Glascoed Road
as shown on sheet 6 of the street works and access to works plan

AC-H1 From the public highway A548 as shown on sheet 6 of the street works
and access to works plan.

AC-11 Crossing point over and from public highway unclassified road as shown
on sheet 7 of the street works and access to works plan

AC-I2 Crossing point over and from public highway unclassified road as shown
on sheet 7 of the street works and access to works plan

AC-J1 Crossing point over and from public highway unclassified road as shown
on sheet § of the street works and access to works plan

AC-J2 Crossing point over and from public highway unclassified road as shown
on sheet § of the street works and access to works plan

AC-K1 From the public highway B5381 Glascoed Road as shown on sheet 8 of
the street works and access to works plan

AC-L1 Crossing point over and from public highway unclassified road as shown
on sheet 8 of the street works and access to works plan

AC-L2 Crossing point over and from public highway unclassified road as shown
on sheet 8 of the street works and access to works plan

In the County of Denbighshire:
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(1) (2)

Reference as shown on | Description of new accesses and crossings

the street works and

access to works plan

AC-M1 Crossing point over and from public highway unclassified road as
shown on sheet 9 of the street works and access to works plan

AC-M2 Crossing point over and from public highway unclassified road as
shown on sheet 9 of the street works and access to works plan

AC-N1 From the public highway B5381 Glascoed Road as shown on sheet 9 of
the street works and access to works plan

AC-0O1 Crossing point over and from public highway unclassified road as
shown on sheet 9 of the street works and access to works plan

AC-02 Crossing point over and from public highway unclassified road as
shown on sheet 9 of the street works and access to works plan

AC-P1 Crossing point over and from public highway unclassified road as
shown on sheet 10 of the street works and access to works plan

AC-P2 Crossing point over and from public highway unclassified road as
shown on sheet 10 of the street works and access to works plan

AC-Q1 Crossing point over and from public highway unclassified road as
shown on sheet 11 of the street works and access to works plan

AC-Q2 Crossing point over and from public highway unclassified road as
shown on sheet 11 of the street works and access to works plan

AC-R1 From the public highway B5381 Glascoed Road as shown on sheet 11
of the street works and access to works plan

AC-S1 From the public highway B5381 Glascoed Road as shown on sheet 11
of the street works and access to works plan

AC-T1 From public higchway unclassified road as shown on sheet 11 of the
street works and access to works plan

SCHEDULE 7 Article 29
Land of which only temporary possession may be taken
In the County of Conwy:
(1) (2) (3)
Number of plot shown on land | Purpose for which temporary | Relevant part of authorised
plan (onshore) possession may be taken project

01-001, 01-002

Access to Work No. 3 during
construction

Work Nos. 3 and 4

01-003, 01-004,

Temporary construction
compound for vehicle parking,
a circulation area and a
laydown area of up to 800
m2metres squared including
fencing together with access
to Work No. 4 during
construction

Work Nos. 4 and 7

01-005, 01-006, 01-007, 01-
008, 01-009, 01-010, 01-011

Access during construction

Work Nos. 5, 7 and 8

02-013, 02-013a, 02-014, 02-
015, 02-016, 02-017, 02-018,
02-019, 02-020

Access to Work No. 8 during
construction

Work Nos. 6 and 8
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02-030

Access to Work No. 10 during
construction including works
to the public highway and
visibility splays

Work Nos. 9 and 10

03-052, 03-055, 03-057, 03-
058, 04-068, 04-069, 04-071,
04-076

Access to Work No. 12 during
construction

Work Nos. 12 and 42A12a

05-094, 05-095, 06-099, 06-
102, 06-104

Temporary construction
compounds and laydown areas
with a total maximum area of
37,500 m2metres squared and
access to Work Nos. 12 and
14 during construction
including works to the public
highway and visibility splays

Work Nos. 12, 13 and 14

In the County of Denbighshire:

(1) (2) (3)
Number of plot shown on land | Purpose for which temporary | Relevant part of authorised
plan (onshore) possession may be taken project

09-160, 09-162, 09-163, 09-
164, 09-165

Temporary construction
compound and laydown area
of up to 22,500 m2metres
squared and access to Work
No. 17 during construction
including works to the public
highway and visibility splays

Work Nos. 17 and 18

09-166, 09-167

Temporary works to the
public highway including
visibility splays

Work No. 19

11-197a, 11-223b, 11-228,
11-229a, 11-230, 11-230a,
11-233, 11-233a, 11-23 3b
11-234, 1-234a, 11-234b, 11-
236

Access during construction
including works to the public
highway and visibility splays

Work Nos. 22, 22A22a, 27,
28, 29 and 30

11-197b

Onshore site preparation
works

Work No. 27

11-228, 11-229

Temporary construction
compound and laydown area
of up to 7,100 m2metres
squared

Work Nos. 22, 22A22a, 27,
28,29 and 30

11-236221a

PermanentaeeessTemporary

construction area to facilitate

the construction of permanent
access

Work Nos. 22, 22A, 2728
29 and 3029

11-215, 11-218. 11-218a

Temporary landscaping,
ecological and environmental
works in relation to the
substation construction

Work Nos. 22, 22A22a and
31
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SCHEDULE 8

Article 2022

Land in which only new rights etc. may be acquired

In the County of Conwy:

(1)

Number of plot shown on land plan (onshore)

(2)

Purpose for which rights may be acquired

02-033; 03-037; 03-045; 03-047; 03-049; 03-
050; 03-060; 03-062; 03-063; 04-067; 04-070;
04-074; 04-078; 05-080; 05-083; 05-084; 05-
087; 05-088; 05-091; 05-093; 06-097; 06-100;
06-106a: 06-103; 06-105; 06-106; 06-108; 07-
109; 07-111; 07-117; 07-120; 07-125; 07-127,
07-129; 07-133; 08-136; 08-146

Cable rights and restrictive covenants
1.Cable rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project to—

(a) lay down, install, test, retain, adjust,

alter, construct, operate, erect, use,
maintain, repair, renew, upgrade,
inspect, remove and replace the

electricity cables (including the removal
of materials including spoil) in, under,
over and/or on the land, together with
such telemetry and fibre-optic lines,
ducting, jointing bays and other
apparatus, protection measures, cable
marker posts, chambers and manholes,
manhole covers, cable clamping and
other equipment which is ancillary to
the purposes of transmitting electricity
along such electricity cables (the
“cables”), and in doing so, to use or
resort to open cut trenching or trenchless
installation techniques including (but
not limited to) directional drilling;

(b) enter, be on, and break open and break
up the surface of the land. restore and
remain with or without plant, vehicles,
machinery, apparatus and equipment
which is ancillary to the purposes of

transmitting electricity along the cables;

to benefit from continuous vertical and
lateral support for the authorised
project;

(©

(d) pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of laying down, installing,
adjusting, altering, constructing, using,
maintaining,  repairing, renewing,
inspecting, removing, testing, upgrading
and replacing the cables and connection
into any adjacent cables and associated
works, to take plant and equipment on to
adjoining land;
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construct and install the cables and
thereafter use the land for all necessary
purposes for the  construction,
commissioning, testing, repair and
maintenance of the cables in, on or
under the land;

place and use plant, machinery,
structures and temporary structures
within the land for the purposes of the
installation, construction, maintenance,
repairing, renewing, upgrading,
inspecting, removal.  testing and
replacing of the cables and to erect
temporary  signage and provide
measures for the benefit of public and
personnel safety;

erect fencing, gates, walls, barriers or
other means of enclosure, and create
secure working areas and compounds
including trenchless installation
technique compounds and working
areas;

construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other
surface materials including (but not
limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction, maintenance, repair or
renewal is being carried out;

effect access to the highway including
creation of temporary visibility splays;

make such investigations in or on the
land as are required;

fell, lop, cut or remove or coppice wood,
uproot trees or hedges or shrubs which
now or hereafter may be standing on the
land or other land which would if not
felled, lopped, cut or removed would
obstruct or interfere with the installation
and operation of the cables;

remove and discharge water from the
land, and to install, retain, use, maintain,
inspect, alter, remove, refurbish,
reconstruct, replace, protect and
improve sewers, drains, pipes, ducts,
mains, conduits, flues and to drain into
and manage waterflows in any drains,
watercourses and culverts, install, use,
inspect, maintain, adjust, alter, renew,
repair, test or cleanse drainage schemes
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on the land or reinstate any existing
drainage scheme on the land;

install, alter, re-lay, maintain, protect,
adjust or remove pipes, cables or
conduits or apparatus including but not
limited to electricity poles, electricity
pylons, electricity masts, overhead
electricity lines, telecommunications
cables and any ancillary equipment and
apparatus, public and private drains,
watercourses, sewers, ponds or culverts,
service media (including the pipes,
cables or conduits or apparatus of
statutory undertakers);

remove fences and structures within the
land during any period in which
construction, maintenance, repair or
renewal is being carried out (subject to
erection of any temporary stock-proof
fencing as is reasonably required and the
re-instatement or suitable replacement
of the fences or structures following the
exercise of the rights);

store and stockpile materials (including
excavated material);

create boreholes and trial excavation
pits for the purposes of intrusively
surveying the land and monitoring the
use of any trenchless installation
technique, to keep in place and monitor
the same through construction,
maintenance, repair, replacement or
decommissioning and reinstatement of
the land;

to excavate materials below ground
level, including soils, and to store and
re-use or dispose of the same, and in so
excavating to undertake any works,
including works of protection or
removal of archaeological remains as
may be required by any written scheme
of investigation approved under this
Order;

lay out temporary paths and bridleways
for public use as temporary diversions
for public rights of way which are
interfered with during any period in
which  construction, maintenance,
repair, renewal or decommissioning is
being carried out;

to install, execute, implement, retain,
repair, improve, renew, relocate,
maintain and carry out mitigation,
maintenance, and remediation works for
environmental or ecological mitigation
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or enhancement works, including
temporary works for noise alleviation
measures and the installation of
temporary barriers for the protection of
fauna;

carry out such works (together with
associated fencing) required by a
planning permission and/or consent now
or to be granted over the land and/or in
accordance with any necessary licences
relating to protected species and/or
wildlife;

(in an emergency only when the cables
are temporarily unusable) to lay down,
install, use, maintain and inspect
replacement  underground  cables,
telephone signalling and fibre-optic
cables and ancillary equipment,
associated works and other conducting
media together with conduits or pipes
for containing the same in and under the
land;

to construct, use, maintain and improve
a permanent means of access including
visibility splays, and retain, maintain,
straighten, widen, repair, alter, upgrade
and use existing access routes for the
purposes of accessing the land,
adjoining land and the highway; and

erect temporary bridges and supporting
or protective structures for the purposes
of access to adjoining land.

2. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to:

(@)

(b)

prevent anything being done in or upon
the land or any part thereof for the
purpose of the erection of any buildings
or construction, erection or works of any
kind (including the foundations or
footings thereto);

prevent anything being done by way of
hard surfacing of the land with concrete
of any kind or with any other material or
surface whatsoever without the consent
in writing of the undertaker (such
consent not to be unreasonably withheld
or delayed if the proposed surfacing
would not cause damage to relevant part
of the authorised project nor make it
materially more difficult or expensive to
maintain the authorised project);
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to prevent anything to be done by way
of excavation of any kind in the land or
any activities which would alter,
increase or decrease ground cover or
soil levels in any manner whatsoever
save as are reasonably required for
agricultural activities (being ploughing
to no deeper than 0.6m6 metres for the
purposes of arable farming) or are
required to be carried out by any
statutory undertaker in order to exercise
their statutory functions or rights in
relation to their apparatus (if any) within
the land without the consent in writing
of the undertaker;

to prevent the planting or growing
within the land of any trees, shrubs or
underwood without the consent in
writing of the undertaker (such consent
not to be unreasonably withheld or
delayed provided that the proposed
trees, shrubs or underwood would not
cause damage to the relevant part of the
authorised project nor make it
materially more difficult or expensive to
access and maintain the relevant part of
the authorised project);

to prevent anything being done which
may interfere with free flow and passage
of electricity or telecommunications
through the cables or support for the
authorised project;

to prevent the carrying out of operations
or actions (including but not limited to
blasting and piling) which may obstruct,
interrupt, or interfere with the exercise
of the rights or damage the authorised
project; and

to prevent any activity which would in
the reasonable opinion of the undertaker
result in the disturbance of ecological
mitigation areas or areas of habitat
creation or enhancement including any
ploughing or grazing without the prior
written consent of the undertaker.

02-012; 02-021; 02-021a; 02-022; 02-023; 02-
024; 02-025; 02-026; 02-027; 02-028; 02-029;
02-031; 02-034; 02-035; 02-036; 03-061; 04-
065; 04-073; 05-082; 06-096; 06-098; 06-101;
07-110; 07-126; 08-135; 08-140

(@)

Cable rights under existing infrastructure and
restrictive covenants

1. Cable rights under existing infrastructure
Rights for the purposes of the construction,

installation, operation, maintenance and
decommissioning of the authorised project to—

lay down, install, retain, adjust, alter,
construct, operate, erect, use, maintain,
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repair, renew, upgrade, inspect, remove
and replace the electricity cables
(including the removal of materials
including spoil) in or under the land,
together with such telemetry and fibre-
optic lines, ducting, jointing bays and
other apparatus, protection measures,
cable marker posts, chambers and
manholes, manhole covers, cable
clamping and other equipment which is
ancillary to the purposes of transmitting
electricity along such electricity cables
(the “cables”), and in doing so, to use or
resort to  trenchless installation
techniques including (but not limited to)
directional drilling;

enter, be on, and remain on the land with
or without plant, vehicles, machinery,
apparatus and equipment which is
ancillary to the purposes of transmitting
electricity along the cables;

to benefit from continuous vertical and
lateral support for the authorised
project;

pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of laying down, installing,
adjusting, altering, constructing, using,
maintaining,  repairing, renewing,
inspecting, removing, testing, upgrading
and replacing the cables and connection
into any adjacent cables and associated
works, to take plant and equipment on to
adjoining land;

construct and install the cables and
thereafter use the land for all necessary
purposes for the  construction,
commissioning, testing, repair and
maintenance of the cables in or under
the land;

place and use plant, machinery,
structures and temporary structures
within the land for the purposes of the
installation, construction, maintenance,
repairing, renewing, upgrading,
inspecting, removal and replacing of the
cables and to erect temporary signage
and provide measures for the benefit of
public and personnel safety;

erect fencing, gates, walls, barriers or
other means of enclosure, and create
secure working areas and compounds
including trenchless installation
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technique compounds and working
areas;

construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other
surface materials including (but not
limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction, maintenance, repair or
renewal is being carried out;

effect access to the highway including
creation of temporary visibility splays;

make such investigations in or on the
land as are required;

fell, lop,— cut or remove or coppice
wood, uproot trees or hedges or shrubs
which now or hereafter may be standing
on the land or other land which would if
not felled, lopped, cut or removed would
obstruct or interfere with the installation
or operation of the cables;

remove and discharge water from the
land, and to install, retain, use, maintain,
inspect, alter, remove, refurbish,
reconstruct, replace, protect and
improve sewers, drains, pipes, ducts,
mains, conduits, flues and to drain into
and manage waterflows in any drains,
watercourses and culverts, install, use,
inspect, maintain, adjust, alter, renew,
repair, test or cleanse drainage schemes
on the land or reinstate —any existing
drainage scheme on the land;

install, alter, re-lay, maintain, protect,
adjust or remove pipes, cables or
conduits or apparatus including but not
limited to electricity poles, electricity
pylons, electricity masts, overhead
electricity lines, telecommunications
cables and any ancillary equipment and
apparatus public and private drains,
watercourses, sewers, ponds or culverts,
service media (including the pipes,
cables or conduits or apparatus of
statutory undertakers);

remove fences and structures within the
land during any period during which
construction, maintenance, repair or
renewal is being carried out (subject to
erection of any temporary stock-proof
fencing as is reasonably required and the
re-instatement or suitable replacement
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of the fences or structures following the
exercise of the rights);

store and stockpile materials (including
excavated material);

create boreholes and trial excavation
pits for the purposes of intrusively
surveying the land and monitoring the
use of any trenchless installation
technique, to keep in place and monitor
the same through construction,
maintenance repair, replacement or
decommissioning and to reinstate the
land;

to excavate materials below ground
level, including soils, and to store and
re-use or dispose of the same, and in so
excavating to undertake any works,
including works of protection or
removal of archaeological remains as
may be required by any written scheme
of investigation approved under this
Order;

lay out temporary paths and bridleways
for public use as temporary diversions
for public rights of way which are
interfered with during any period in
which construction, maintenance, repair
or renewal or decommissioning is being
carried out;

to install, execute, implement, retain,
repair, improve, renew, relocate,
maintain and carry out mitigation,
maintenance and remediation works for
environmental or ecological mitigation
or enhancement works, including
temporary works for noise alleviation
measures and the installation of
temporary barriers for the protection of
fauna;

carry out such works (together with
associated fencing) required by a
planning permission and/or consent now
or to be granted over the land and/or in
accordance with any necessary licences
relating to protected species and/or
wildlife;

(in an emergency only when the cables
are temporarily unusable) to lay down,
install, use, maintain and inspect
replacement  underground  cables,
telephone signalling and fibre-optic
cables and ancillary equipment,
associated works and other conducting
media together with conduits or pipes
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for containing the same in and under the
land;

to construct, use, maintain and improve
a permanent means of access including
visibility splays, and retain, maintain,
straighten, widen, repair, alter, upgrade
and use existing access routes for the
purposes of accessing the land,
adjoining land and the highway; and

erect temporary bridges and supporting
or protective structures for the purposes
of access to adjoining land.

2. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to:

(@)

(b)

(©

(d)

prevent anything being done in or upon
the land or any part thereof for the
purpose of the erection of any buildings
or construction, erection or works of any
kind (including the foundations or
footings thereto) other than those related
to works for the benefit of existing
highway or railway infrastructure;

to prevent anything to be done by way
of excavation of any kind in the land nor
any activities which would alter,
increase or decrease ground cover or
soil levels by greater than one metre
whatsoever without the consent in
writing of the undertaker, save where
such works are reasonably required for
the exercise of statutory functions or
rights in relation any public highway or
railway on the land and will not damage,
undermine or interfere with the cables;

to prevent the planting or growing
within the land of any trees, shrubs or
underwood without the consent in
writing of the undertaker (such consent
not to be unreasonably withheld or
delayed provided that the proposed
trees, shrubs or underwood would not
cause damage to the relevant part of the
authorised project nor make it
materially more difficult or expensive to
access and maintain the relevant part of
the authorised project);

to prevent anything being done which
may interfere with free flow and passage
of electricity or telecommunications
through the cables or support for the
authorised project; and
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to prevent the carrying out of operations
or actions (including but not limited to
blasting and piling) which may obstruct,
interrupt, or interfere with the exercise
of the rights or damage the authorised
project.

02-032

Cable rights, transition joint bay rights and
restrictive covenants

1. Cable rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project to—

(@)

(b)

(©

(d)

(e

lay down, install, retain, adjust, alter,
construct, operate, erect, use, maintain,
repair, renew, upgrade, inspect, remove
and replace the electricity cables
(including the removal of materials
including spoil) in, under, over and/or
on the land, together with such
telemetry and fibre-optic lines, ducting,
jointing bays and other apparatus,
protection measures, cable marker
posts, chambers and manholes, manhole
covers, cable clamping and other
equipment which is ancillary to the
purposes of transmitting electricity
along such electricity cables (the
“cables”), and in doing so, to use or
resort to  trenchless installation
techniques including (but not limited to)
directional drilling;

enter, be on, and break open and break
up the surface of the land and remain
with or without plant, vehicles,
machinery, apparatus and equipment
which is ancillary to the purposes of
transmitting electricity along the cables;

to benefit from continuous vertical and
lateral support for the authorised
project;

pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of laying down, installing,
adjusting, altering, constructing, using,
maintaining,  repairing, renewing,
inspecting, removing and replacing the
cables;

construct and install the cables and
thereafter use the land for all necessary
purposes for the  construction,
commissioning, testing, repair and
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(m)

maintenance of the cables in, on or
under the land;

place and use plant, machinery,
structures and temporary structures
within the land for the purposes of the
installation, construction, maintenance,
repairing, renewing, upgrading,
inspecting, removal and replacing of the
cables and to erect temporary signage
and provide measures for the benefit of
public and personnel safety;

erect fencing, gates, walls, barriers or
other means of enclosure, and create
secure working areas and compounds
including trenchless installation
technique compounds and working
areas;

construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other
surface materials including (but not
limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction, maintenance, repair or
renewal or decommissioning is being
carried out;

effect access to the highway including
creation of temporary visibility splays;

make such investigations in or on the
land as are required;

fell, lop, cut or remove or coppice wood,
uproot trees or hedges or shrubs which
now or hereafter may be standing on the
land or other land which would if not
felled, lopped, cut or removed would
obstruct or interfere with the installation
and operation of the cables;

remove and discharge water from the
land, and to install, retain, use, maintain,
inspect, alter, remove, refurbish,
reconstruct, replace, protect and
improve sewers, drains, pipes, ducts,
mains, conduits, flues and to drain into
and manage waterflows in any drains,
watercourses and culverts, install, use,
inspect, maintain, adjust, alter, renew,
repair, test or cleanse drainage schemes
on the land or reinstate —any existing
drainage scheme on the land;

install, alter, re-lay, maintain, protect,
adjust or remove pipes, cables or
conduits or apparatus including but not
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limited to electricity poles, electricity
pylons, electricity masts, overhead
electricity lines, telecommunications
cables and any ancillary equipment and
apparatus, public and private drains,
watercourses, sewers, ponds or culverts,
service media (including the pipes,
cables or conduits or apparatus of
statutory undertakers);

remove fences and structures within the
land during any period in which
construction, maintenance, repair or
renewal is being carried out (subject to
erection of any temporary stock-proof
fencing as is reasonably required and the
re-instatement or suitable replacement
of the fences or structures following the
exercise of the rights);

store and stockpile materials (including
excavated material);

create boreholes and trial excavation
pits for the purposes of intrusively
surveying the land and monitoring the
use of any trenchless installation
technique, to keep in place and monitor
the same through construction,
maintenance, repair, replacement or
decommissioning and reinstatement of
the land;

to excavate materials below ground
level, including soils, and to store and
re-use or dispose of the same, and in so
excavating to undertake any works,
including works of protection or
removal of archaeological remains as
may be required by any written scheme
of investigation approved under this
Order;

lay out temporary paths and bridleways
for public use;

to install, execute, implement, retain,
repair, improve, renew, relocate,
maintain and carry out mitigation,
maintenance, and remediation works for
environmental or ecological mitigation
or enhancement works, including
temporary works for noise alleviation
measures and the installation of
temporary barriers for the protection of
fauna;

carry out such works (together with
associated fencing) required by a
planning permission and/or consent now
or to be granted over the land and/or in
accordance with any necessary licences
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relating to protected species and/or
wildlife; and

(u) (in an emergency only when the cables
are temporarily unusable) to lay down,
install, use, maintain and inspect
replacement  underground  cables,
telephone signalling and fibre-optic
cables and ancillary equipment,
associated works and other conducting
media together with conduits or pipes
for containing the same in and under the
land.

2.Transition joint bay rights

Rights for the purposes of the construction,
installation,  operation, maintenance and
decommissioning of the authorised project to lay
down, install, adjust, alter, construct, create, use,
maintain, repair, renew, upgrade, inspect,
remove and replace transition joint bays.

3. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to:

(a) prevent anything being done in or upon
the land or any part thereof for the
purpose of the erection of any buildings
or construction, erection or works of any
kind (including the foundations or
footings thereto);

(b) prevent anything being done by way of
hard surfacing of the land with concrete
of any kind or with any other material or
surface whatsoever without the consent
in writing of the undertaker (such
consent not to be unreasonably withheld
or delayed if the proposed surfacing
would not cause damage to relevant part
of the authorised project nor make it
materially more difficult or expensive to
maintain the authorised project);

(c) to prevent anything to be done by way
of excavation of any kind in the land or
any activities which would alter,
increase or decrease ground cover or
soil levels in any manner whatsoever
save as are reasonably required for
agricultural activities (being ploughing
to no deeper than 0.6m6 metres for the
purposes of arable farming) or are
required to be carried out by any
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statutory undertaker in order to exercise
their statutory functions or rights in
relation to their apparatus (if any) within
the land without the consent in writing
of the undertaker;

to prevent the planting or growing
within the land of any trees, shrubs or
underwood without the consent in
writing of the undertaker (such consent
not to be unreasonably withheld or
delayed provided that the proposed
trees, shrubs or underwood would not
cause damage to the relevant part of the
authorised project nor make it
materially more difficult or expensive to
access and maintain the relevant part of
the authorised project);

to prevent anything being done which
may interfere with free flow and passage
of electricity or telecommunications
through the cables or support for the
authorised project;

to prevent the carrying out of operations
or actions (including but not limited to
blasting and piling) which may obstruct,
interrupt, or interfere with the exercise
of the rights or damage the authorised
project; and

to prevent any activity which would in
the reasonable opinion of the undertaker
result in the disturbance of ecological
mitigation areas or areas of habitat
creation or enhancement including any
ploughing or grazing without the prior
written consent of the undertaker.

03-038; 03-046; 03-048; 03-051; 03-053; 03-
054; 03-056; 03-059; 03-064; 04-066; 04-072;
04-075; 04-077; 04-079; 05-081; 05-085; 05-
086; 05-089; 05-090; 05-092; 06-107; 07-H5:
07-116; 07-128; 07-134; 08-147; 08-148

Cable corridor access rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project to—

(@)

(b)

pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of the authorised project, the
inspection, testing, maintenance,
renewal, upgrading, replacement and
removal of the cables and connection
into any adjacent cables and associated
works, to take plant and equipment on to
adjoining land and make such
investigations in or on the Land which is
ancillary for the purposes of exercise of
the rights;

to construct, use, maintain and improve
a permanent means of access including
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visibility splays, and retain, maintain,
straighten, widen, repair, alter, upgrade
and use existing access routes for the
purposes of accessing the land,
adjoining land and the highway;

(c) construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other
surface materials including (but not
limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction,  maintenance, repair,
renewal or decommissioning is being
carried out;

(d) erect temporary bridges and supporting
or protective structures for the purposes
of access to adjoining land;

(e) place and wuse plant, machinery,
structures and temporary structures
within the land, and to erect temporary
signage and provide measures for the
benefit of public and personnel safety;

(f) fell, lop, cut, coppice wood, uproot trees
or hedges or shrubs which now or
hereafter may be present on the land for
the purpose of enabling the right to pass
and re-pass to adjoining land;

(g) repair, improve, renew, remove,
relocate and plant trees, woodland,
shrubs, hedgerows, seeding and other
ecological measures together with the
right to maintain, inspect and replant
such trees, shrubs and landscaping;

(h) erect and remove temporary fencing,
gates, walls, barriers or other means of
enclosure; and

(i) lay out temporary paths and bridleways
for public use as temporary diversions
for public rights of way which are
interfered with during any period in
which construction, maintenance, repair
or renewal decommissioning is being
carried out.

03-039; 03-040; 03-041; 03-042; 03-043; 03-
044; 07-112; 07-113; 07-114; 07-115; 07-118;
07-119; 07-121; 07-122; 07-123; 07-124; 07-
130; 07-131; 07-132; 08-141; 08-142; 08-143;
08-144; 08-145; 08-149

Hedgerow enhancement rights and restrictive
covenants

1. Hedgerow enhancement rights
Rights for the purposes of the construction,

installation, operation, maintenance and
decommissioning of the authorised project to—
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(@)

pass and re-pass with or without
vehicles, plant, machinery, apparatus,

equipment and materials for the
purposes of the authorised project;
(b) to wuse, maintain and improve a

permanent means of access and retain,
maintain, straighten, widen, repair,
alter, upgrade and use existing access
routes for the purposes of accessing the
landscaping and mitigation land,
adjoining land and highway;

(c) place and wuse plant, machinery,
structures and temporary structures
within the land and to erect temporary
signage and provide measures for the
benefit of the public and personnel

safety;
(d)

fell, lop, cut or remove or coppice wood,
uproot trees or hedges or shrubs which
now or hereafter may be standing on the
land for the purpose of enabling the right

to pass and re-pass to adjoining land;

(e) install, execute, implement, retain,
repair, improve, renew, remove,
relocate and plant trees, woodland,
shrubs, hedgerows, seeding and other
hedgerow enhancement works together
with the right to maintain, inspect and
replant such trees, shrubs and

landscaping; and

(f) the installation of temporary barriers for
the protection of fauna.

2. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to
prevent any activity which would in the
reasonable opinion of the undertaker result in the
disturbance of the hedgerow enhancement works
without the prior written consent of the
undertaker or as authorised by a planning
permission or consent granted over the land.

In the County of Denbighshire:

(1)

Number of plot shown on land plan (onshore)

(2)

Purpose for which rights may be acquired

08-146, 08-150; 08-154; 09-157; 09-158; 09-
159; 09-168; 09-169; 09-171; 09-172; 09-
173a; 09-173b; 09-174; 09-175; 09-176; 09-
177; 09-178; 10-179; 10-180; 10-183; 10-184;
10-185; 10-188

Cable rights and restrictive covenants
1. Cable rights

Rights for the purposes of the construction,

installation, operation, maintenance and
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decommissioning of the authorised project

to—

(@)

(b)

(©

(d)

(e

®

lay down, install, retain, adjust, alter,
construct, operate, erect, use, maintain,
repair, renew, upgrade, inspect,
remove and replace the electricity
cables (including the removal of
materials including spoil) in, under,
over and/or on the land, together with
such telemetry and fibre-optic lines,
ducting, jointing bays and other
apparatus, protection measures, cable
marker posts, chambers and manholes,
manhole covers, cable clamping and
other equipment which is ancillary to
the purposes of transmitting electricity
along such electricity cables (the
“cables”), and in doing so, to use or
resort to trenchless installation
techniques including (but not limited
to) directional drilling;

enter, be on, and break open and break
up the surface of the land and remain
with or without plant, vehicles,
machinery, apparatus and equipment
which is ancillary to the purposes of
transmitting electricity along the
cables;

to benefit from continuous vertical and
lateral support for the authorised
project;

pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of laying down, installing,
adjusting, altering, constructing, using,
maintaining, repairing, renewing,
inspecting, removing, testing,
upgrading and replacing the cables and
connection into any adjacent cables
and associated works, to take plant and
equipment on to adjoining land;

construct and install the cables and
thereafter use the land for all necessary
purposes for the construction,
commissioning, testing, repair and
maintenance of the cables in, on or
under the land;

place and wuse plant, machinery,
structures and temporary structures
within the land for the purposes of the
installation, construction,
maintenance, repairing, renewing,
upgrading, inspecting, removal and
replacing of the cables and to erect

84




(2)

(h)

Q)

&)

@

(m)

temporary signage and provide
measures for the benefit of public and
personnel safety;

erect fencing, gates, walls, barriers or
other means of enclosure, and create
secure working areas and compounds
including  trenchless  installation
technique compounds and working
areas;

construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other
surface materials including (but not
limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction, maintenance, repair or
renewal is being carried out;

effect access to the highway including
creation of temporary visibility splays;

make such investigations in or on the
land as are required;

fell, lop, cut or remove or coppice
wood, uproot trees or hedges or shrubs
which now or hereafter may be
standing on the land or other land
which would if not felled, lopped, cut
or removed would obstruct or interfere
with the installation and operation of
the cables;

remove and discharge water from the
land, and to install, retain, use,
maintain, inspect, alter, remove,
refurbish, reconstruct, replace, protect
and improve sewers, drains, pipes,
ducts, mains, conduits, flues and to
drain into and manage waterflows in
any drains, watercourses and culverts,
install, use, inspect, maintain, adjust,
alter, renew, repair, test or cleanse
drainage schemes on the land or
reinstate any existing drainage scheme
on the land;

install, alter, re-lay, maintain, protect,
adjust or remove pipes, cables or
conduits or apparatus including but not
limited to electricity poles, electricity
pylons, electricity masts, overhead
electricity lines, telecommunications
cables and any ancillary equipment and
apparatus, public and private drains,
watercourses, sewers, ponds or
culverts, service media (including the
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(0)

(p)

@

@

(s)

®

pipes, cables or conduits or apparatus
of statutory undertakers);

remove fences and structures within
the land during any period in which
construction, maintenance, repair or
renewal is being carried out (subject to
erection of any temporary stock-proof
fencing as is reasonably required and
the re-instatement or  suitable
replacement of the fences or structures
following the exercise of the rights);

store and  stockpile = materials
(including excavated material);

create boreholes and trial excavation
pits for the purposes of intrusively
surveying the land and monitoring the
use of any trenchless installation
technique, to keep in place and monitor
the same through construction,
maintenance, repair, replacement or
decommissioning and reinstatement of
the land;

to excavate materials below ground
level, including soils, and to store and
re-use or dispose of the same, and in so
excavating to undertake any works,
including works of protection or
removal of archaeological remains as
may be required by any written scheme
of investigation approved under this
Order;

lay out temporary paths and bridleways
for public use as temporary diversions
for public rights of way which are
interfered with during any period in
which construction, maintenance,
repair, renewal or decommissioning is
being carried out;

to install, execute, implement, retain,
repair, improve, renew, relocate,
maintain and carry out mitigation,
maintenance, and remediation works
for environmental or ecological
mitigation or enhancement works,
including temporary works for noise
alleviation = measures and  the
installation of temporary barriers for
the protection of fauna;

carry out such works (together with
associated fencing) required by a
planning permission and/or consent
now or to be granted over the land
and/or in accordance with any
necessary licences relating to protected
species and/or wildlife;
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(W)

(in an emergency only when the cables
are temporarily unusable) to lay down,
install, use, maintain and inspect
replacement underground cables,
telephone signalling and fibre-optic
cables and ancillary equipment,
associated works and other conducting
media together with conduits or pipes
for containing the same in and under
the land;

to construct, use, maintain and improve
a permanent means of access including
visibility splays, and retain, maintain,
straighten, widen, repair, alter, upgrade
and use existing access routes for the
purposes of accessing the land,
adjoining land and the highway; and

erect temporary bridges and supporting
or protective structures for the
purposes of access to adjoining land.

2. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to:

(@)

(b)

(©

prevent anything being done in or upon
the land or any part thereof for the
purpose of the erection of any
buildings or construction, erection or
works of any kind (including the
foundations or footings thereto);

prevent anything being done by way of
hard surfacing of the land with
concrete of any kind or with any other
material or surface whatsoever without
the consent in writing of the undertaker
(such consent not to be unreasonably
withheld or delayed if the proposed
surfacing would not cause damage to
relevant part of the authorised project
nor make it materially more difficult or
expensive to maintain the authorised
project);

to prevent anything to be done by way
of excavation of any kind in the land or
any activities which would alter,
increase or decrease ground cover or
soil levels in any manner whatsoever
save as are reasonably required for
agricultural activities (being ploughing
to no deeper than 0.6m6 metres for the
purposes of arable farming) or are
required to be carried out by any
statutory undertaker in order to
exercise their statutory functions or
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rights in relation to their apparatus (if
any) within the land without the
consent in writing of the undertaker;

(d) to prevent the planting or growing
within the land of any trees, shrubs or
underwood without the consent in
writing of the undertaker (such consent
not to be unreasonably withheld or
delayed provided that the proposed
trees, shrubs or underwood would not
cause damage to the relevant part of the
authorised project nor make it
materially more difficult or expensive
to access and maintain the relevant part
of the authorised project);

(e) to prevent anything being done which
may interfere with free flow and
passage of electricity or
telecommunications through the cables
or support for the authorised project;

(f) to prevent the carrying out of
operations or actions (including but not
limited to blasting and piling) which
may obstruct, interrupt, or interfere
with the exercise of the rights or
damage the authorised project; and

(g) to prevent any activity which would in
the reasonable opinion of the
undertaker result in the disturbance of
ecological mitigation areas or areas of
habitat creation or enhancement
including any ploughing or grazing
without the prior written consent of the
undertaker.

08-153; 09-173; 10-182; 11-189

Cable rights under existing infrastructure and
restrictive covenants

1. Cable rights under existing infrastructure

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project
to—

(a) lay down, install, retain, adjust, alter,
construct, operate, erect, use, maintain,
repair, renew, upgrade, inspect,
remove and replace the electricity
cables (including the removal of
materials including spoil) in or under
the land, together with such telemetry
and fibre-optic lines, ducting, jointing
bays and other apparatus, protection
measures, cable marker posts,
chambers and manholes, manhole
covers, cable clamping and other
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(b)

©

(d)

)

®

(2)

(h)

equipment which is ancillary to the
purposes of transmitting electricity
along such electricity cables (the
“cables”), and in doing so, to use or
resort to trenchless installation
techniques including (but not limited
to) directional drilling;

enter, be on, and remain on the land
with or without plant, vehicles,
machinery, apparatus and equipment
which is ancillary to the purposes of
transmitting electricity along the
cables;

to benefit from continuous vertical and
lateral support for the authorised
project;

pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of laying down, installing,
adjusting, altering, constructing, using,
maintaining, repairing, renewing,
inspecting, removing, testing,
upgrading and replacing the cables and
connection into any adjacent cables
and associated works, to take plant and
equipment on to adjoining land;
construct and install the cables and
thereafter use the land for all necessary
purposes for the construction,
commissioning, testing, repair and
maintenance of the cables in or under
the land;

place and wuse plant, machinery,
structures and temporary structures
within the land for the purposes of the
installation, construction,
maintenance, repairing, renewing,
upgrading, inspecting, removal and
replacing of the cables and to erect
temporary signage and provide
measures for the benefit of public and
personnel safety;

erect fencing, gates, walls, barriers or
other means of enclosure, and create
secure working areas and compounds
including  trenchless  installation
technique compounds and working
areas;

construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other
surface materials including (but not
limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
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(m)
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(0)

temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction, maintenance, repair or
renewal is being carried out;

effect access to the highway including
creation of temporary visibility splays;

make such investigations in or on the
land as are required;

fell, lop,— cut or remove or coppice
wood, uproot trees or hedges or shrubs
which now or hereafter may be
standing on the land or other land
which would if not felled, lopped, cut
or removed would obstruct or interfere
with the installation or operation of the
cables;

remove and discharge water from the
land, and to install, retain, use,
maintain, inspect, alter, remove,
refurbish, reconstruct, replace, protect
and improve sewers, drains, pipes,
ducts, mains, conduits, flues and to
drain into and manage waterflows in
any drains, watercourses and culverts,
install, use, inspect, maintain, adjust,
alter, renew, repair, test or cleanse
drainage schemes on the land or
reinstate -any existing drainage scheme
on the land;

install, alter, re-lay, maintain, protect,
adjust or remove pipes, cables or
conduits or apparatus including but not
limited to electricity poles, electricity
pylons, electricity masts, overhead
electricity lines, telecommunications
cables and any ancillary equipment and
apparatus public and private drains,
watercourses, sewers, ponds or
culverts, service media (including the
pipes, cables or conduits or apparatus
of statutory undertakers);

remove fences and structures within
the land during any period during
which construction, maintenance,
repair or renewal is being carried out
(subject to erection of any temporary
stock-proof fencing as is reasonably
required and the re-instatement or
suitable replacement of the fences or
structures following the exercise of the
rights);

store and  stockpile  materials
(including excavated material);
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(s)

®
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create boreholes and trial excavation
pits for the purposes of intrusively
surveying the land and monitoring the
use of any trenchless installation
technique, to keep in place and monitor
the same through construction,
maintenance repair, replacement or
decommissioning and to reinstate the
land;

to excavate materials below ground
level, including soils, and to store and
re-use or dispose of the same, and in so
excavating to undertake any works,
including works of protection or
removal of archaeological remains as
may be required by any written scheme
of investigation approved under this
Order;

lay out temporary paths and bridleways
for public use as temporary diversions
for public rights of way which are
interfered with during any period in
which construction, maintenance,
repair or renewal or decommissioning
is being carried out;

to install, execute, implement, retain,
repair, improve, renew, relocate,
maintain and carry out mitigation,
maintenance and remediation works
for environmental or ecological
mitigation or enhancement works,
including temporary works for noise
alleviation = measures and  the
installation of temporary barriers for
the protection of fauna;

carry out such works (together with
associated fencing) required by a
planning permission and/or consent
now or to be granted over the land
and/or in accordance with any
necessary licences relating to protected
species and/or wildlife;

(in an emergency only when the cables
are temporarily unusable) to lay down,
install, use, maintain and inspect
replacement underground cables,
telephone signalling and fibre-optic
cables and ancillary equipment,
associated works and other conducting
media together with conduits or pipes
for containing the same in and under
the land;

to construct, use, maintain and improve
a permanent means of access including
visibility splays, and retain, maintain,
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(W)

straighten, widen, repair, alter, upgrade
and use existing access routes for the
purposes of accessing the land,
adjoining land and the highway; and

erect temporary bridges and supporting
or protective structures for the
purposes of access to adjoining land.

2. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to:

(@)

(b)

(©

(d)

(e

prevent anything being done in or upon
the land or any part thereof for the
purpose of the erection of any
buildings or construction, erection or
works of any kind (including the
foundations or footings thereto) other
than those related to works for the
benefit of existing highway or railway
infrastructure;

to prevent anything to be done by way
of excavation of any kind in the land
nor any activities which would alter,
increase or decrease ground cover or
soil levels by greater than one metre
whatsoever without the consent in
writing of the undertaker, save where
such works are reasonably required for
the exercise of statutory functions or
rights in relation any public highway or
railway on the land and will not
damage, undermine or interfere with
the cables;

to prevent the planting or growing
within the land of any trees, shrubs or
underwood without the consent in
writing of the undertaker (such consent
not to be unreasonably withheld or
delayed provided that the proposed
trees, shrubs or underwood would not
cause damage to the relevant part of the
authorised project nor make it
materially more difficult or expensive
to access and maintain the relevant part
of the authorised project);

to prevent anything being done which
may interfere with free flow and
passage of electricity or
telecommunications through the cables
or support for the authorised project;
and

to prevent the carrying out of
operations or actions (including but not
limited to blasting and piling) which
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may obstruct, interrupt, or interfere
with the exercise of the rights or
damage the authorised project.

08-148; 08-151; 08-152; 09-161; 09-170; 10-
181; 10-186; 10-187; 11-196; 11-221; 11-231;
11-232; 11-235

Cable corridor access rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project
to—

(a) pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of the authorised project, the
inspection,  testing,  maintenance,
renewal, upgrading, replacement and
removal of the cables and connection
into any adjacent cables and associated
works, to take plant and equipment on
to adjoining land and make such
investigations in or on the Land which
is ancillary for the purposes of exercise
of the rights;

(b) toconstruct, use, maintain and improve
a permanent means of access including
visibility splays, and retain, maintain,
straighten, widen, repair, alter, upgrade
and use existing access routes for the

Cable corridor access rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project to—

(a) pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of the authorised project, the
inspection,  testing,  maintenance,
renewal, upgrading, replacement and
removal of the cables and connection
into any adjacent cables and associated
works, to take plant and equipment on
to adjoining land and make such
investigations in or on the Land which
is ancillary for the purposes of exercise
of the rights;

(b) toconstruct, use, maintain and improve
a permanent means of access including
visibility splays, and retain, maintain,
straighten, widen, repair, alter, upgrade
and use existing access routes for the
purposes of accessing the land,

adjoining land and the highway;
(©

construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other

surface materials including (but not
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(d)

(e

®

(2)

(h)

©)

limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction, maintenance, repair,
renewal or decommissioning is being
carried out;

erect temporary bridges and supporting
or protective structures for the
purposes of access to adjoining land;

place and wuse plant, machinery,
structures and temporary structures
within the land, and to erect temporary
signage and provide measures for the
benefit of public and personnel safety;

fell, lop, cut, coppice wood, uproot
trees or hedges or shrubs which now or
hereafter may be present on the land
for the purpose of enabling the right to
pass and re-pass to adjoining land;

repair, improve, renew, remove,
relocate and plant trees, woodland,
shrubs, hedgerows, seeding and other
ecological measures together with the
right to maintain, inspect and replant
such trees, shrubs and landscaping;

erect and remove temporary fencing,
gates, walls, barriers or other means of
enclosure; and

lay out temporary paths and bridleways
for public use as temporary diversions
for public rights of way which are
interfered with during any period in
which construction, maintenance,
repair or renewal decommissioning is
being carried out.

08-149; 09-155; 09-156; 11-193; 11-194; 11-
195, 11-195a

Hedgerow enhancement rights and restrictive
covenants

1.Hedgerow enhancement rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project

to—

(@)

(b)

pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of the authorised project;

to use, maintain and improve a
permanent means of access and retain,
maintain, straighten, widen, repair,
alter, upgrade and use existing access
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routes for the purposes of accessing the
landscaping and mitigation land,
adjoining land and highway;

(c) place and wuse plant, machinery,
structures and temporary structures
within the land and to erect temporary
signage and provide measures for the
benefit of the public and personnel
safety;

(d) fell, lop, cut or remove or coppice
wood, uproot trees or hedges or shrubs
which now or hereafter may be
standing on the land for the purpose of
enabling the right to pass and re-pass to
adjoining land;

(e) install, execute, implement, retain,
repair, improve, renew, remove,
relocate and plant trees, woodland,
shrubs, hedgerows, seeding and other
hedgerow enhancement works together
with the right to maintain, inspect and
replant such trees, shrubs and
landscaping; and

(f) the installation of temporary barriers
for the protection of fauna.

2. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to
prevent any activity which would in the
reasonable opinion of the undertaker result in
the disturbance of the hedgerow enhancement
works without the prior written consent of the
undertaker or as authorised by a planning
permission or consent granted over the land.

11-191; 11-192; 11-214

Landscaping and ecological mitigation works
rights and restrictive covenants

1. Landscaping and ecological mitigation
works rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project
to—

(a) install, execute, implement, retain,
repair, improve, renew, remove,
relocate and plant trees, woodland,
shrubs, hedgerows, seeding and other
landscaping and ecological measures
together with the right to maintain,
inspect and replant such trees, shrubs
and landscaping;
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(b) install, execute, implement, retain,
repair, improve, renew, relocate,
maintain and carry out mitigation,
maintenance, remediation works for
environmental or ecological mitigation
or enhancement works, including
temporary works and the installation of
temporary barriers for the protection of
fauna;

(c) place and wuse plant, machinery,
structures and temporary structures
within the land and to erect temporary
signage and provide measures for the
benefit of the public and personnel

safety;
(d)

fell, lop, cut or remove or coppice
wood, uproot trees or hedges or shrubs
which now or hereafter may be
standing on the land for the purpose of
enabling the right to pass and re-pass to

adjoining land; and

(e) carry out such works (together with
associated fencing) required by a
planning permission and/or consent
now or to be granted over the land in
accordance with any necessary
licences relating to protected species

and/or wildlife.

2. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to
prevent any activity which would in the
reasonable opinion of the undertaker result in
the disturbance of landscaping or ecological
mitigation measures or works or areas of habitat
creation including any ploughing or grazing,
during the period within which the undertaker is
bound by any consent or licence to maintain that
ecological mitigation measures or works or
areas of habitat creation, without the prior
written consent of the undertaker.

11-198: 11-200; 11-201; 11-202; 11-203; 11-
204; 11-205; 11-206; 11-207; 11-226; 11-227

National Grid connection rights and
restrictions

1.Rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project
to—

(a) lay down, install, retain, adjust, alter,
construct, operate, erect, use, maintain,
repair, renew, upgrade, inspect,
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(b)

(©

(d)

)

®

(2)

remove and replace the electricity
cables (including the removal of
materials including spoil) in, under,
over and/or on the land, together with
such telemetry and fibre-optic lines,
ducting, jointing bays and other
apparatus, protection measures, cable
marker posts, chambers and manholes,
manhole covers, cable clamping and
other equipment which is ancillary to
the purposes of transmitting electricity
along such electricity cables (the
“cables”), and in doing so, to use or
resort to trenchless installation
techniques including (but not limited
to) directional drilling;

enter, be on, and break open and break
up the surface of the land and remain
with or without plant, vehicles,
machinery, apparatus and equipment
which is ancillary to the purposes of
transmitting electricity along the
cables;

to benefit from continuous vertical and
lateral support for the authorised
project;

pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
purposes of laying down, installing,
adjusting, altering, constructing, using,
maintaining, repairing, renewing,
inspecting the authorised project and
for removing and replacing the cables;

to use, maintain, renew improve and
alter existing accesses, roads, streets,
tracks or ways over the land, providing
that such use is not exclusive and
exercise of this right must not prevent
or unreasonably inhibit use by other
parties;

construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other
surface materials including (but not
limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction, maintenance, repair,
renewal or decommissioning is being
carried out;

place and wuse plant, machinery,
structures and temporary _structures
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(h)

@)

Q)

within the land, and to erect temporary
signage and provide measures for the
benefit of public and personnel safety;

fell, lop, cut, coppice wood, uproot
trees or hedges or shrubs which now or
hereafter may be present on the land
for the purpose of enabling the right to
pass and re-pass to adjoining land;

remove and discharge water from the
land and to install, retain, use,
maintain, inspect, alter, remove,
refurbish, reconstruct, replace, protect
and improve sewers, drains, pipes,
ducts, mains, conduits, flues and to
drain into and manage waterflows in
any drains, watercourses and culverts,
to lay down, install, adjust, alter,
construct, create, use, maintain, repair,
renew, upgrade, inspect, remove and
replace a drainage scheme on the land;
and

install, alter, re-lay, maintain, protect,
adjust or remove pipes, cables or
conduits or apparatus including but not
limited to electricity poles, electricity
pylons, electricity masts, overhead
electricity lines, telecommunications
cables and any ancillary equipment and
apparatus public and private drains,
watercourses, sewers, ponds or
culverts, service media (including the
pipes, cables or conduits or apparatus
of statutory undertakers).

2. Restrictive covenants

A restrictive covenant over the land for the
benefit of the remainder of the Order land to:

(@)

(b)

prevent anything being done in or upon
the land or any part thereof for the
purpose of the erection of any
buildings or construction, erection or
works of any kind (including the
foundations or footings thereto);

prevent anything being done by way of
hard surfacing of the land with
concrete of any kind or with any other
material or surface whatsoever without
the consent in writing of the undertaker
(such consent not to be unreasonably
withheld or delayed if the proposed
surfacing would not cause damage to
relevant part of the authorised project
nor make it materially more difficult or
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expensive to maintain the authorised
project);

(c) to prevent anything to be done by way
of excavation of any kind in the land or
any activities which would alter,
increase or decrease ground cover or
soil levels in any manner whatsoever
save as are reasonably required for
agricultural activities (being ploughing
to no deeper than 0.6m6 metres for the
purposes of arable farming) or are
required to be carried out by any
statutory undertaker in order to
exercise their statutory functions or
rights in relation to their apparatus (if
any) within the land without the
consent in writing of the undertaker;

(d) to prevent the planting or growing
within the land of any trees, shrubs or
underwood without the consent in
writing of the undertaker (such consent
not to be unreasonably withheld or
delayed provided that the proposed
trees, shrubs or underwood would not
cause damage to the relevant part of the
authorised project nor make it
materially more difficult or expensive
to access and maintain the relevant part
of the authorised project);

(e) to prevent anything being done which
may interfere with free flow and
passage of electricity or
telecommunications through the cables
or support for the authorised project;

(f) to prevent the carrying out of
operations or actions (including but not
limited to blasting and piling) which
may obstruct, interrupt, or interfere
with the exercise of the rights or
damage the authorised project; and

(g) to prevent any activity which would in
the reasonable opinion of the
undertaker result in the disturbance of
ecological mitigation areas or areas of
habitat creation or enhancement
including any ploughing or grazing
without the prior written consent of the
undertaker.

H198:-11-221; 11-222; 11-223; 11-224; 11-
225;-11-231; 11-232; 11-235

National Grid substation access rights
Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project
to—

(a) pass and re-pass with or without
vehicles, plant, machinery, apparatus,

99




(b)

©

(d)

)

®

(2)

equipment and materials for the
purposes of laying down, installing,
adjusting, altering, constructing, using,
maintaining, repairing, renewing,
inspecting the authorised project and
for removing and replacing the cables
and substation;

to use, maintain, renew improve and
alter existing accesses, roads, streets,
tracks or ways over the land, providing
that such use is not exclusive and
exercise of this right must not prevent
or unreasonably inhibit use by other
parties;

construct, lay down, use and remove
temporary access roads including any
necessary hard standing and other
surface materials including (but not
limited to) matting, aggregate,
trackway, stone, tarmacadam, terram,
temporary bridging, culverting or
diversion of water courses and drains
during any period during which
construction, maintenance, repair,
renewal or decommissioning is being
carried out;

place and wuse plant, machinery,
structures and temporary structures
within the land, and to erect temporary
signage and provide measures for the
benefit of public and personnel safety;

fell, lop, cut, coppice wood, uproot
trees or hedges or shrubs which now or
hereafter may be present on the land
for the purpose of enabling the right to
pass and re-pass to adjoining land;

remove and discharge water from the
land and to install, retain, use,
maintain, inspect, alter, remove,
refurbish, reconstruct, replace, protect
and improve sewers, drains, pipes,
ducts, mains, conduits, flues and to
drain into and manage waterflows in
any drains, watercourses and culverts,
to lay down, install, adjust, alter,
construct, create, use, maintain, repair,
renew, upgrade, inspect, remove and
replace a drainage scheme on the land;
and

install, alter, re-lay, maintain, protect,
adjust or remove pipes, cables or
conduits or apparatus including but not
limited to electricity poles, electricity
pylons, electricity masts, overhead
electricity lines, telecommunications
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cables and any ancillary equipment and
apparatus public and private drains,
watercourses, sewers, ponds or
culverts, service media (including the
pipes, cables or conduits or apparatus
of statutory undertakers).

11-221; 11-231; 11-232; 11-235

Landscaping and ecological mitigation land
access rights

Rights for the purposes of the construction,
installation, operation, maintenance and
decommissioning of the authorised project

to—

(@)

(b)

(©

pass and re-pass with or without
vehicles, plant, machinery, apparatus,
equipment and materials for the
inspection, —maintenance, renewal,
upgrading, replacement and removal of
the landscaping and ecological
mitigation works;

to use, maintain and improve a
permanent means of access and retain,
maintain, straighten, widen, repair,
alter, upgrade and use existing access
routes for the purposes of accessing the
landscaping and mitigation land,
adjoining land and highway; and

fell, lop, cut, coppice wood, uproot
trees or hedges or shrubs which now or
hereafter may be present on the access
area for the purpose of enabling the
right to pass and re-pass to the
landscaping and ecological mitigation
land.

SCHEDULE 9

Article 2722

Modification of compensation and compulsory purchase enactments for
creation of new rights and imposition of restrictions

Compensation enactments

1. The enactments for the time being in force with respect to compensation for the compulsory
purchase of land apply, with the necessary modifications as respects compensation, in the case of a
compulsory acquisition under this Order of a right by the creation of a new right or imposition of a
restriction as they apply as respects compensation for the compulsory purchase of land and interests

in land.

2.—(1) Without limitation on the scope of paragraph 1, the 1961 Act has effect subject to the

following modification-

H(2) For section SA(5A) (relevant valuation date) of the 1961 Act substitute—

“(5) (a) If—

(a) the acquiring authority enters on land for the purposes of exercising a right in
pursuance of a notice of entry under section 11(1) of the Compulsory Purchase Act
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1965 (as modified by paragraph 45(5) of Schedule &9 to the Mona Offshore Wind
Farm Order 202[¢]).

(b) the acquiring authority is subsequently required by a determination under paragraph
12 of Schedule 2A to the Compulsory Purchase Act 1965 (as substituted by
paragraph 45(8) of Schedule 8 to the Mona Offshore Wind Farm Order 202[]) to
acquire an interest in the land; and

(c) the acquiring authority enters on and takes possession of that land, the authority is
deemed for the purposes of sub-section (3)(a) to have entered on that land when it
entered on that land for the purpose of exercising that right=.”

3.65—(1) Without limitation on the scope of paragraph (1), the Land Compensation Act 1973(a)
has effect subject to the modifications set out in sub-paragraph (2).

H(2) €)In section 44(1) (compensation for injurious affection), as it applies to compensation
for injurious affection under section 7 (measure of compensation in case of severance) of the 1965
Act as substituted by paragraph 45(3) of this Schedule—

(a) fa——rfor “land is acquired or taken from” substitute “a right or restriction over land is
purchased from or imposed on”; and

(b) by——rfor “acquired or taken from him” substitute “over which the right is exercisable or
the restriction enforceable>.

Application of Part 1 of the 1965 Act

4.—(1) Part 1 (compulsory purchase under Acquisition of Land Act of 1946) of the 1965 Act, as
applied by section 125 (application of compulsory acquisition provisions) of the 2008 Act (and
modified by article 27 (modification of Part 1 of the 1965 Act) to the acquisition of land under
article 20 (compulsory acquisition of land), applies to the compulsory acquisition of a right by the
creation of a new right, or to the imposition of a restriction under article 2022 (compulsory
acquisition of rights)—

(a) with the modifications specified in sub-paragraph 4(2); and

(b) with such other modifications as may be necessary.

5.—(1) The modifications referred to in sub-paragraph (1) are as follows.

H(2) References in the 1965 Act to land are, in the appropriate contexts, to be read (according to
the requirements of the particular context) as referring to, or as including references to—

(a) the right acquired or to be acquired, or the restriction imposed or to be imposed; or

(b) the land over which the right is or is to be exercisable, or the restriction is or is to be
enforceable.

£23(3) For section 7 (measure of compensation in case of severance) of the 1965 Act substitute—

“T. In assessing the compensation to be paid by the acquiring authority under this Act,
regard must be had not only to the extent (if any) to which the value of the land over which
the right is to be acquired or the restriction is to be imposed is depreciated by the acquisition
of the right or the imposition of the covenant but also to the damage (if any) to be sustained
by the owner of the land by reason of its severance from other land of the owner, or
injuriously affecting that other land by the exercise of the powers conferred by this or the
special Act.”

3)(4) The following provisions of the 1965 Act (which state the effect of a deed poll executed in
various circumstances where there is no conveyance by persons with interests in the land), that is to
say—

(a) section 9(4) (refusal to convey, failure to make title, etc);

(b) paragraph 10(3) of Schedule 1 (persons without power to sell their interests) (conveyance
of the land or interest);

(@) 1973 c.26.
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(c) paragraph 2(3) of Schedule 2 (absent and untraced owners); and
(d) paragraphs 2(3) and 7(2) of Schedule 4 (common land);

are modified so as to secure that, as against persons with interests in the land which are expressed
to be overridden by the deed, the right which is to be compulsorily acquired or the restriction which
is to be imposed is vested absolutely in the acquiring authority.

(5) Section 11 (powers of entry) of the 1965 Act is modified so as to secure that, where the
acquiring authority has served notice to treat in respect of any right or restriction, as well as the
notice of entry required by sub-section (1) of that section (as it applies to a compulsory acquisition),
it has power, exercisable in equivalent circumstances and subject to equivalent conditions, to enter
for the purpose of exercising that right or enforcing that restriction; and sections 11A(a) (powers of
entry: further notices of entry), 11B(b) (counter-notice requiring possession to be taken on specified
date), 12 (unauthorised entry) and 13 (refusal to give possession to acquiring authority) of the 1965
Act are modified correspondingly.

)(6) Section 20 (tenants at will, etc.) of the 1965 Act applies with the modifications necessary
to secure that persons with such interests in land as are mentioned in that section are compensated
in a manner corresponding to that in which they would be compensated on a compulsory acquisition
under this Order of that land, but taking into account only the extent (if any) of such interference
with such an interest as is actually caused, or likely to be caused, by the exercise of the right or the
enforcement of the restriction in question.

€63(7) Section 22 (interests omitted from purchase) of the 1965 Act as modified by article 25(4)
is also modified so as to enable the acquiring authority in circumstances corresponding to those
referred to in that section, to continue to be entitled to exercise the right acquired, subject to
compliance with that section as respects compensation.

£H(8) For Schedule 2A of the 1965 Act substitute—

“SCHEDULE 2A Section 8

COUNTER-NOTICE REQUIRING PURCHASE OF LAND NOT
IN NOTICE TO TREAT

Introduction

1.—(1) This Schedule applies where an acquiring authority serves a notice to treat in
respect of a right over, or a restriction affecting, the whole or part of a house, building or
factory and have not executed a general vesting declaration under section 4 (execution of
declaration) of the 1981 Act as applied by article 25 (application of the 1981 Act) of the
Mona Offshore Wind Farm Order 202[¢] in respect of the land to which the notice to treat
relates.

(2) But see article 26 (acquisition of subsoil only) of the Mona Offshore Wind Farm Order
202[] which excludes the acquisition of subsoil only from this Schedule.

3)2. In this Schedule, “house” includes any park or garden belonging to a house.

Counter-notice requiring purchase of land

23. A person who is able to sell the house, building or factory (“the owner”) may serve a
counter-notice requiring the acquiring authority to purchase the owner’s interest in the house,
building or factory.

34. A counter-notice under paragraph 3 must be served within the period of 28 days
beginning with the day on which the notice to treat was served.

(b) Section 11A was inserted by section 186(3) of the Housing and Planning Act 2016 (c.22).
(a) Section 11B was inserted by section 187(2) of the above Act= (c. 22).
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Response to counter-notice

45. On receiving a counter-notice, the acquiring authority must decide whether to—
(a) withdraw the notice to treat;
(b) accept the counter-notice; or
(c) refer the counter-notice to the Upper Tribunal.

56. The authority must serve notice of their decision on the owner within the period of 3
months beginning with the day on which the counter-notice is served (“the decision period”).

67. If the authority decide to refer the counter-notice to the Upper Tribunal they must do
so within the decision period.

78. If the authority do not serve notice of a decision within the decision period it is to be
treated as if it had served notice of a decision to withdraw the notice to treat at the end of that
period.

89. If the authority serve notice of a decision to accept the counter-notice, the compulsory
purchase order and the notice to treat are to have effect as if they included the owner’s interest
in the house, building or factory.

Determination by the Upper Tribunal

910. On a referral under paragraph 6);7. the Upper Tribunal must determine whether the
acquisition of the right or the imposition of the restriction would—

(a) 1in the case of a house, building or factory, cause material detriment to the house,
building or factory; or

(b) in the case of a park or garden, seriously affect the amenity or convenience of the
house to which the park or garden belongs.

1011. In making the determination, the Upper Tribunal must take into account—
(a) the effect of the acquisition of the right or the imposition of the covenant;
(b) the use to be made of the right or covenant proposed to be acquired or imposed; and

(c) 1if the right or covenant is proposed to be acquired or imposed for works or other
purposes extending to other land, the effect of the whole of the works and the use of
the other land.

112, If the Upper Tribunal determines that the acquisition of the right or the imposition of
the covenant would have either of the consequences described in paragraph 9510 it must
determine how much of the house, building or factory the acquiring authority ought to be
required to take.

1213. If the Upper Tribunal determines that the acquiring authority ought to be required to
take some or all of the house, building or factory, the compulsory purchase order and the
notice to treat are to have effect as if they included the owner’s interest in that land.

1314.—(1) If the Upper Tribunal determines that the acquiring authority ought to be
required to take some or all of the house, building or factory, the acquiring authority may at
any time within the period of six weeks beginning with the day on which the Upper Tribunal
makes its determination withdraw the notice to treat in relation to that land.

(2) If the acquiring authority withdraws the notice to treat under this paragraph it must pay
the person on whom the notice was served compensation for any loss or expense caused by
the giving and withdrawing of the notice.

1415. Any dispute as to the compensation is to be determined by the Upper Tribunal.”
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SCHEDULE 10 Article 40

Protective provisions

PART 1
Protection of electricity, gas, water and sewerage undertakers

1. For the protection of the undertakers referred to in this Part the following provisions must,
unless otherwise agreed in writing between the undertaker and the affected undertaking concerned,
have effect.

2. In this Part—
“affected undertaker” means—
(a) any licence holder within the meaning of Part 1 of the Electricity Act 1989;
(b) a gas transporter within the meaning of Part 1 of the Gas Act 1986;
(c) a water undertaker within the meaning of the Water Industry Act 1991; and
(d) asewerage undertaker within the meaning of Part 1 of the Water Industry Act 1991;
for the area of the authorised development, and in relation to any apparatus, means the undertaker
to whom it belongs or by whom it is maintained;

“alternative apparatus” means alternative apparatus adequate to enable the affected undertaker
in question to fulfil its statutory functions in a manner no less efficient than previously;

“apparatus” means—

(a) in the case of an electricity undertaker, electric lines or electrical plant (as defined in the
Electricity Act 1989) belonging to or maintained by that licence holder;

(b) in the case of a gas undertaker, any mains, pipes or other apparatus belonging to or
maintained by a gas transporter for the purposes of gas supply;

(c) in the case of a water undertaker, mains, pipes or other apparatus belonging to or
maintained by the affected undertaker for the purposes of water supply; and any water
mains or service pipes (or part of a water main or service pipe) that is the subject of an
agreement to adopt made under section 51A (agreements to adopt water main or service
pipe at future date) of the Water Industry Act 1991 at the time of the works mentioned in
this Part; and

(d) in the case of a sewerage undertaker—

(i) any drain or works vested in the sewerage undertaker under the Water Industry Act
1991; and

(i) any sewer which is so vested or is the subject of a notice of intention to adopt given
under section 102(4) (adoption of sewers and disposal works) of that Act or an
agreement to adopt made under section 104 (agreements to adopt sewer, drain or
sewage disposal works, at future date) of that Act;

and includes a sludge main, disposal main (within the meaning of section 219 (general
interpretation) of that Act) or sewer outfall and any manholes, ventilating shafts, pumps or
other accessories forming part of any such sewer, drain or works, and includes any structure
in which apparatus is or is to be lodged or which gives or will give access to apparatus;

“functions” includes powers and duties; and
“in” in a context referring to apparatus or alternative apparatus in land includes a reference to
apparatus or alternative apparatus under, over or upon land.

3. This Part does not apply to apparatus in respect of which the relations between the undertaker
and the utility undertaker are regulated by the provisions of Part 3 (street works in England and
Wales) of the 1991 Act.
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Acquisition of land

4. Regardless of any provision of this Order or anything shown on the land plans, the undertaker
must not acquire any apparatus otherwise than by agreement.

Removal of apparatus

5.—(1) If, in the exercise of the powers conferred by this Order, the undertaker acquires any
interest in any land in which any apparatus is placed that apparatus must not be removed under this
Part, and any right of an affected undertaker to maintain that apparatus in that land must not be
extinguished until alternative apparatus has been constructed and is in operation to the reasonable
satisfaction of the utility undertaker in question.

(2) If, for the purpose of executing any works in, on or under any land purchased, held, or used
under this Order, the undertaker requires the removal of any apparatus placed in that land, it must
give to the affected undertaker in question 28 days’ written notice of that requirement, together with
a plan and section of the work proposed, and of the proposed position of the alternative apparatus
to be provided or constructed and in that case (or if in consequence of the exercise of any of the
powers conferred by this Order an affected undertaker reasonably needs to remove any of its
apparatus) the undertaker must, subject to sub-paragraph (3), afford to the affected undertaker the
necessary facilities and rights for the construction of alternative apparatus in other land of the
undertaker and subsequently for the maintenance of that apparatus.

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in
other land of the undertaker, or the undertaker is unable to afford such facilities and rights as are
mentioned in sub-paragraph (2) in the land in which the alternative apparatus or part of such
apparatus is to be constructed, the affected undertaker in question must, on receipt of a written notice
to that effect from the undertaker, as soon as reasonably possible use its best endeavours to obtain
the necessary facilities and rights in the land in which the alternative apparatus is to be constructed.

(4) Any alternative apparatus to be constructed in land of the undertaker under this Part must be
constructed in such manner and in such line or situation as may be agreed between the affected
undertaker in question and the undertaker or in default of agreement settled by arbitration in
accordance with article 46 (arbitration).

(5) The affected undertaker in question must, after the alternative apparatus to be provided or
constructed has been agreed or settled by arbitration in accordance with article 46 (arbitration), and
after the grant to the affected undertaker of any such facilities and rights as are referred to in sub-
paragraph (2) or (3), proceed without unnecessary delay to construct and bring into operation the
alternative apparatus and subsequently to remove any apparatus required by the undertaker to be
removed under the provisions of this Part.

(6) Regardless of anything in sub-paragraph (5), if the undertaker gives notice in writing to the
affected undertaker in question that the undertaker desires itself to execute any work, or part of any
work, in connection with the construction or removal of apparatus in any land controlled by the
undertaker, that work, instead of being executed by the affected undertaker, must be executed by
the undertaker without unnecessary delay under the superintendence, if given, and to the reasonable
satisfaction of the affected undertaker.

(7) Nothing in sub-paragraph (6) authorises the undertaker to execute the placing, installation,
bedding, packing, removal, connection or disconnection of any apparatus, or execute any filling
around the apparatus (where the apparatus is laid in a trench) within 300 millimetres of the
apparatus.

Facilities and rights for alternative apparatus

6.—(1) Where, in accordance with the provisions of this Part, the undertaker affords to an affected
undertaker facilities and rights for the construction and maintenance in land of the undertaker of
alternative apparatus in substitution for apparatus to be removed, those facilities and rights must be
granted upon such terms and conditions as may be agreed between the undertaker and the affected
undertaker in question or in default of agreement settled by arbitration in accordance with article 46
(arbitration).
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(2) If the facilities and rights to be afforded by the undertaker in respect of any alternative
apparatus, and the terms and conditions subject to which those facilities and rights are to be granted,
are in the opinion of the arbitrator less favourable on the whole to the affected undertaker in question
than the facilities and rights enjoyed by it in respect of the apparatus to be removed and the terms
and conditions to which those facilities and rights are subject, the arbitrator must make such
provision for the payment of compensation by the undertaker to that affected undertaker as appears
to the arbitrator to be reasonable having regard to all the circumstances of the particular case.

Retained apparatus

7.—(1) Not less than 28 days before starting the execution of any works of the type referred to in
sub-paragraph 5(2) that are required within 15 metres, or will or may affect, any apparatus the
removal of which has not been required by the undertaker under sub-paragraph 5(2) the undertaker
must submit to the affected undertaker in question a plan, section and description of the works to be
executed.

(2) Those works must be executed only in accordance with the plan, section and description
submitted under sub-paragraph (1) and in accordance with such reasonable requirements as may be
made in accordance with sub-paragraph (3) by the affected undertaker for the alteration or otherwise
for the protection of the apparatus, or for securing access to it, and the affected undertaker is entitled
to watch and inspect the execution of those works.

(3) Any requirements made by a utility undertaker under sub-paragraph (2) are to be made within
a period of 21 days beginning with the date on which a plan, section and description under sub-
paragraph (1) is submitted to it.

(4) If an affected undertaker, in accordance with sub-paragraph (3) and in consequence of the
works proposed by the undertaker, reasonably requires the removal of any apparatus and gives
written notice to the undertaker of that requirement, the provisions of this Part apply as if the
removal of the apparatus had been required by the undertaker under paragraph 5(2).

(5) Nothing in this paragraph precludes the undertaker from submitting at any time or from time
to time, but in no case less than 28 days before commencing the execution of any works, a new plan,
section and description instead of the plan, section and description previously submitted, and having
done so the provisions of this paragraph apply to and in respect of the new plan, section and
description.

(6) The undertaker is not required to comply with sub-paragraph (1) in a case of emergency but
in that case it must give to the affected undertaker in question notice as soon as is reasonably
practicable and a plan, section and description of those works as soon as reasonably practicable
subsequently and must comply with sub-paragraph (2) in so far as is reasonably practicable in the
circumstances.

Expenses and costs

8.—(1) Subject to the following provisions of this paragraph, the undertaker must repay to an
affected undertaker the reasonable expenses incurred by that affected undertaker in, or in connection
with, the inspection, removal, alteration or protection of any apparatus or the construction of any
new apparatus (including costs or compensation payable in connection with the acquisition of land
for that purpose) which may be required in consequence of the execution of any such works as are
referred to in sub-paragraph 5(2).

(2) The value of any apparatus removed under the provisions of this Part must be deducted from
any sum payable under sub-paragraph (1), that value being calculated after removal.

(3) If in accordance with the provisions of this Part—

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in
substitution for existing apparatus of worse type, of smaller capacity or of smaller
dimensions; or

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is
placed at a depth greater than the depth at which the existing apparatus was situated;
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and the placing of apparatus of that type or capacity or of those dimensions or the placing of
apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default of
agreement, is not determined by arbitration in accordance with article 46 (arbitration) to be
necessary then, if such placing involves cost exceeding that which would have been involved if the
apparatus placed had been of the existing type, capacity or dimensions, or at the existing depth, as
the case may be, the amount which apart from this sub-paragraph would be payable to the affected
undertaker in question by virtue of sub-paragraph (1) must be reduced by the amount of that excess.

(4) For the purposes of sub-paragraph (3)—

(a) an extension of apparatus to a length greater than the length of existing apparatus must not
be treated as a placing of apparatus of greater dimensions than those of the existing
apparatus; and

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary,
the consequential provision of a jointing chamber or of a manhole must be treated as if it
also had been agreed or had been so determined.

(5) An amount which apart from this sub-paragraph would be payable to an affected undertaker
in respect of works by virtue of sub-paragraph (1), if the works include the placing of apparatus
provided in substitution for apparatus placed more than 7 years and 6 months earlier so as to confer
on the affected undertaker any financial benefit by deferment of the time for renewal of the apparatus
in the ordinary course, is to be reduced by the amount which represents that benefit.

9.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction
of any such works referred to in paragraph 5(2) any damage is caused to any apparatus (other than
apparatus the repair of which is not reasonably necessary in view of its intended removal for the
purposes of those works) or property of a utility undertaker, or there is any interruption in any
service provided, or in the supply of any goods, by any utility undertaker, the undertaker must—

(a) bear and pay the cost reasonably incurred by that affected undertaker in making good such
damage or restoring the supply; and

(b) make reasonable compensation to that affected undertaker for any other expenses, loss,
damages, penalty or costs incurred by the utility undertaker;

by reason or in consequence of any such damage or interruption.

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any
damage or interruption to the extent that it is attributable to the act, neglect or default of a utility
undertaker, its officers, servants, contractors or agents.

(3) An affected undertaker must give the undertaker reasonable notice of any such claim or
demand and no settlement or compromise is to be made without the consent of the undertaker and,
if such consent is withheld, the undertaker has the sole conduct of any settlement or compromise or
of any proceedings necessary to resist the claim or demand.

Miscellaneous

10. Nothing in this Part affects the provisions of any enactment or agreement regulating the
relations between the undertaker and an affected undertaker in respect of any apparatus in land
belonging to the undertaker on the date on which this Order is made.

11. Any difference or dispute arising between the undertaker and the affected undertaker under
this Part must, unless otherwise agreed in writing between the undertaker and the affected
undertaker, be determined by arbitration in accordance with article 46 (arbitration).

PART 2
Protection for operators of electronic communications code networks

1. For the protection of any operator, the following provisions shall, unless otherwise agreed in
writing between the undertaker and the operator, have effect.
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2. In this Part—
“the 2003 Act” means the Communications Act 2003;

“conduit system” has the same meaning as in the electronic communications code and
references to providing a conduit system I construed in accordance with paragraph 1(3A) of that
code;

“electronic communications apparatus” has the same meaning as in the electronic
communications code;

“electronic communications code” has the same meaning as in Chapter 1 of Part 2 (networks,
services and the radio spectrum) of the 2003 Act;

“electronic communications code network” means—

(a) so much of an electronic communications network or conduit system provided by an
electronic communications code operator as is not excluded from the application of the
electronic communications code by a direction under section 106 of the 2003 Act; and

(b) an electronic communications network which the undertaker is providing or proposing to
provide;

“electronic communications code operator” means a person in whose case the electronic

communications code is applied by a direction under section 106 of the 2003 Act; and

“operator” means the operator of an electronic communications code network.

3. The exercise of the powers conferred by article 31 (statutory undertakers) is subject to Part 10
of Schedule 3A (the electronic communications code) to the 2003 Act.

4.—(1) Subject to sub-paragraphs (2) to (4), if as a result of the authorised development or its
construction, or of any subsidence resulting from the authorised development—

(a) any damage is caused to any electronic communications apparatus belonging to an operator
(other than apparatus the repair of which is not reasonably necessary in view of its intended
removal for the purposes of the authorised development, or other property of an operator);
or

(b) there is any interruption in the supply of the service provided by an operator;

the undertaker must bear and pay the cost reasonably incurred by the operator in making good such
damage or restoring the supply and make reasonable compensation to that operator for any other
expenses, loss, damages, penalty or costs incurred by it by reason, or in consequence of, any such
damage or interruption.

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any
damage or interruption to the extent that it is attributable to the act, neglect or default of an operator,
its officers, servants, contractors or agents.

(3) The operator must give the undertaker reasonable notice of any such claim or demand and no
settlement or compromise of the claim or demand is to be made without the consent of the undertaker
and, if such consent is withheld, the undertaker has the sole conduct of any settlement or
compromise or of any proceedings necessary to resist the claim or demand.

(4) Any difference arising between the undertaker and the operator under this Part must be referred
to and settled by arbitration under article 46 (arbitration).

(5) This Part does not apply to—

(a) any apparatus in respect of which the relations between the undertaker and an operator are
regulated by the provisions of Part 3 (street works in England and Wales) of the 1991 Act;
or

(b) any damage, or any interruption, caused by electro-magnetic interference arising from the
construction or use of the authorised project.

(6) Nothing in this Part affects the provisions of any enactment or agreement regulating the
relations between the undertaker and an operator in respect of any apparatus in land belonging to
the undertaker on the date on which this Order is made.
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PART 3
For the protection of Dwr Cymru Cyfyngedig (DC)

1. For the protection of DC referred to in this Part 3 of Schedule 10, the following provisions,
unless otherwise agreed in writing between the undertaker and DC, have effect.

2. In this Part of this Schedule—

“accessories” has the same meaning as that set out in section 219 WIA 1991 but also includes
any feature or aspect of a design that is intended to receive or facilitate the receipt of rainwater
or surface water and which is part of a sustainable drainage system;

“DC apparatus” means all apparatus or accessories vested in or belonging to DC for the purpose
of carrying on its statutory undertaking including reservoirs, water treatment works and waste
water treatment works;

“clearance area” means the area of land—

(a) within 3 metres either side of the centre line of any publie-sewer-orpublie-watermainDC
apparatus that is less than 300mm in diameter; or

(b) within 6 metres either side of a publiesewer-orpublie-watermainDC apparatus where the
publie-sewer-orpublie-watermainDC apparatus is 300mm in diameter or more;

“DC” means Dwr Cymru Cyfyngedig, a limited company registered in Wales under Company
No. 2366777 and having its registered office at Dwr Cymru Welsh Water, Linea, Fortran Road,
St Mellons, Cardiff, Wales, CF3 OLT or its properly authorised agents or sub-contractors;

“draft specification” means a detailed plan, cross-section and description of the works to be
prepared by the undertaker (including, without limitation, a method statement and risk
assessment setting out the intention in respect of the works, construction methods and
programmes, position of the affected DC apparatus and intended works;

“emergency works” has the same meaning as in section 52 of the 1991 Act;
“functions” has the same meaning as in section 219 WIA 1991 and includes powers and duties;

“in” in a context referring to DC apparatus in land includes a reference to DC apparatus under,
over or upon land;

“sustainable drainage system” means any structure designed to receive rainwater and other
surface water where such structure includes any feature or aspect of design that is intended to
receive or facilitate the receipt of rainwater except a public sewer or a natural watercourse;

“WIA 1991” means the Water Industry Act 1991(a); and

“works” means any works forming part of the authorised development in, on, over or under any
land purchased, held, or used under this Order that are within 15 metres measured in any
direction of any DC apparatus, or reasonably likely to affect any DC apparatus together with all
ancillary actions relating hereto, and

for the avoidance of doubt, all other terms are as defined in Part 3 of this Schedule or article 2
(interpretation) of this Order.

3.—(1) Regardless of any provision in this Order or anything shown on the land plans or contained
in the book of reference, the undertaker is not to acquire any DC apparatus or its accessories or
override or extinguish any easement or other interest of DC or acquire any land or other interest of
DC identified in the book of reference or create any new rights over the same otherwise than by
agreement with DC (not to be unreasonably withheld or delayed) in accordance with the provisions
of this Schedule.

(2) Sub-paragraph (1) does not apply to the powers conferred on the undertaker by this Order to
interfere temporarily with DC’s rights to access DC apparatus or accessories but subject always to
paragraphs 7 and 8 of this Part and to the undertaker giving DC 28 days’ notice of such interference.

(@) 1991 c.56.
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Precedence of the WIA 1991

4.—(1) Regardless of any provision of this Order and this Schedule the undertaker must comply
fully with all provisions of the WIA 1991 in relation to any use of, any connection with or any
actions or omissions which in any way affect the DC apparatus and nothing in this Order releases
the undertaker from the requirement to comply with the provisions of the WIA 1991 in relation to
any use of, any connection with or any actions or omissions which in any way affect the DC
apparatus, including without limitation—

(a) sections 41-44 of the WIA 1991 in respect of water main requisitions;

(b) section 45 of the WIA 1991 in respect of any connections to a water main;

(c) sections 98-101 of the WIA 1991 in respect of sewer requisitions;

(d) section 102 of the WIA 1991 in respect of the adoption of sewers and disposal works;

(e) section 104 of the WIA 1991 in respect of the adoption of any sewers, drains or sewage
disposal works as part of the development;

(f) sections 106 to 109 of the WIA 1991 (inclusive) in respect of any connections to public
sewers;

(g) section 111 of the WIA 1991 in respect of the restrictions on use of public sewers;

(h) sections 158 and 159 of the WIA 1991 in respect of statutory rights of access to DC
apparatus;

(i) section 174 of the WIA 1991 in respect of offences of interference with works etc;
(j) section 178 of the WIA 1991 in respect of obstruction of sewerage works etc;

(k) section 185 of the WIA 1991 in respect of the removal, diversion or alteration of DC
apparatus.

(2) The arbitration provisions at article 46 (arbitration) of this Order must not apply where DC
uses a warrant of entry in accordance with the provisions of the WIA 1991.

Protection of DC apparatus

5.—(1) Not less than 28 days before starting the execution of any works that are within the
clearance area or will, or could reasonably foreseeably affect, any DC apparatus the removal or
alteration of which has not been required by the undertaker under paragraph 4(l), the undertaker
must submit to DC written notice together with a draft specification. For the purposes of preparing
the draft specification DC must, following a written request and subject to such reasonable
conditions as may be imposed by DC (including in respect of payment of its reasonable costs in
meeting the request), provide the undertaker with copies of such plans and records of its apparatus
as may be held by DC.

(2) DC is to examine the draft specification submitted under sub-paragraph (1) and give its written
consent or proposed amendments (each not to be unreasonably withheld or delayed) to the draft
specification (including the proposed commencement date and anticipated completion date) within
28 days from the date of receipt (and in the event of amendments the process in this sub-paragraph
(2) will be repeated where those amendments are not accepted by the undertaker). For the avoidance
of doubt, DC’s proposed amendments may include such reasonable requirements for the alteration
(including but not limited to the extension of DC apparatus) or otherwise for the protection of DC
apparatus, or for securing access to it.

(3) If after the expiry of 28 days DC has not communicated approval or disapproval under sub-
paragraph 2), the undertaker may write to DC at
DeveloperServicesassetenquiriesPlanandProtect@dwrcymru.com or such other address as DC may
appoint instead for that purpose and notify the undertaker in writing clearly stating that no response
has been received from DC under sub-paragraph (2) and that a response must be provided to the
undertaker within 14 days from the date of receipt of the correspondence sent under this sub-
paragraph (3) and if no response is received within 14 days from the date of receipt DC is deemed
to have approved the plans as supplied under sub-paragraph (2).
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(4) Once approved under sub-paragraph (2) or (3), the draft specification is to become the
specification and the works are to be executed only in accordance with the specification and such
reasonable requirements as may be made in accordance with sub-paragraph (2) and DC is entitled
to watch and inspect the execution of those works.

(5) Nothing in this paragraph 5 precludes the undertaker from submitting at any time or from time
to time, but in no case less than 28 days before commencing the execution of any works, a draft
specification instead of the draft specification previously submitted, and having done so the
provisions of this paragraph 5 apply to and in respect of the new draft specification.

(6) The undertaker is not required to comply with sub-paragraph (1) in a case of emergency
provided it has complied with paragraph 8 below save that the undertaker is to comply with sub-
paragraphs (1) and (4) above in so far as is reasonably practicable in the circumstances.

(7) DC may opt to carry out any temporary and/or protective works specified under sub-paragraph
(2) to DC apparatus, and if DC opts to do so it will—

(a) agree the scope and timings of the works with the undertaker (and the undertaker must not
unreasonably withhold or delay its agreement to the same);

(b) provide an invoice together with supporting evidence of the estimated costs of the works
on the basis of which it is to agree with undertaker the reasonable costs of the works to be
met by the undertaker;

(c) following agreement and payment of the costs, DC will as soon as reasonably practicable
carry out and complete the works; and

(d) notify the undertaker immediately in writing upon completion of the temporary and/or
protective works.

(8) Where DC apparatus will be affected by the works the undertaker must determine the exact
location of DC apparatus prior to any works being carried out by the undertaker.

(9) The undertaker must give DC at least 7 days’ advance written notice of making any trial holes
within 15 metres measured in any direction of any DC apparatus which must include details of the
timings and location of the trial holes and allow a representative of DC to attend and observe these
works.

(10) Any affected DC apparatus which is no longer required by DC but is not removed shall be
transferred to the undertaker by way of a deed of transfer from DC at the undertaker’s expense and
on such terms as DC reasonably requires.

Suspension of works

6.—(1) DC is entitled to instruct the undertaker to suspend the relevant works if in DC’s
reasonable and proper opinion the actions of the undertaker, or those of its contractor(s) or
subcontractor(s) in carrying out the works, have caused damage to any DC apparatus. In the event
of such instruction being given by DC—

(a) the undertaker must procure that it and its contractor(s) and subcontractor(s) shall forthwith
suspend or cease the works having due regard to health and safety factors and shall discuss
and agree with DC the remedial actions required prior to resuming the works;

(b) the undertaker and DC must act reasonably and without delay in discussing and agreeing
any remedial actions required prior to resuming the works;

(c) DC must submit to the undertaker within 5 days following the suspension, a written notice
specifying the reasons for suspending the works;

(d) in the event that DC fails to supply the written notice within 5 days of suspension DC’s
instruction to suspend the works will be void and the undertaker will be entitled to
recommence the works; and

(e) DC must commence, carry out and complete any remedial works pursuant to this sub-
paragraph (1), as soon as reasonably practicable and DC must give the undertaker notice
immediately upon completion of such remedial works and on receipt of such notice the
undertaker is entitled to resume the works.
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(2) DC is entitled to reclaim all reasonable costs of all remedial works undertaken in accordance
with this paragraph 6.

Co-Operation

7.—(1) In the event that either the undertaker or DC (for the purpose of this paragraph 7 “the
party” or together “the parties”) wishes to take any action which would impact on the ability of the
undertaker to carry out the authorised development or DC to carry out its statutory functions, the
parties must use reasonable endeavours to cooperate with one another in order to align work streams
so to minimise or avoid disruption to the other party’s works. In respect of the references to ‘work’
and ‘works’ in this sub-paragraph 7(1), to the extent that this refers to ‘work’ or ‘works’ to be
undertaken by DC, the definition of works in paragraph 2 of this Part does not apply.

(2) Subject to paragraph 8, differences or disputes arising between the undertaker and DC under
this Schedule will, unless otherwise agreed in writing between the undertaker and DC, be
determined by arbitration in accordance with article 46 (arbitration) of the Order.

(3) For the avoidance of doubt whenever DC’s consent, agreement or approval is required in
relation to plans, documents or other information submitted by the undertaker or the taking of action
by DC is required, it must not be unreasonably withheld or delayed.

Emergency Works

8.—(1) The undertaker is permitted to carry out emergency works provided that it first notifies
DC of the proposed emergency works. For the avoidance of doubt, in the event that DC suffers any
loss, cost or damage as a result of the emergency action taken by the undertaker without prior
notification the indemnity in paragraph 9 will apply.

(2) DC must at all times be permitted to carry out any emergency works in relation to its DC
apparatus within the Order limits in accordance with Part II Schedule 6 WIA 1991.

(3) Emergency works required in order for DC to fulfil its statutory functions under sub-paragraph
(2) take precedence over works to be carried out by the undertaker and, in such circumstances, the
undertaker must reschedule its works accordingly.

(4) In respect of the references to ‘work’ and ‘works’ in this paragraph 8, to the extent that this is
‘work’ or ‘works’ to be undertaken by DC, the definition of works in paragraph 2 of this Part does

not apply.

Damage to DC apparatus

9.—(1) If, for any reason or in consequence of the construction of any of the works, any damage
is caused to any DC apparatus (other than DC apparatus, the repair of which is not reasonably
necessary in view of its intended removal for the purposes of the works), or there is any interruption
in any service provided, or in the supply of any goods, by DC, the undertaker must—

(a) bear and pay on demand accompanied by an invoice or claim by DC the cost reasonably
and properly incurred and documented by DC in making good any damage or restoring the
supply; and

(b) make reasonable compensation to DC for any other expenses, loss, damages, penalty or
costs incurred by DC, by reason or in consequence of any the damage or interruption.
(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect of—

(a) any damage or interruption to the extent that it is attributable to the act, neglect or default
of DC, its officers, employees, contractors or agents; and / or

(b) any indirect or consequential loss of any third party (including but not limited to loss of
use, revenue, profit, contract, production, increased cost of working or business
interruption) arising from any such damage or interruption, which is not reasonably
foreseeable.

(3) DC must give the undertaker reasonable notice of any such claim or demand and no settlement,
admission of liability or compromise or demand is to be made without the consent of the undertaker.
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(4) Nothing in this Part affects the provisions of any enactment or agreement regulating the
relations between the undertaker and DC in respect of any DC apparatus laid or erected in land
belonging to the undertaker on the date on which the Order is made.

(5) DC must use its reasonable endeavours to mitigate in whole or in part and to minimise any
claims, costs, expenses, losses, damages, demands, and penalties to which the indemnity under this
paragraph 9 applies. If requested to do so by the undertaker, DC must provide an explanation of
how the claim has been minimised. The undertaker will only be liable under this paragraph 9 for
claims reasonably incurred by DC.

PART 4

For the protection of SP Manweb as electricity undertaker

Application

1. The following provisions have effect for the protection of SP Manweb unless otherwise agreed
in writing between the undertaker and SP Manweb.

Interpretation

2. In this Part of this Schedule—

“alternative apparatus” means appropriate alternative apparatus to enable SP Manweb to fulfil
its statutory functions in a manner no less efficient than previously (to the reasonable satisfaction
of SP Manweb);

“apparatus” means electric lines or electrical plant as defined in the 1989 Act, belonging to or
maintained by SP Manweb together with any replacement apparatus and such other apparatus
constructed pursuant to the Order that becomes operational apparatus of SP Manweb for the
purposes of transmission, distribution and/or supply and includes any structure in which
apparatus is or will be lodged or which gives or will give access to apparatus;

“authorised development” has the same meaning as is given to the term “authorised
development” in article 2 (interpretation) of this Order and includes any associated development
authorised by the Order and for the purposes of this Part of this Schedule includes the use and
maintenance of the authorised development and construction of any works authorised by this
Part of this Schedule;

“commence” has the same meaning as in article 2 of this Order and commencement must be
construed to have the same meaning;

“deed of consent” means a deed of consent, crossing agreement, deed of variation or new deed
of grant agreed between the parties acting reasonably in order to vary and/or replace existing
easements, agreements, enactments and other such interests so as to secure land rights and
interests as are necessary to carry out, maintain, operate and use the apparatus in a manner
consistent with the terms of this Part of this Schedule;

“functions” includes powers and duties;

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to
apparatus or alternative apparatus under, over, across, along or upon such land;

“maintain” and “maintenance” includes the ability and right to do any of the following in
relation to any apparatus or alternative apparatus of SP Manweb including construct, use, repair,
alter, inspect, renew or remove the apparatus;

“plan” or “plans” include all designs, drawings, specifications, method statements, soil reports,
programmes, calculations, risk assessments and other documents that are reasonably necessary
properly and sufficiently to describe and assess the works to be executed;

“SP Manweb” means SP Manweb PLC (Company No. 02366937) whose registered office is at
3 Prenton Way, Prenton, CH43 3ET or any successor company;
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“specified works” means any of the authorised development or activities undertaken in
association with the authorised development which:

(a) will or may be situated under, over; or within 15 metres (measured in any direction) of any
apparatus the removal of which has not been required by the undertaker under paragraph
5(2) or otherwise;

(b) 1is reasonably likely to adversely affect any apparatus the removal of which has not been
required by the undertaker under paragraph 5(2) or otherwise; and/or

(c) include any of the activities that are referred to in SP Manweb’s polices for development
near overhead lines EN43-8 and HSE’s guidance note 6 “Avoidance of Danger from
Overhead Lines” and guidance note 47 “Avoiding Danger from Underground Services”.

On Street Apparatus

3. Except for paragraphs 7, 8 and 9 of this Part of this Schedule which will apply in respect of the
exercise of all or any powers under the Order affecting the rights and apparatus of SP Manweb, the
other provisions of this Schedule do not apply to apparatus in respect of which the relations between
the undertaker and SP Manweb are regulated by the provisions of Part 3 of the 1991 Act.

Acquisition of land

4.—(1) Regardless of any provision in this Order or anything shown on the land plans or contained
in the book of reference to the Order, the undertaker may not appropriate or acquire or take
temporary possession of any land interest of SP Manweb or appropriate, acquire, extinguish,
interfere with or override any easement or other interest or right and/or apparatus of SP Manweb
otherwise than by agreement (such agreement not to be unreasonably withheld or delayed).

(2) As a condition of agreement between the parties in sub-paragraph (1), prior to the carrying out
of any part of the authorised development (or in such other timeframe as may be agreed between SP
Manweb and the undertaker) that are subject to the requirements of this Part of this Schedule that
will cause any conflict with or breach the terms of any easement and/or other legal or land interest
of SP Manweb and/or affects the provisions of any enactment or agreement regulating the relations
between SP Manweb and the undertaker in respect of any apparatus laid or erected in land belonging
to or secured by the undertaker, the undertaker must as SP Manweb reasonably requires enter into
such deeds of consent upon such terms and conditions as may be agreed between SP Manweb and
the undertaker acting reasonably and which must be no less favourable on the whole to SP Manweb
unless otherwise agreed by SP Manweb, and it will be the responsibility of the undertaker to procure
and/or secure the consent and entering into of such deeds and variations by all other third parties
with an interest in the land at that time who are affected by such authorised development.

(3) Where there is any inconsistency or duplication between the provisions set out in this Part of
this Schedule relating to the relocation and/or removal of apparatus (including but not limited to the
payment of costs and expenses relating to such relocation and/or removal of apparatus) and the
provisions of any existing easement, rights, agreements and licences granted, used, enjoyed or
exercised by SP Manweb and/or other enactments relied upon by SP Manweb as of right or other
use in relation to the apparatus, then the provisions in this Schedule must prevail.

(4) No agreement or consent granted by SP Manweb under any other paragraph of this Part of this
Schedule constitutes agreement under sub-paragraph (1).

Removal of apparatus

5.—(1) If, in the exercise of the agreement reached in accordance with paragraph 4 or in any other
authorised manner, the undertaker acquires any interest in any land in which any apparatus is placed,
that apparatus must not be removed under this Part of this Schedule and any right of SP Manweb to
maintain that apparatus in that land must not be extinguished until alternative apparatus has been
constructed, and is in operation to the reasonable satisfaction of SP Manweb in accordance with
sub-paragraphs (2) to (5) inclusive.
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(2) If, for the purpose of executing any specified works in, on, under or over any land purchased,
held, appropriated or used under this Order, the undertaker requires the removal of any apparatus
placed in that land, it must give to SP Manweb at least 56 days’ advance written notice of that
requirement, together with a plan of the work proposed, and of the proposed position of the
alternative apparatus to be provided or constructed and in that case (or if in consequence of the
exercise of any of the powers conferred by this Order SP Manweb reasonably needs to remove any
of its apparatus) the undertaker must, subject to sub-paragraph (3), secure any necessary consents
for the alternative apparatus and afford to SP Manweb to its satisfaction (taking into account
paragraph 6(1) below) the necessary facilities and rights—

(a) for the construction of alternative apparatus in other land of or land secured by the
undertaker; and

(b) subsequently for the use and maintenance of that apparatus.

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in
other land of or land secured by the undertaker, or the undertaker is unable to afford such facilities
and rights as are mentioned in sub-paragraph (2), in the land in which the alternative apparatus or
part of such apparatus is to be constructed, SP Manweb must, on receipt of a written notice to that
effect from the undertaker, as soon as reasonably possible use its best endeavours to obtain the
necessary facilities and rights in the land in which the alternative apparatus is to be constructed.

(4) Any alternative apparatus to be constructed in land of or land secured by the undertaker under
this Part of this Schedule must be constructed in such manner and in such line or situation as may
be agreed between SP Manweb and the undertaker.

(5) SP Manweb must, after the alternative apparatus to be provided or constructed has been
agreed, and subject to the prior grant to SP Manweb of any such facilities and rights as are referred
to in sub-paragraph (2) or (3), proceed without unnecessary delay to construct and bring into
operation the alternative apparatus and subsequently to remove any apparatus required by the
undertaker to be removed under the provisions of this Part of this Schedule.

(6) Where there is any inconsistency or duplication between the provisions set out in this Part of
this Schedule relating to the relocation and/or removal of apparatus/including but not limited to the
payment of costs and expenses relating to such relocation and/or removal of apparatus) and the
provisions of any existing easement, rights, agreements and licences granted, used, enjoyed or
exercised by SP Manweb and/or other enactments relied upon by SP Manweb as of right or other
use in relation to the apparatus, then the provisions in this Schedule must prevail.

Facilities and rights for alternative apparatus

6.—(1) Where, in accordance with the provisions of this Part of this Schedule, the undertaker
affords to or secures for SP Manweb facilities and rights in land for the construction, use,
maintenance and protection of alternative apparatus in substitution for apparatus to be removed,
those facilities and rights must be granted upon such terms and conditions as may be agreed between
the undertaker and SP Manweb and must be no less favourable on the whole to SP Manweb than
the facilities and rights enjoyed by it in respect of the apparatus to be removed unless otherwise
agreed by SP Manweb.

(2) If the facilities and rights to be afforded by the undertaker and agreed with SP Manweb under
sub-paragraph (1) above in respect of any alternative apparatus, and the terms and conditions subject
to which those facilities and rights are to be granted, are less favourable on the whole to SP Manweb
than the facilities and rights enjoyed by it in respect of the apparatus to be removed and the terms
and conditions to which those facilities and rights are subject in the matter will be referred to
arbitration in accordance with paragraph 13 of this Part of this Schedule and the arbitrator must
make such provision for the payment of compensation by the undertaker to SP Manweb as appears
to the arbitrator to be reasonable having regard to all the circumstances of the particular case. In
respect of the appointment of an arbitrator under this sub-paragraph, article 46 (arbitration) applies.
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Retained apparatus: Protection of SP Manweb as Electricity Undertaker

7.—(1) Not less than 56 days before the commencement of any specified works the removal of
which has not been required by the undertaker under paragraph 5(2), the undertaker must submit to
SP Manweb a plan of the works to be executed and seek from SP Manweb details of the underground
extent of their electricity tower foundations.

(2) In relation to specified works which will or may be situated on, over, under or within (i) 15
metres measured in any direction of any apparatus, or (ii) involve embankment works within +5
metres| 5m of any apparatus, the plan to be submitted to SP Manweb under sub-paragraph (1) must
include a method statement which, as far as is relevant, is consistent with the outline onshore
construction method statement together with the outline code of construction practice or, in both
cases, as subsequently updated and approved and provided by the undertaker to SP Manweb and
show and describe—

(a) the exact position of the specified works;

(b) the level at which the specified works are proposed to be constructed or renewed;
(c) the manner of their construction or renewal,;

(d) the position of all apparatus;

(e) by way of detailed drawings, every alteration proposed to be made to or close to any such
apparatus; and

(f) any intended maintenance regimes.

(3) In relation to any specified works which will or may be situated on, over, under or within 10
metres of any part of the foundations of an electricity supports or 15 metres for 132kV apparatus or
between any two or more adjacent electricity supports which are within the Order limits or within
10 metres of the Order limits, the plan to be submitted under sub-paragraph (1) must include a
method statement which, in addition to the matters set out in sub-paragraph (2), must—

(a) describe details of any cable trench design including route, dimensions, clearance to
support foundations;

(b) demonstrate that support foundations will not be affected prior to, during and post
construction;

(c) describe load bearing capacities of trench supporting structures;

(d) describe details of cable installation methodology including access arrangements, jointing
bays and backfill methodology;

(e) provide a written management plan for high voltage hazard during construction and
ongoing maintenance of the cable route;

(f) provide written details of the operations and maintenance regime for the cable, including
frequency and method of access;

(g) provide an assessment of earth rise potential if reasonably required by SP Manweb’s
engineers;

(h) provide evidence that trench collapse resistance and supporting structures bearing capacity
are to be designed to 26 tonnes to take the weight of overhead line construction traffic.

(4) The undertaker must not commence any works to which sub-paragraph (2) or (3) applies until
SP Manweb has given written approval of the plan so submitted provided that SP Manweb must not
unreasonably delay notification of its approval or disapproval.

(5) Any approval of SP Manweb required under sub-paragraph (4)—

(a) may be given subject to reasonable conditions for any purpose mentioned in sub-paragraphs
(7) or (9); and

(b) must not be unreasonably withheld or delayed.

(6) If after the expiry of 56 days SP Manweb has not communicated approval or disapproval, SP
Manweb is deemed to have approved the plans as supplied.
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(7) In relation to any work requiring the submission of a plan under sub-paragraph (1), SP
Manweb may require such modifications to be made to the plans as may be reasonably necessary
for the purpose of securing its apparatus against interference or risk of damage or for the purpose of
providing or securing proper and convenient means of access to any apparatus and SP Manweb must
notify the undertaker of such modifications within a period of 56 days beginning with the date on
which the plan required under sub-paragraph (1) has been submitted to SP Manweb.

(8) Works requiring the submission of a plan under sub-paragraph (1) must only be executed in
accordance with the plan as approved or as amended from time to time by agreement between the
undertaker and SP Manweb and in accordance with such reasonable requirements as may be made
in accordance with sub-paragraphs (5), (7) or (9) by SP Manweb for the alteration or otherwise for
the protection of the apparatus, or for securing access to it, and SP Manweb will be entitled to watch
and inspect the execution of those works.

(9) Where SP Manweb reasonably requires any protective works to be carried out by itself or by
the undertaker (whether of a temporary or permanent nature) such protective works, inclusive of
any measures or schemes required and approved as part of the plan approved pursuant to this
paragraph, must be carried out to SP Manweb’s reasonable satisfaction prior to the commencement
of any authorised development (or any relevant part thereof) for which protective works are required
and SP Manweb must give 56 days’ notice of such works from the date of submission of a plan
pursuant to sub-paragraph (1) (except in an emergency).

(10) If SP Manweb in accordance with sub-paragraphs (7) or (9) and in consequence of the works
proposed by the undertaker, reasonably requires the removal of any apparatus and gives written
notice to the undertaker of that requirement, sub-paragraphs (1) to (3) and (7) to (9) apply as if the
removal of the apparatus had been required by the undertaker under paragraph 5(2).

(11) Nothing in this paragraph precludes the undertaker from submitting at any time or from time
to time, but in no case less than 28 days before commencing the execution of the specified works, a
new plan, instead of the plan previously submitted, and having done so the provisions of this
paragraph must apply to and in respect of the new plan.

(12) The undertaker must not be required to comply with sub-paragraph (1) where it needs to carry
out emergency works as defined in the 1991 Act but in that case it must give to the SP Manweb
notice as soon as is reasonably practicable and a plan of those works and must—

(a) comply with sub-paragraphs (7), (8) and (9) insofar as is reasonably practicable in the
circumstances; and

(b) comply with sub-paragraph (13) at all times.

(13) At all times when carrying out any works authorised under the Order, the undertaker must
comply with statutory requirements and guidelines for development near overhead lines EN43-8
and HSE’s guidance note 6 “Avoidance of Danger from Overhead Lines” in relation to any
apparatus and aligning with SP Manweb guidelines.

Expenses

8.—(1) Subject to the following provisions of this paragraph, the undertaker must pay to SP
Manweb on demand all reasonable charges, costs and expenses reasonably incurred by SP Manweb
in direct consequence of the execution of any authorised development including without limitation
in respect of—

(a) any costs reasonably incurred by or compensation properly paid by SP Manweb in
connection with the acquisition of rights or the exercise of statutory powers for such
apparatus including without limitation all costs incurred by SP Manweb as a consequence
of SP Manweb—

(i) using its own compulsory purchase powers to acquire any necessary rights under
paragraph 5(3); and/or

(ii) exercising any compulsory purchase powers in the Order transferred to or benefitting
SP Manweb;
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(b) in connection with the cost of the carrying out of any diversion work or the provision of
any alternative apparatus;

(c) the cutting off of any apparatus from any other apparatus or the making safe of redundant
apparatus;

(d) the approval of plans;

(e) the carrying out of protective works (including any temporary protective works and their
removal);

(f) the survey of any land, apparatus or works, the inspection and monitoring of works or the
installation or removal of any temporary works reasonably necessary in consequence of the
execution of any such works referred to in this Part of this Schedule.

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any
apparatus removed under the provisions of this Part of this Schedule and which is not re-used as
part of the alternative apparatus, that value being calculated after removal.

(3) If in accordance with the provisions of this Part of this Schedule—

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in
substitution for existing apparatus of worse type, of smaller capacity or of smaller
dimensions; or

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is
placed at a depth greater than the depth at which the existing apparatus was situated,

and the placing of apparatus of that type or capacity or of those dimensions or the placing of
apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default of
agreement, is not determined by arbitration in accordance with article 46 (arbitration) to be
necessary, then, if such placing involves cost in the construction of works under this Part of this
Schedule exceeding that which would have been involved if the apparatus placed had been of the
existing type, capacity or dimensions, or at the existing depth, as the case may be, the amount which
apart from this sub-paragraph would be payable to SP Manweb by virtue of sub-paragraph (1) will
be reduced by the amount of that excess

(4) For the purposes of sub-paragraph (3)—

(a) an extension of apparatus to a length greater than the length of existing apparatus will not
be treated as a placing of apparatus of greater dimensions than those of the existing
apparatus; and

(b) where the provision of a joint in a cable is agreed, or is determined to be necessary, the
consequential provision of a jointing chamber or of a manhole will be treated as if it also
had been agreed or had been so determined.

(5) An amount which apart from this sub-paragraph would be payable to SP Manweb in respect
of works by virtue of sub-paragraph (1) must, if the works include the placing of apparatus provided
in substitution for apparatus placed more than 7 years and 6 months earlier so as to confer on SP
Manweb any financial benefit by deferment of the time for renewal of the apparatus in the ordinary
course, be reduced by the amount which represents that benefit.

Indemnity

9.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction
of any such works authorised by this Part of this Schedule or in consequence of the construction,
use, maintenance or failure of any of the authorised development by or on behalf of the undertaker
or in consequence of any act or default of the undertaker (or any person employed or authorised by
it) in the course of carrying out such works, including without limitation works carried out by the
undertaker under this Part of this Schedule or any subsidence resulting from any of these works, any
damage is caused to any apparatus or alternative apparatus (other than apparatus the repair of which
is not reasonably necessary in view of its intended removal for the purposes of the authorised
development) or property of SP Manweb, or if there is any interruption in any service provided, or
in the supply of any goods by SP Manweb, or SP Manweb becomes liable to pay any amount to any
third party, the undertaker must—
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(a) bear and pay on demand accompanied by an invoice or claim from SP Manweb the cost
reasonably and properly incurred by SP Manweb in making good such damage or restoring
the supply; and

(b) indemnify SP Manweb for any other expenses, loss, demands, proceedings, damages,
claims, penalties or costs incurred by or recovered from SP Manweb, by reason or in
consequence of any such damage or interruption or SP Manweb becoming liable to any
third party as aforesaid other than arising from any default of SP Manweb,

provided that at all times SP Manweb will be under an obligation to take reasonable steps to mitigate
its loss.

(2) The fact that any act or thing may have been done by SP Manweb on behalf of the undertaker
or in accordance with a plan approved by SP Manweb or in accordance with any requirement of SP
Manweb as a consequence of the authorised development or under its supervision does not (unless
sub-paragraph (3) applies), excuse the undertaker from liability under the provisions of this
paragraph where the undertaker fails to carry out and execute the works properly with due care and
attention and in a skilful and workmanlike manner or in a manner that does not materially accord
with the approved plan (or as otherwise agreed between the undertaker and SP Manweb pursuant to
paragraph 8).

(3) Nothing in sub-paragraph (1) will impose any liability on the undertaker in respect of—

(a) any damage or interruption to the extent that it is attributable to the neglect or default of SP
Manweb, its officers, employees, contractors or agents;

(b) any authorised development and/or any other works authorised by this Part of this Schedule
carried out by SP Manweb as an assignee, transferee or lessee of the undertaker with the
benefit of the Order pursuant to section 156 of the 2008 Act or article 7 (benefit of the
Order) subject to the proviso that once such works become apparatus (“new apparatus”),
any authorised development yet to be executed and not falling within this sub-paragraph
3(b) will be subject to the full terms of this Part of this Schedule including this paragraph
in respect of such new apparatus; and / or

(c) any indirect or consequential loss of any third party (including but not limited to loss of
use, revenue, profit, contract, production, increased cost of working or business
interruption) arising from any such damage or interruption, which is not reasonably
foreseeable.

(4) SP Manweb must give the undertaker reasonable notice of any claim or demand and no
settlement, admission of liability or compromise or demand, unless payment is required in
connection with a statutory compensation scheme, is to be made without first consulting the
undertaker and considering its representations.

Enactments and agreements

10. Save to the extent provided for to the contrary elsewhere in this Part of this Schedule or by
agreement in writing between SP Manweb and the undertaker, nothing in this Part of this Schedule
will affect the provisions of any enactment or agreement regulating the relations between the
undertaker and SP Manweb in respect of any apparatus laid or erected in land belonging to the
undertaker on the date on which this Order is made.

Co-operation

11.—(1) Where in consequence of the proposed construction of any of the authorised
development, the undertaker or SP Manweb requires the removal of apparatus under paragraph 5(2)
or SP Manweb makes requirements for the protection or alteration of apparatus under paragraph 7,
the undertaker must use its best endeavours to co-ordinate the execution of the works in the interests
of safety and the efficient and economic execution of the authorised development and taking into
account the need to ensure the safe and efficient operation of SP Manweb’s undertaking and SP
Manweb must use its best endeavours to co-operate with the undertaker for that purpose.
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(2) For the avoidance of doubt whenever SP Manweb’s consent, agreement or approval is required
in relation to plans, documents or other information submitted by the undertaker or the taking of
action by SP Manweb is required, it must not be unreasonably withheld or delayed.

Access

12. If in consequence of the agreement reached in accordance with paragraph 4(1) or the powers
granted under this Order the access to any apparatus is materially obstructed, the undertaker must
provide such alternative means of access to such apparatus as will enable SP Manweb to maintain
or use the apparatus no less effectively than was possible before such obstruction.

Arbitration

13. Save for differences or disputes arising under paragraphs 5(1), 5(2), 5(4) and 7 any difference
or dispute arising between the undertaker and SP Manweb under this Part of this Schedule must,
unless otherwise agreed in writing between the undertaker and SP Manweb, determined by
arbitration in accordance with article 46 (arbitration).

PART 5
For the protection of Wales and West Ultilities

1. For the protection of Wales and West Ultilities as referred to in this part of this Schedule the
provisions of this Part have effect unless otherwise agreed in writing between the undertaker and
Wales and West Utilities Limited.

2. In this Part—

“alternative apparatus” means alternative apparatus adequate to enable Wales and West Utilities
to fulfil its statutory functions in a manner no less efficient than previously;

“apparatus” means any mains, pipes or other apparatus belonging to or maintained by Wales
and West Utilities for the purposes of gas-supphyineludingcarrying out its statutory undertaking
and includes any structure in which apparatus is or is to be lodged or which_gives or will give
access to apparatus;

“authorised development” has the same meaning as in article 2 (interpretation) of this Order and
(unless otherwise specified) for the purposes of this Schedule shall include associated
development and the construction, use-and, maintenance and decommissioning of the authorised
development;

“functions” includes powers and duties;

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to
apparatus or alternative apparatus under, over or upon land;

“plan” includes all designs, drawings, specifications, method statements, soil reports,
programmes, calculations, risk assessments and other documents that are reasonably necessary
properly and sufficiently to describe the works to be executed;

“security infrastructure” includes cameras, perimeter fencing, fencing and gates and any other
security measures required in order to ensure an appropriate level of security in respect of the
authorised development or any apparatus;

“specified work” means so much of any of the works comprised in the authorised development
or activities undertaken in association with the authorised development which:

(a) are in, on or under any land purchased, leased, held, appropriated or used under this Order
that-are-within15-metres (measured-in—any-direetion)of, are within a Wales and West
Utilities easement area for apparatus, are within the same section of hichway as Wales and
West apparatus or will or may affect any apparatus the removal of which is not required
under paragraph 6 of this Schedule; and/or
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(b) will or may be situated within 4 metres measured in any direction of any security
infrastructure belonging to or maintained by Wales and West Utilities;-and

“Wales and West Utilities” means Wales and West Utilities Limited (Company No. 05046791)
whose registered office is at Wales & West House, Spooner Close Coedkernew, Newport, South
Wales, NP10 8FZ and includes any successor in title in respect of the apparatus or any successor
gas transporter (within the meaning of Part 1 of the Gas Act 1986) within the area of the
authorised development.

On street apparatus and offshore works

3. This Part does not apply to—

(a) apparatus in respect of which the relations between the undertaker and Wales and West
Utilities are regulated by the provisions of Part 3 (street works in England and Wales) of
the 1991 Act; and

(b) the offshore works.

Apparatus in streets subject to temporary restriction

4. Regardless of the temporary restriction of use of streets under the powers conferred by article
12 (temporary restriction of use of streets), Wales and West Utilities is at liberty at all times to take
all necessary access across any such street and to execute and do all such works and things in, upon
or under any such street as may be reasonably necessary or desirable to enable it to maintain any
apparatus which at the time of the restriction was in that street.

Acquisition eflandby agreement

5. Regardless of any provision of this Order or anything shown on the land plans, or contained in
the book of reference to the Order, the undertaker must not (a) appropriate or acquire any apparatus
or (b) appropriate, acquire or extinguish, interfere with or override any easement, other interest or
rieht and/or acquire any apparatus belonging to or maintained by Wales and West Utilities,
otherwise than by agreement.

Removal of apparatus

6.—(1) If, in the exercise of the powers conferred by this Order, the undertaker acquires any
interest in, on or under any land in which any apparatus is placed or over which access to any
apparatus is enjoyed or requires that Wales and West Utilities’ apparatus is relocated or diverted,
that apparatus must not be removed under this Part, and any right of a utility undertaker to maintain
that apparatus in that land and to gain access to it must not be extinguished or interfered with until
alternative apparatus has been constructed and is in operation to the reasonable satisfaction of Wales
and West Utilities- in accordance with sub-paragraphs (2) to (5).

(2) I, for the purpose of executing any works in, on or under any land purchased, leased, held,
appropriated or used under this Order, the undertaker requires the removal of any apparatus placed
in that land, the undertaker must give Wales and West Utilities at least 28 days’ written notice of
that requirement, together with a plan. description and section of the work proposed, and of the
proposed position of the alternative apparatus to be provided or constructed; and in that case (or if
in consequence of the exercise of any of the powers conferred by this Order Wales and West Ultilities
reasonably needs to remove any of its apparatus) the undertaker must, subject to sub-paragraph (4),
afford to Wales and West Utilities the necessary facilities and rights, for the construction of, and
access to alternative apparatus in other land of the undertaker and subsequently for the maintenance
of that apparatus along with any appropriate working areas.

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in
other land of the undertaker, or the undertaker is unable to afford such facilities and rights as are
mentioned in sub-paragraph (2) in the land in which the alternative apparatus or part of such
apparatus is to be constructed, Wales and West Utilities must, on receipt of a written notice to that
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effect from the undertaker, as soon as reasonably possible use reasonable endeavours to obtain the
necessary facilities and rights in the land in which the alternative apparatus is to be constructed.

(4) Any alternative apparatus to be constructed in land of the undertaker under this Part must be
constructed in such manner and in such line or situation as may be agreed between Wales and West
Utilities and the undertaker or in default of agreement settled by arbitration in accordance with
article 46 (arbitration).

(5) Wales and West Utilities must, after the alternative apparatus to be provided or constructed
has been agreed or settled by arbitration in accordance with article 46 (arbitration), and after the
grant to Wales and West Ultilities of any such facilities and rights as are referred to in sub-paragraph
(2) or (3), proceed without unnecessary delay to construct and bring into operation the alternative
apparatus and subsequently to decommission or remove any apparatus required by the undertaker
to be removed under the provisions of this Part.

Facilities and rights for alternative apparatus

7.—(1) Where, in accordance with the provisions of this Part, the undertaker affords to Wales and
West Utilities facilities and rights for the construction and maintenance in land of the undertaker of
alternative apparatus in substitution for apparatus to be removed or decommissioned, those facilities
and rights must be granted upon such terms and conditions as may be agreed between the undertaker
and Wales and West Utilities or in default of agreement settled by arbitration in accordance with
article 46 (arbitration).

(2) If the facilities and rights to be afforded by the undertaker in respect of any alternative
apparatus, and the terms and conditions subject to which those facilities and rights are to be granted,
are in the opinion of the arbitrator less favourable on the whole to Wales and West Utilities than the
facilities and rights enjoyed by it in respect of the apparatus to be removed or decommissioned and
the terms and conditions to which those facilities and rights are subject, the arbitrator must make
such provision for the payment of compensation by the undertaker to Wales and West Utilities as
appears to the arbitrator to be reasonable having regard to all the circumstances of the particular
case.

Retained apparatus

8.—(1) Not less than 42 days before starting the execution of any specified works in, on or under
any land purchased, held, leased, appropriated or used under this Order that are near to, or will or
may affect, any apparatus the removal of which has not been required by the undertaker under
paragraph 6(2), the undertaker must submit to Wales and West Utilities a plan, section and
description of the works to be executed.

(2) Those works must be executed only in accordance with the plan, section and description
submitted under sub-paragraph (1) and in accordance with such reasonable requirements as may be
made in accordance with sub-paragraph (3) by Wales and West Ultilities for the alteration or
otherwise for the protection of the apparatus, or for securing access to it, and Wales and West
Utilities is entitled to watch and inspect the execution of those works.

(3) Any requirements made by Wales and West Utilities under sub-paragraph (2) must be made
within a period of 42 days beginning with the date on which a plan, section and description under
sub-paragraph (1) is submitted to it.

(4) If Wales and West Ultilities, in accordance with sub-paragraph (3) and in consequence of the
works proposed by the undertaker, reasonably requires the removal or decommissioning of any
apparatus and gives written notice to the undertaker of that requirement, the provisions of this Part
apply as if the removal or decommissioning of the apparatus had been required by the undertaker
under paragraph 6(2).

(5) Nothing in this paragraph precludes the undertaker from submitting at any time or from time
to time, but in no case less than 28 days before commencing the execution of any works, a new plan,
description and section instead of the plan, section and description previously submitted, and having
done so the provisions of this paragraph apply to and in respect of the new plan, section and
description.
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(6) The undertaker is not required to comply with sub-paragraph (1) in a case of emergency but
in that case it must give to Wales and West Utilities notice as soon as is reasonably practicable and
a plan, section and description of those works as soon as reasonably practicable subsequently and
must comply with sub-paragraph (2) in so far as is reasonably practicable in the circumstances.

Expenses and costs

9.—(1) Subject to the following provisions of this paragraph, the undertaker must repay to Wales
and West Ultilities the reasonable expenses reasonably incurred by Wales and West Ultilities in, or
in connection with, the inspection, relaying, replacing, removal, decommissioning, alteration or
protection of any apparatus or security infrastructure or the construction of any new apparatus or
security infrastructure which may be required in consequence of the execution of any such works as
are referred to in paragraph 6(2) or any specified work.

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any
apparatus removed under the provisions of this Part of this Schedule and which is not re-used as
part of the alternative apparatus, that value being calculated after removal.

(3) If in accordance with the provisions of this Part of this Schedule and provided that the change
is not required by industry standard guidance or legislation—

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in
substitution for existing apparatus of worse type, of smaller capacity or of smaller
dimensions; or

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is
placed at a depth greater than the depth at which the existing apparatus was situated,

and the placing of apparatus of that type or capacity or of those dimensions or the placing of
apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default of
agreement, is not determined by arbitration in accordance with article 46 (arbitration) to be
necessary, then, if such placing involves cost in the construction of works under this Part of this
Schedule exceeding that which would have been involved if the apparatus placed had been of the
existing type, capacity or dimensions, or at the existing depth, as the case may be, the amount which
apart from this sub-paragraph would be payable to Wales and West Utilities by virtue of sub-
paragraph (1) will be reduced by the amount of that excess.

(4) —For the purposes of sub-paragraph (2)—

(a) an extension of apparatus to a length greater than the length of existing apparatus must not
be treated as a placing of apparatus of greater dimensions than those of the existing
apparatus; and

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary,
the consequential provision of a jointing chamber or of a manhole must be treated as if it
also had been agreed or had been so determined.

(5) Subject to sub-paragraphs (2)—and—3);) and (4) if by reason or in consequence of the
construction of any such works referred to in paragraph 6(2) or any specified work any damage is
caused to any apparatus (other than apparatus the repair of which is not reasonably necessary in
view of its intended removal for the purposes of those works) or property of Wales and West
Utilities, or there is any interruption in any service provided, or in the supply of any goods, by Wales
and West Utilities, the undertaker must—

(a) bear and pay the cost reasonably incurred by Wales and West Utilities in making good such
damage or restoring the supply; and

(b) make reasonable compensation to Wales and West Ultilities for any other expenses, loss,
damages, penalty or costs incurred by Wales and West Utilities,

by reason or in consequence of any such damage or interruption.

(6) The fact that any act or thing may have been done by Wales and West Utilities on behalf of
the undertaker or in accordance with a plan, section or description approved by Wales and West
Utilities or in accordance with any requirement of Wales and West Utilities or under its supervision
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does not, subject to sub-paragraph (3), excuse the undertaker from liability under the provisions of
sub-paragraph (1).

€6)(7) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any
damage or interruption to the extent that it is attributable to the act, neglect or default of Wales and
West Utilities, its officers, servants, contractors or agents.

€H(8) Wales and West Utilities must give the undertaker reasonable notice of any claim or
demand and no settlement, admission of liability or compromise or demand must be made, unless
payment is required in connection with a statutory compensation scheme, without first consulting
the undertaker and considering its representations.

10. Where in consequence of the proposed construction of any part of the authorised development
the undertaker or Wales and West Ultilities requires the removal or decommissioning of apparatus
under paragraph 6(2) or Wales and West Utilities makes requirements for the protection or alteration
of apparatus under paragraph 8, the undertaker must use all reasonable endeavours to co-ordinate
the execution of the works in the interests of safety and the efficient and economic execution of the
authorised development and taking into account the need to ensure the safe and efficient operation
of Wales and West Utilities’ undertaking and Wales and West Utilities must use all reasonable
endeavours to co-operate with the undertaker for that purpose.

Enactments and agreements

10:11. Nothing in this Part affects the provisions of any enactment or agreement regulating the
relations between the undertaker and Wales and West Utilities in respect of any apparatus in land
belonging to the undertaker on the date on which this Order is made.

PART 6
For the protection of the Welsh Ministers as Strategic Highway Authority

Application

1. The provisions of this Part have effect for the protection of the Welsh Ministers (“the WM”) as
the Highway Authority for the ASS, in addition to all other applicable statutory protections, unless
otherwise agreed in writing between the undertaker and the WM.

Interpretation

2. In this Part—

“strategic highway” means any part of the highway network including trunk roads or special
roads which the WM are responsible for;

“NMWTRA” means the North and Mid Wales Trunk Road Agency, who act as the highway
agents of the WM and exercise functions relating to the management and operation of the
relevant part of the strategic highway on behalf of the WM pursuant to an agreement between
the WM and Gwynedd Council under section 6 of the Highways Act 1980. In practice therefore,
the procedural matters contained in this Part will be dealt with by NMWTRA on behalf of the
WM; and

“works” means—

(a) that part of Work No. 8 which requires the trenchless installation of the cable under the
ASS highway; or

(b) any other work forming part of the authorised development within or which affects or
requires occupation of the strategic highway.
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Approvals

3. The crossing of the AS5 and its associated assets must only be carried out by trenchless
techniques.

4.—(1) Prior to the commencement of the works the undertaker must obtain the written approval
of the WM to such works.

(2) When requesting approval under sub-paragraph (1), the undertaker must submit to the WM—

(a) copy of location plan to a scale not less than 1/10,000 showing the location and/or proposed
route and siting of the works;

(b) details of the methodology of the works;
(c) details of the proposed timing of the works;

(d) details of any traffic management measures (including signage) proposed in connection
with the works; and

(e) where approval is sought for works to or within the carriageway of a strategic highway,
evidence of NHSS (National Highways Sector Scheme) certification and Street Works
Qualifications.

5. No crossing is to take place until a monitoring regime and the Geotechnical Design Report
(GDR as defined by the DMRB CD622 Managing Geotechnical Risk) is agreed and certified by the
WM.

6. Approval under this Part may be sought in one or more applications.

7. Any approval of the WM under this Part may be given subject to such reasonable requirements
or conditions as the WM may determine.

8. The undertaker must contact any owners or operators of apparatus in, on, over, under or near
the strategic highway including other statutory undertakers to ascertain whether their existing or
proposed apparatus to within or under the strategic highway is likely to be affected by the works.
The undertaker must comply with the requirements and conditions imposed by the owners or
operators relating to the protection of existing apparatus in, on, over, under or near the strategic
highway likely to be affected by the works.

9. The undertaker must pay a fee of £250 to the WM with any application for approval under this
Part.

Indemnity
10. The undertaker indemnifies the WM against any and all claims in respect of injury, damage
or loss arising out of—
(a) the placing or presence in the strategic highway of apparatus as part of the works; or
(b) the excavation by any person of any works within the strategic highway.
11. The undertaker (or any person carrying out works on its behalf) must have and maintain in
force for the duration of any works to or within the strategic highway network, public liability/third

party insurance to the sum of £10 million covering its liability under paragraph 10. The undertaker
must provide evidence of such insurance to the WM if requested.

Traffic management

12. The undertaker must contact-the NMWTRA, the WM RA Control Room, North Wales Traffic
Management Centre, Ffordd Sam Parri, Morfa, Conwy, LL.32 8HH — Telephone number 01492
564790 before erecting or removal of traffic management measures on the strategic highway on
each occasion that erection or removal is required.
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13. The undertaker must execute the works in strict accordance with the requirements contained
in Chapter 8 of the Traffic Signs Manual (2009) as published by His Majesty’s Stationery Office
HMSO and any amendments thereof.

Inspections

14. The WM or any person authorised by them for this purpose is entitled to inspect any works to,
within or under the strategic highway while such works are being carried out and following
completion of such works.

15. Exercise of the right to inspect under paragraph 14 must be carried out reasonably, in
compliance with any requirements of any health and safety requirements in place within the site of
any works, and in accordance with the instructions of the undertaker.

16. If required by the WM, the undertaker must provide link boxes (on land outside the limits of
the highway) for the purpose of inspecting and maintaining the apparatus under the highway.

17.—(1) The undertaker must compensate the WM in respect of any loss, damage, charge, cost or
expense suffered or incurred by the WM as a result of the execution, use or maintenance of the
works.

(2) Nothing sub-paragraph (1) imposes any liability on the undertaker with respect of any damage
to the extent that it is attributable to the act, neglect or default of WM, its officers, employees,
contractors or agents.

Reinstatement

18. Any reinstatement of the strategic highway required in connection with or as a consequence
of the works must be carried out in strict conformity with the Code of Practice “Specification for
the Reinstatement of Openings in Highways”.

19.—(1) Where, in the reasonable opinion of the WM, any reinstatement carried out by the
undertaker is defective, three defect inspections will be carried out comprising—

(a) A joint inspection by the WM and the undertaker to determine the nature of the failure and
what remedial works need to be carried out;

(b) Inspection by or on behalf of the WM of remedial works in progress; and
(c) Inspection by or on behalf of the WM when remedial works have been completed.
(2) The undertaker must pay an inspection fee of £47.50 for each inspection carried out under this

paragraph.

20. Any and all costs associated with the reinstatement work will be met by the undertaker.

Notice of completion of Works

21. The undertaker must notify the WM of the completion of works approved by the WM under
this Part within 10 working days of such completion.

22, The undertaker must supply the WM with as built records of any apparatus sited within or
under the strategic highway within 10 working days of the completion of works, including, in
particular, the location and depth of any electrical cables on a plan to a scale of 1/500 with a
longitudinal and vertical accuracy of + or - 100mm.

23. The undertaker must submit a Geotechnical Feedback Report (GFR as defined in the DMRB
CD622 Managing Geotechnical Risk) including all monitoring results and as built drawings to the
WM no later than six months from the date of completion.

24. After the apparatus has been placed, the undertaker must not carry out any further works or
maintenance to the apparatus or works or any other works involving excavation within the
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boundaries of the strategic highway without the prior written approval of the WM, and any such
works must be carried out and completed to the satisfaction of WM.

Arbitration

25. Any difference or dispute arising between the undertaker and the WM under this Part must,
unless otherwise agreed in writing between the undertaker and the WM, be determined by arbitration
in accordance with article 46 (arbitration):) of the Order.

Notices

26. The plans submitted to the WM by the undertaker pursuant to this Part must be submitted to
North & Mid Wales Trunk Road Agent, Unit 5 Llys Britannia, Parc Menai, Bangor, Gwynedd, LL57
4BN and streetworks@nmwtra.org.uk or such other address as the WM may from time to time
appoint instead for that purpose and notify to the undertaker in writing.

Cease of Use or Abandonment

27.1f the undertaker proposes to cease using or abandon the apparatus prior to the
decommissioning of the onshore works or to part with his interest in the apparatus, the undertaker
must give the WM at least 6 weeks’ notice before doing so.

28. If the apparatus is abandoned or the Order is surrendered prior to the decommissioning of the
onshore works, the WM may remove the apparatus or alter it in such a manner as they think fit and
reinstate the street and may recover from the undertaker the expenses incurred in so doing, except
that if the WM is satisfied that the undertaker can within such reasonable time as the WM specify
remove the apparatus or alter it in such manner as the WM require and reinstate the street, the WM
may authorise the undertaker to do so at his own expense.

29. If the undertaker proposes to part with his interest in the apparatus, he must before doing so
give notice to the WM stating to whom the benefit of the Order is to be transferred.

Maintenance

27:30. The undertaker must maintain the apparatus in a good state of repair and condition. The
undertaker must if required place and maintain within the limits of the said highway suitable
permanent signs of a type and in positions to be approved by the WM for the purpose of indicating
as nearly as possible the exact position under the highway in which the said apparatus is laid.

PART 7
For the protection of National Grid Electricity Transmission Plc as electricity
undertaker

Application
1. Fhe-provisions-of-this Parthave-effeetfor—(1) For the protection of National Grid Electricity

Transmission Plc as referred to in this Part of this Schedule he following provisions have effect
unless otherwise agreed in writing between the undertaker and National Grid_Electricity
Transmission Plc.

(2) Subject to sub-paragraph (3) or to the extent otherwise agreed in writing between the
undertaker and National Grid Electricity Transmission Plc, where the benefit of this Order is
transferred or granted to another person under article 7 (benefit of Order) —

(a) any agreement of the type mentioned in subparagraph (1) has effect as if it had been made
between National Grid Electricity Transmission Plc and the transferee or grantee (as the
case may be); and
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(b) written notice of the transfer or grant must be given to National Grid Electricity
Transmission Plc on or before the date of that transfer or grant.

(3) Sub-paragraph (2) does not apply where the benefit of the Order is transferred or granted to
National Grid Electricity Transmission Plc (but without prejudice to 11(3)b).

Interpretation

2.—(1) In this Part of this Schedule—
“1991 Act” means the New Roads and Street Works Act 1991;

“acceptable credit provider” means a bank or financial institution with a credit rating that is not
lower than: (i) “A-" if the rating is assigned by Standard & Poor’s Ratings Group or Fitch
Ratings; and “A3” if the rating is assigned by Moody’s Investors Services Inc.;

“acceptable insurance” means general third party liability insurance effected and maintained by
the undertaker with a combined property damage and bodily injury limit of indemnity of not
less than a sum to be notified to the undertaker by National Grid Electricity Transmission Plc
and agreed in writing between the parties. Evidence of that insurance must be provided to
National Grid Electricity Transmission on request. Such insurance shall be maintained (a)
during the construction period of the authorised works; and (b) after the construction period of
the authorised works in respect of any use and maintenance of the authorised development by
or on behalf of the undertaker which constitute specified works and arranged with an insurer
whose security/credit rating meets the same requirements as an “‘acceptable credit provider;

“acceptable security” means either:

(a) a parent company guarantee from a parent company in favour of National Grid Electricity
Transmission Plc to cover the undertaker’s liability to National Grid Electricity
Transmission Plc to a total liability cap in an amount to be notified to the undertaker by
National Grid Electricity Transmission Plc and agreed in writing between the parties (in a
form reasonably satisfactory to National Grid Electricity Transmission Plc and where
required by National Grid Electricity Transmission Plc, accompanied with a legal opinion
confirming the due capacity and authorisation of the parent company to enter into and be
bound by the terms of such guarantee); or

(b) abank bond or letter of credit from an acceptable credit provider in favour of National Grid
Electricity Transmission Plc to cover the undertaker’s liability to National Grid Electricity
Transmission Plc for an amount to be notified to the undertaker by National Grid Electricity
Transmission Plc and agreed in writing between the parties (in a form reasonably
satisfactory to National Grid Electricity Transmission Plc);

“alternative apparatus” means appropriate alternative apparatus to the satisfaction of National
Grid Electricity Transmission Plc to enable National Grid Electricity Transmission Plc to fulfil
its statutory functions in a manner no less efficient than previously;

“apparatus” means-:

@)(c) electric lines or electrical plant as defined in the 1989Electricity Act 1989,
belonging to or maintained by National Grid Electricity Transmission Plc together with any
replacement apparatus and such other apparatus constructed pursuant to the Order that
becomes operational apparatus of the-undertakerNational Grid Electricity Transmission Plc
for the purposes of transmission, distribution and/or supply and includes any structure in
which apparatus is or sustwill be lodged or which gives or will give access to apparatus;

(d) “autherised-developmentany electrical lines or electrical plant as defined in the 1989 Act,
any mains, pipes, plant or other apparatus belonging to, operated or maintained by National
Grid for the purposes of the operation and maintenance of the Bodelwyddan Project,
whether temporary or permanent, and includes, where the context so requires, apparatus
constructed as part of the authorised development and intended for the beneficial use by
National Grid (“Bodelwyddan apparatus’); and

(e) any electrical lines or electrical plant as defined in the 1989 Act, any mains, pipes, plant or
other apparatus belonging to, operated or maintained by National Grid for the purposes of
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the operation and maintenance of the Connah’s Quay Project, whether temporary or
permanent (“Connah’s Quay apparatus™);

“authorised works” has the same meaning as is given to the term “authorised development” in
article 2 (interpretation) of this Order {unless-otherwise-speeified)and includes any associated
development authorised by the Order and for the purposes of this Part of this Schedule includes
the use and maintenance of the authorised develepmentworks and construction of any works
authorised by this Schedule;

“Bodelwyddan Project” means the proposed extension of the Bodelwyddan substation,
diversion of gas pipeline and overhead electricity line upgrade to be undertaken by National
Grid and any temporary construction compound and laydown area for such works;

“Bodelwyddan Site” includes —

(f) land on which any Bodelwyddan apparatus is situated and land which is required for use
or maintenance of the Bodelwyddan apparatus; and

(2) land on which Bodelwyddan apparatus is anticipated to be situated which is necessary for
the construction of the Bodelwyddan Project (in so far as the same has been notified by
National Grid in writing to the undertaker);

“Connah’s Quay Project” means the proposed reconductoring works to three existing ended
circuits (Bodelwyddan, Connah’s Quay and Pentir 1 & 2) from towers 4ZB167 to 4ZB255 to
be undertaken by National Grid, including any temporary construction compound, access and
laydown area for such works;

“Connah’s Quay Site” includes —

(h) land on which any Connah’s Quay apparatus is situated and land which is required for use
or maintenance of the Connah’s Quay apparatus; and

(1) land on which Connah’s Quay apparatus is anticipated to be situated which is necessary for
the construction of the Connah’s Quay Project (in so far as the same has been notified by
National Grid in writing to the undertaker);

“deed of consent” means a deed of consent, crossing agreement, deed of variation or new deed
of grant agreed between the parties acting reasonably in order to vary or replace existing
easements, agreements, enactments and other such interests so as to secure land rights and
interests as are necessary to carry out, maintain, operate and use the apparatus in a manner
consistent with the terms of this Part of this Schedule;

“functions” includes powers and duties;

“ground mitigation scheme” means a scheme approved by National Grid Electricity
Transmission Plc (such approval not to be unreasonably withheld or delayed) setting out the
necessary measures (if any) for a ground subsidence event;

“ground monitoring scheme” means a scheme for monitoring ground subsidence which sets out
the apparatus which is to be subject to such monitoring, the extent of land to be monitored, the
manner in which ground levels are to be monitored, the timescales of any monitoring activities
and the extent of ground subsidence which, if exceeded, requiresshall require the undertaker to
submit for National Grid’sGrid Electricity Transmission Plc’s approval a ground mitigation
scheme;

“ground subsidence event” means any ground subsidence identified by the monitoring activities
set out in the ground monitoring scheme that has exceeded the level described in the ground
monitoring scheme as requiring a ground mitigation scheme;

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to
apparatus or alternative apparatus under, over, across, along or upon such land;

“maintain” and “maintenance” shall include the ability and right to do any of the following in
relation to any apparatus or alternative apparatus of National Grid eludingElectricity
Transmission Plc: construct, use, repair, alter, inspect, renew or remove the apparatus;

“Mona project works” means any part of Work Nos. 22, 22a, 23, 24, 25, 26, 27 as described in
Schedule 1 of this Order (authorised development) to the extent they physically overlap with
the Bodelwyddan Project or the Connah’s Quay Project;
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“National Grid Electricity Transmission Plc” means National Grid Electricity Transmission
PECPIc (Company NeNumber. 2366977) whose registered office is at 1-3 Strand, London,
WC2N 5EH or any successor eempanyas a licence holder within the meaning of Part 1 of the
Electricity Act 1989;

“NGESQO” means as defined in the STC;

“plan” or “plans” include all designs, drawings, specifications, method statements, soil reports,
programmes, calculations, risk assessments and other documents that are reasonably necessary
properly and sufficiently to describe and assess the works to be executed;-and

“parent company’’ means a parent company of the undertaker acceptable to and which shall have
been approved by National Grid Electricity Transmission Plc acting reasonably;

“specified works” means any of the authorised developmentworks or activities undertaken in
association with the authorised developmentworks which—:

b3() will or may be situated over, or within 15 metres measured in any direction of, any
apparatus the removal of which has not been required by the undertaker under paragraph
F27(2) or otherwise; and/or

(k) may in any way adversely affect any apparatus the removal of which has not been
required by the undertaker under paragraph #237(2) or otherwise; and/or

() includes inrelationto-any electricityapparatus—any—aetivityof the activities that
isare referred to in “development near everheardoverhead lines” EN43-8 and HSE’s

99 99

guidance note 6 “Avoidance of Danger from Overhead Lines™"

“STC” means the System Operator Transmission Owner Code prepared by the electricity
Transmission Owners and NGESO as modified from time to time;

“STC Claims” means any claim made under the STC against National Grid Electricity
Transmission Plc arising out of or in connection with the de-energisation (whereby no electricity
can flow to or from the relevant system through the generator or interconnector’s equipment) of
a generator or interconnector party solely as a result of the de-energisation of plant and apparatus
forming part of National Grid Electricity Transmission Plc’s transmission system which arises
as a result of the authorised works;

“Transmission Owner” means as defined in the STC;

“undertaker” means the undertaker as defined in article 2(1) of this Order;

Interaction with the Bodelwyddan Project and the Connah’s Quay Project

3. Without limiting any other provision of this Part of this Schedule, the undertaker must use

reasonable endeavours to avoid any conflict arising between the construction, maintenance and

operation of the authorised development and the Bodelwyddan Project and the Connah’s Quay

Project. For the purposes of this paragraph, ‘“reasonable endeavours” means —

(a) having regard to the proposed programme of works for the Bodelwyddan Project and/or
the Connah’s Quay Project as may be made available to the undertaker by National Grid
and facilitating a co-ordinated approach to the programme, land assembly, and the carrying
out of the Mona project works and the Bodelwyddan Project and/or the Connah’s Quay

Project;
(b) providing a point of contact for continuing liaison and co-ordination throughout the
construction and operation of the authorised development; and

(c) keeping National Grid informed on the programme of works for the authorised
development.

Mona project works

4. The undertaker must not except with the agreement of National Grid carry out the Mona project

works, or any part of it.
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5.—(1) Before beginning to construct any Mona project works, or any part of it, the undertaker
must submit to National Grid plans of the relevant Mona project works (or part of it) and such further
particulars available to it as National Grid may request within 21 days of receipt of the plans
reasonably requested.

(2) Any Mona project works must not be constructed except in accordance with such plans as may
be approved in writing by National Grid.

6.—(1) Any approval of National Grid required under this Schedule—

(a) must not be unreasonably withheld or delayed;

(b) in the case of a refusal must be accompanied by a statement of grounds or refusal; and

(c) may be given subject to such reasonable requirements as National Grid may have in
connection with the safe, economic and efficient construction, commissioning, operation,
maintenance and future decommissioning of the Bodelwyddan Project and/or the Connah’s
Quay Project or otherwise for the protection of Bodelwyddan apparatus and/or the
Connah’s Quay apparatus,

provided always that in relation to a refusal under sub-paragraph (b) or any requirements requested
pursuant to sub-paragraph (c) the undertaker shall be permitted to refer such matters to dispute
resolution pursuant to paragraph 21.

(2) National Grid must employ reasonable endeavours to respond to the submission of any plans
within a period of 56 days from the date of submission of the plans. If National Grid require further
particulars, such particulars must be requested by National Grid no later than 21 days from the
submission of plans and thereafter National Grid must employ reasonable endeavours to respond to
the submission within 56 days from receipt of the further particulars.

7.—(1) The undertaker must give to National Grid not less than 14 days’ notice in writing of its
intention to commence construction of any Mona project works and notice in writing of its
completion not later than 7 days after the date on which it is completed and National Grid will be
entitled by its officer to watch and inspect the construction of such works.

(2) If any part of the Mona project works is constructed otherwise than in accordance with
paragraph 6(2) above National Grid may by notice in writing identify the extent to which the Mona
project works do not comply with the approved details and request the undertaker at the undertaker’s
own expense carry out remedial works so as to comply with the requirements of paragraph 6(2) of
this Schedule or such alternative works as may be agreed with National Grid or as otherwise may
be agreed between the parties.

(3) Subject to sub-paragraph (4), if within a reasonable period, being not less than 28 days
beginning with the date when a notice under sub-paragraph (2) is served upon the undertaker, the
undertaker has failed to begin taking steps to comply with the requirements of the notice and has
not subsequently made reasonably expeditious progress towards their implementation, National
Grid may execute the works specified in the notice and any reasonable expenditure incurred by
National Grid in so doing will be recoverable from the undertaker.

(4) In the event of any dispute as to whether sub-paragraph (2) is properly applicable to any work
in respect of which notice has been served under that sub-paragraph, or as to the reasonableness of
any requirement of such a notice, National Grid will not, except in the case of an emergency,
exercise the powers conferred by sub-paragraph (3) until the dispute has been finally determined in
accordance with paragraph 21.

On Street Apparatus

3.8. Except for paragraphs 49 (apparatus efNatienal-Grid—in stopped up streets—subjeet—to
temperary—stopping—up)—9). 14 (retained apparatus: protection—ef National-Grid—as—eleetricity
wndertaker;10). 15 (expenses) and H16 (indemnity) this-Sehedule-doeesof this Schedule which will
apply in respect of the exercise of all or any powers under the Order affecting the rights and
apparatus of National Grid Electricity Transmission Plc, the other provisions of this Schedule do
not apply to apparatus in respect of which the relations between the undertaker and National Grid
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Electricity Transmission Plc are regulated by the provisions of Part 3 {street-weorksinEngland-and
Walesy-of-of the 1991 Act.

Apparatus of National Grid Electricity Transmission Plc in stopped up streets-subjeet-to

orded—to-D 10

elsewher%ﬂ%gfder—where Where any street is stopped up under artlcle 12 (temporary restrlctlon
of use of streets), if National Grid Electricity Transmission Plc has any apparatus in the street or
accessed via that street National Grid is-entitled-teElectricity Transmission Plc has the same rights
in respect of saehthat apparatus as it enjoyed immediately before the stopping up and the undertaker
willmust grant to National Grid Electricity Transmission Plc, or wil-procure the granting to National
Grid Electricity Transmission Plc of, legal easements reasonably satisfactory to National Grid
Electricity Transmission Plc in respect of such apparatus and access to it prior to the stopping up of
any such street or highway_but nothing in this paragraph affects any right of the undertaker or
National Grid Electricity Transmission Plc to require the removal of that apparatus under paragraph
7 or the power of the undertaker, subject to compliance with this sub-paragraph, to carry out works
under paragraph 9.

(2) Notwithstanding athe temporary restrietionstopping up or diversion of any highway under the
powers of article 12; (temporary restriction of use of streets), National Grid Electricity Transmission
Plc is at liberty at all times to take all necessary access across any such street-erstopped up highway

and to execute and do all such works and things in, upon or under any such streethichway as may
be reasonably necessary or desirable to enable it to maintain any apparatus which at the time of the

stopplng up or dlvers1on H—M&&%&Fbﬁ—mﬂ%ﬂg—m—ﬂm—pﬂfﬁgﬁ&ph—ﬁffeem—aﬂy—ﬂghpef—the

9wa§ in that hlghwav

Protective works to buildings

5:10. The undertaker, in the case of the powers conferred by article 18 (protective work to
buildings), must exercise those powers so as not to obstruct or render less convenient the access to
any apparatus, the Bodelwyddan Site and/or the Connah’s Quay Site without the written consent of
National Grid Electricity Transmission Plc which will not unreasonably be withheld.

Acquisition of land

6:11.—(1) Regardless of any provision in this Order or anything shown on the land plans or
contained in the book of reference to the Order, the undertaker may not (a) appropriate or acquire
or take temporary possession of any land #aterest-or apparatus or (b) appropriate, acquire, extinguish
interfere with or override any easement-e, other interest or right and/or apparatus of National Grid
Electricity Transmission Plc otherwise than by agreement (such agreement not to be unreasonably
withheld or delayed).

(2) Theundertakerand National- GridRegardless of any provision in this Order or anything shown
on the land plans, the undertaker must not unless otherwise agreed in writing with National Grid
acquire any land forming part of the Bodelwyddan Site and/or the Connah’s Quay Site (such
agreement not to be unreasonably withheld or delayed).

(3) As a condition of an agreement between the parties in sub-paragraph (1), prior to the carrying
out of any part of the authorised works (or in such other timeframe as may be agreed between
National Grid Electricity Transmission Plc and the undertaker) that is subject to the requirements of
this Part of this Schedule that will:

(a) cause any conflict with or breach the terms of any easement or other legal or land interest
of National Grid Electricity Transmission Plc; or

(b) affect the provisions of any enactment or agreement regulating the relations between
National Grid Electricity Transmission Plc and the undertaker in respect of any apparatus
laid or erected in land belonging to or secured by the undertaker
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the undertaker must as National Grid Electricity Transmission Plc reasonably requires enter into
such deeds of consent upon such terms and conditions as may be agreed between National Grid
Electricity Transmission Plc and the undertaker acting reasonably and which must be no less
favourable on the whole to National Grid unless otherwise agreed by National Grid Electricity
Transmission Plc, and it will be the responsibility of the undertaker to procure and/or secure the
consent and entering into of such deeds and variations by all other third parties with an interest in
the land at that time who are affected by such authorised works.

2)(4) Save where otherwise agreed in writing between National Grid Electricity Transmission
Plc and the undertaker, the undertaker and National Grid Electricity Transmission Plc agree that
where there is any inconsistency or duplication between the provisions set out in this Part of this
Schedule relating to the relocation and/or removal of apparatus (including but not limited to the
payment of costs and expenses relating to such relocation and/or removal of apparatus) and the
provisions of any existing easement, rights, agreements and licences granted, used, enjoyed or
exercised by National Grid Electricity Transmission Plc and/or other enactments relied upon by
National Grid Electricity Transmission Plc as of right or other use in relation to the apparatus, then
the provisions in this Schedule shall prevail.

3)(5) Any agreement or consent granted by National Grid Electricity Transmission Plc under
paragraph 99 or any other paragraph of this Part mustof this Schedule, shall not be taken to constitute
agreement under sub-paragraph (1).

Removal of apparatus

Z12.—(1) If, in the exercise of the ag i :
otherauthorised-manners-powers conferred by this Oldel the undertaker acquires any interest in any
Osderor possesses temporarily any land in which any apparatus is placed, that apparatus must not
be removed under this Part of this Schedule and any right of National Grid Electricity Transmission
Plc to maintain that apparatus in that land must not be extinguished until alternative apparatus has
been constructed and is in operation to the reasonable satisfaction of National Grid Electricity
Transmission Plc in accordance with sub-parasraphsparagraph (2) to (5).

(2) I, for the purpose of executing any works comprised in the authorised development in, on,
under or over any land purchased, held, appropriated or used under this Order, the undertaker
requires the removal of any apparatus placed in that land, it must give to National Grid 28Electricity
Transmission Plc a minimum of 56 days’ advance written notice of that requirement, together with
a plan of the work proposed, and of the proposed position of the alternative apparatus to be provided
or constructed and in that case (or if in consequence of the exercise of any of the powers conferred
by this Order National Grid Electricity Transmission Plc reasonably needs to remove any of its
apparatus) the undertaker must, subject to sub-paragraph (3}). secure any necessary consents for the
alternative apparatus and afford to National Grid Electricity Transmission Plc to its satisfaction
(taking into account paragraph 8(1) below) the necessary facilities and rights—

(a) for the construction of alternative apparatus in other land of or land secured by the
undertaker; and

(b) subsequently for the maintenance of that apparatus.

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in
other land of or land secured by the undertaker, or the undertaker is unable to afford such facilities
and rights as are mentioned in sub-paragraph (2) in the land in which the alternative apparatus or
part of such apparatus is to be constructed, National Grid sustElectricity Transmission Plc may in
its sole discretion, on receipt of a written notice to that effect from the undertaker, take such steps
as are reasonable in the circumstances to assist the undertaker to obtain the necessary facilities and
rights in the land in which the alternative apparatus is to be constructed save that this obligation
deesshall not extend to the requirement for National Grid Electricity Transmission Plc to use its
compulsory purchase powers to this end unless it elects to so do-se.

(4) Any alternative apparatus to be constructed in land of or land secured by the undertaker under
this Part of this Schedule must be constructed in such manner and in such line or situation as may
be agreed between National Grid Electricity Transmission Plc and the undertaker.
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(5) National Grid Electricity Transmission Plc must, after the alternative apparatus to be provided
or constructed has been agreed, and subject to any necessary legal agreements having been entered
into between the parties and the grant to National Grid Electricity Transmission Plc of any such
facilities and rights as are referred to in sub-paragraph (2) or (3}(3). proceed without unnecessary
delay to construct and bring into operation the alternative apparatus and subsequently to remove any
apparatus required by the undertaker to be removed under the provisions of this Part of this
Schedule.

Facilities and rights for alternative apparatus

8:13.—(1) Where, in accordance with the provisions of this Part of this Schedule, the undertaker
affords to or secures for National Grid Electricity Transmission Plc facilities and rights in land for
the construction, use, maintenance and protection-i-and-of the-undertaker of alternative apparatus
in substitution for apparatus to be removed, those facilities and rights must be granted upon such
terms and conditions as may be agreed between the undertaker and National Grid Electricity
Transmission Plc and must be no less favourable on the whole to National Grid Electricity
Transmission Plc than the facilities and rights enjoyed by it in respect of the apparatus to be removed
unless otherwise agreed by National Grid Electricity Transmission Plc.

(2) If the facilities and rights to be afforded by the undertaker and agreed with National Grid
Electricity Transmission Plc under sub-paragraph (1) in respect of any alternative apparatus, and the
terms and conditions subject to which those facilities and rights are to be granted, are less favourable
on the whole to National Grid Electricity Transmission Plc than the facilities and rights enjoyed by
it in respect of the apparatus to be removed and the terms and conditions to which those facilities
and rights are subject; the matter may be referred to arbitration srderin accordance with paragraph
15-(arbitration) 15 (Arbitration) of this Part of this Schedule and the arbitrator must make such
provision for the payment of compensation by the undertaker to National Grid Electricity
Transmission Plc as appears to the arbitrator to be reasonable having regard to all the circumstances
of the particular case. In respect of the appointment of an arbitrator under this sub-paragraph, article
46 (arbitration) applies.

Retained apparatus: Protection of National Grid Electricity Transmission Plc as Electricity
Undertaker

9.14.—(1) Not less than 56 days before the commencement of any specified works the undertaker
must submit to National Grid Electricity Transmission Plc a plan of the works to be executed and
seek from National Grid Electricity Transmission Plc details of the underground extent of their
electricity towerfoundationsassets.

2) In relatlon to chde works wh&eh—wﬂJ—%ma{yLb%ﬁ&m{ed—eﬂ—eveHmdeper—w&hm%—meEes

Gf—aﬂ—}La-ppa{—&t-H-S—the plan to be submltted to N atlonal Gr1d Elucu 1C1Ly Transmission Plc under sub-

paragraph (1) must include a method statement and describe—
(a) the exact position of the works;
(b) the level at which theythese are proposed to be constructed or renewed;

(c) the manner of their construction or renewal including details of excavation-asne, positioning
of plant;

(d) the position of all apparatus;

(e) by way of detailed drawings, every alteration proposed to be made to or close to any such
apparatus;

(f) any intended maintenance regimes; and
(g) an assessment of risks of rise of earth issues.

(3) In relation to any works which will or may be situated on, over, under or within 10 metres of
any part of the foundations of an electricity tower or between any two or more electricity towers,
the plan to be submitted under sub-paragraph (1) must in addition to the matters set out in sub-
paragraph (2) include a method statement describing
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(a) details of any cable trench design including route, dimensions, clearance to pylon
foundations;

(b) demonstration that pylon foundations will not be affected prior to, during and post
construction;

(c) details of load bearing capacities-ef-trenehes;

(d) details of any cable installation methodology including access arrangements, jointing bays
and backfill methodology;

(e) a written management plan for high voltage hazard during construction and ongoing
maintenance of theany cable route;

(f) written details of the operations and maintenance regime for theany cable, including
frequency and method of access;

(g) assessment of earth rise potential if reasonably required by National Geid*sGrid Electricity
Transmission Plc’s engineers; and

(h) evidence that trench bearing capacity is to be designed to 26-tennes-to-take-the-weight-of

support overhead line construction traffic of up to and including 26 tonnes in weight.

(4) The undertaker must not commence any works to which sub-paragraphparagraphs (2) or (3)
apphesapply until National Grid Electricity Transmission Plc has given written approval of the plan
so submitted.

(5) Any approval of National Grid Electricity Transmission Plc required under sub-paragraphs-+2)
o3 (4)—
(a) may be given subject to reasonable conditions for any purpose mentioned in sub-
paragraphparagraphs (6) or (8); and
(b) must not be unreasonably withheld-er-delayed.

(6) In relation to aany work to which sub-paragraphstparagraphs (2) or (3) apphesapply, National
Grid Electricity Transmission Plc may require such modifications to be made to the plans as may

be reasonably necessary for the purpose of securing its apparatus against interference or risk of
damage. for the provision of protective works or for the purpose of providing or securing proper
and convenient means of access to any apparatus.

(7) Works executed under sub-paragraphs (2) or (3) must ealy-be executed in accordance with the
plan, submitted under sub-paragraph (1) or as relevant sub-paragraph (2)-3)-e16)). as approved
or as amended from time to time by agreement between the undertaker and National Grid Electricity
Transmission Plc and in accordance with such reasonable requirements as may be made in
accordance with sub-paragraphs (53:+6)-+8) or (98) by National Grid Electricity Transmission Plc
for the alteration or otherwise for the protection of the apparatus, or for securing access to it, and
National Grid #sElectricity Transmission Plc will be entitled to watch and inspect the execution of
those works.

(8) Where National Grid Electricity Transmission Plc requires any protective works to be carried
out etther by itself or by the undertaker (whether of a temporary or permanent nature) such protective
works, inclusive of any measures or schemes required and approved as part of the plan approved
pursuant to this paragraph. must be carried out to National Grid’sGrid Electricity Transmission Plc’s
satisfaction prior to the commencement of any authorised develepmentworks (or any relevant part
thereof) tefor which sub-parasraph—apphesprotective works are required and National Grid
mustElectricity Transmission Plc shall give 4256 days’ notice of its requirement for such works
from the date of submission of a plan irtine—with-sub-pursuant to this paragraph (2336}
fexcept in an emergency).

(9) If National Grid Electricity Transmission Plc in accordance with sub-paragraphparagraphs (6)
or (8) and in consequence of the works proposed by the undertaker reasonably requires the removal
of any apparatus and gives written notice to the undertaker of that requirement, this—Part
apphiesparagraphs | to 3 and 6 to 8 apply as if the removal of the apparatus had been required by
the undertaker under paragraph 7(2).

(10) Nothing in this paragraph precludes the undertaker from submitting at any time or from time
to time, but in no case less than 2856 days before commencing the execution of any—werkthe
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authorised works, a new plan, instead of the plan previously submitted, and having done so the

provisions of this paragraph shall apply to and in respect of the new plan.

“23(11) The undertaker iswill not be required to comply with sub-paragraph (1) where it needs
to carry out emergency works as defined in the 1991 Act but in that case it must give to National
Grid Electricity Transmission Plc notice as soon as is reasonably practicable and a plan of those
works and must—

(a) comply with sub-paragraphs (6), (7) and (8) in so far as is reasonably practicable in the
circumstances; and

(b) comply with sub-paragraph d3)(11) at all times.

133(12) At all times when carrying out any works authorised under the Order, the undertaker
must comply with National Grid*sGrid Electricity Transmission Plc’s policies for development near

overhead lines ENA-TA-43EN43-8 and the Health-and-SafetyExeeuntive’sHSE's guidance note 6
“Aveiding-dangerAvoidance of Danger from everhead-powertinesOverhead Lines”.

Expenses

10:15.—(1) SubjeetSave where otherwise agreed in writing between National Grid Electricity
Transmission Plc and the undertaker and subject to the following provisions of this paragraph, the
undertaker must pay to National Grid Electricity Transmission Plc within 6830 days of receipt of
an itemised invoice or claim from National Grid Electricity Transmission Plc all charges, costs and
expenses agreed-in—advance-with-the-undertakerreasonably anticipated within the following three
months or reasonably and properly incurred by National Grid Electricity Transmission Plc in, or in
connection with, the inspection, removal, relaying or replacing, alteration or protection of any
apparatus or the construction of any new apparatas-or alternative apparatus which may be required
in consequence of the execution of any saehauthorised works-as-arereferred-to-in-thisPart including
without limitation—

(a) any costs reasonably incurred by or compensation properly paid_by National Grid
Electricity Transmission Plc in connection with the acquisition of rights or the exercise of
statutory powers for such apparatus 1nclud1ng w1thout 11m1tat10n m—th&eveﬂt—that—Nat}eﬂal

pa%agmph—?é)—all costs 1ncu1led by Natlonal G11d Electucltv Tlammleelon Plc as a

consequence of National Grid Electricity Transmission Plc:

(1) using its own compulsory purchase powers to acquire any necessary rights under
paragraph 7(3); or

(i1) exercising any compulsory purchase powers in the Order transferred to or benefitting
National Grid Electricity Transmission Plc.

(b) in connection with the cost of the carrying out of any diversion work or the provision of
any alternative apparatus, where no legal agreement is otherwise in place;

(c) the cutting off of any apparatus from any other apparatus or the making safe of redundant
apparatus;

(d) the approval of plans;

(e) the carrying out of protective works, plus a capitalised sum to cover the cost of maintaining
and renewing permanent protective works;-anéd

(f) the survey of any land, apparatus or works, the inspection and monitoring of works or the
installation or removal of any temporary works reasonably necessary in consequence of the
execution of any such works referred to in this Part of this Schedule.

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any
apparatus removed under the provisions of this Part of this Schedule and which is not re-used as
part of the alternative apparatus, that value being calculated after removal.
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(3) If in accordance with the provisions of this Part of this Schedule—

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in
substitution for existing apparatus of worse type, of smaller capacity or of smaller
dimensions; or

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is
placed at a depth greater than the depth at which the existing apparatus was situated,

and the placing of apparatus of that type or capacity or of those dimensions or the placing of
apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default of agreement
settled. is not determined by arbitration in accordance with article 46 (arbitration) to be necessary,
then, if such placing involves cost in the construction of works under this Part of this Schedule
exceeding that which would have been involved if the apparatus placed had been of the existing
type, capacity or dimensions, or at the existing depth, as the case may be, the amount which apart
from this sub-paragraph would be payable to National Grid Electricity Transmission Plc by virtue
of sub-paragraph (1) will be reduced by the amount of that excess save whereto the extent that it is
not possible in the circumstances to obtain the existing type of apparatus at the same capacity and
dimensions or place at the existing depth in which case full costs will be borne by the undertaker.

(4) For the purposes of sub-paragraph 33—(3)—

(a) an extension of apparatus to a length greater than the length of existing apparatus will not
be treated as a placing of apparatus of greater dimensions thatthan those of the existing
apparatus; and

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary,
the consequential provision of a jointing chamber or of a manhole will be treated as if it
also had been agreed or had been so determined.

(5) ArAny amount which apart from this sub-paragraph would be payable to National Grid
Electricity Transmission Plc in respect of works by virtue of sub-paragraph (1) will, if the works
inehadinginclude the placing of apparatus provided in substitution for apparatus placed more than 7
years and 6 months earlier so as to confer on National Grid Electricity Transmission Plc any
financial benefit by deferment of the time for renewal of the apparatus in the ordinary course, be
reduced by the amount which represents that benefit.

Indemnity

H-16.—(1) Subject to sub-paragraphs 2}(2) and 33(3). if by reason or in consequence of the
construction of any works authorised by this Part of this Schedule or in consequence of the
construction, use, maintenance or failure of any of the authorised developmentworks by or on behalf
of the undertaker or in consequence of any act or default of the undertaker (or any person employed
or authorised by #him) in the course of carrying out such works-. including without limitation works
carried out by the undertaker under this Part of this Schedule or any subsidence resulting from any
of these works);, any damage is caused to any apparatus or alternative apparatus (other than
apparatus the repair of which is not reasonably necessary in view of its intended removal for the
purpesepurposes of thesethe authorised works) or property of National Grid Electricity
Transmission Plc, or there is any interruption in any service provided, or in the supply of any goods,
by National Grid_Electricity Transmission Plc, or National Grid_Electricity Transmission Plc
becomes liable to pay any amount to any third party, the undertaker will—

(a) bear and pay on demand accompanied by an invoice or claim from National Grid Electricity
Transmission Plc the cost reasonably and properly incurred by National Grid Electricity
Transmission Plc in making good such damage or restoring the supply; and

(b) indemnify National Grid Electricity Transmission Plc for any other expenses, loss,
demands, proceedings, damages, claims, penalty or costs incurred by or recovered from
National Grid_Electricity Transmission Plc, by reason or in consequence of any such
damage or interruption or National Grid Electricity Transmission Plc becoming liable to
any third party asaferesaidand including STC Claims or an other than arising from any
default byof National Grid Electricity Transmission Plc.
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(2) The fact that any act or thing may have been done by National Grid Electricity Transmission
Plc on behalf of the undertaker or in accordance with a plan approved by National Grid Electricity
Transmission Plc or in accordance with any requirement of National Grid as-a-consequence-of-the
autherised-developmentElectricity Transmission Plc or under its supervision deeswill not (unless
sub-paragraph 3)(3) applies)). excuse the undertaker from liability under the provisions of this sub-
paragraph where-the-undertaker(1) unless National Grid Electricity Transmission Plc fails to carry
out and execute the works properly with due care and attention and in a skilful and
wefkmaﬂlrﬂeeworkman like manner or in a manner that does not ma{eﬂaﬂyaccord with the approved
plan-e+a e akera :

(3) Nothing in sub-paragraph (1) wHshall impose any liability on the undertaker in respect of—

(a) any damage or interruption to the extent that it is attributable to the neglect or default of
National Grid Electricity Transmission Plc, its officers, employeesservants, contractors or
agents;-and

(b) any authorised development-works and/or any other works authorised by this Part of this
Schedule carried out by National Grid Electricity Transmission Plc as an assignee,
transferee or lessee of the undertaker with the benefit of thisthe Order pursuant to section
156 of the Planning Act 2008-Aet or article 7 (benefit of the Order) subject to the proviso
that once such works become apparatus (“new apparatus”) any authorised works yet to be
executed and not falling within this sub-paragraph-b)y-aresection 3(b) will be subject to the
full terms of this Part of this Schedule including this paragraph #respeet-ofsuchnew
apparatas:1 1; and/or

(c) Anyany indirect or consequential loss of any third party (including but not limited to loss
of use, revenue, profit, contract, production, increased cost of working or business
interruption) arising from any such damage or interruption, which is not reasonably
foreseeable.

(4) National Grid Electricity Transmission Plc must give the undertaker reasonable notice of any
such third party claim or demand and no settlement, admission of liability or compromise er-demané
must-be-made, unless payment is required in connection with a statutory compensation scheme, be
made without first consulting the undertaker and considering #stheir representations.

(5) National Grid must; Electricity Transmission Plc in respect of any matter covered by the
indemnity given by the undertaker in this paragraph, at all times act reasonably and in the same
manner as it would as if settling third party claims on its own behalf from its own funds.

(6) National Grid Electricity Transmission Plc must use its reasonable endeavours to mitigate and
to minimise any costs, expenses, loss, demands, and penalties to which the indemnity under this
paragraph applies where it is within National Grid Electricity Transmission Plc’s reasonable ability
and control to do so and which expressly excludes any obligation to mitigate liability arising from
third parties which is outside of National Grid Electricity Transmission Plc’s control and if
reasonably requested to do so by the undertaker National Grid Electricity Transmission Plc must
provide an explanation of how the claim has been minimised, where relevant.

(7) Not to commence construction (and not to permit the commencement of such construction) of
the authorised works on any land owned by National Grid Electricity Transmission Plc or in respect
of which National Grid Electricity Transmission Plc has an easement or wayleave for its apparatus
or any other interest or to carry out any works within 15 metres of National Grid Electricity
Transmission Plc’s apparatus until the following conditions are satisfied:

(a) unless and until National Grid Electricity Transmission Plc is satisfied acting reasonably
(but subject to all necessary regulatory constraints) that the undertaker has first provided
the acceptable security (and provided evidence that it shall maintain such acceptable
security for the construction period of the authorised works from the proposed date of
commencement of construction of the authorised works) and National Grid Electricity
Transmission Plc has confirmed the same to the undertaker in writing; and

(b) unless and until National Grid Electricity Transmission Plc is satisfied acting reasonably
(but subject to all necessary regulatory constraints) that the undertaker has procured
acceptable insurance (and provided evidence to National Grid Electricity Transmission Plc
that it shall maintain such acceptable insurance for the construction period of the authorised
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works from the proposed date of commencement of construction of the authorised works)
and National Grid Electricity Transmission Plc has confirmed the same in writing to the
undertaker.

(8) In the event that the undertaker fails to comply with 11(7) of this Part of this Schedule, nothing
in this Part of this Schedule shall prevent National Grid Electricity Transmission Plc from seeking
injunctive relief (or any other equitable remedy) in any court of competent jurisdiction.

Enactments and agreements

12:17. Save to the extent provided for to the contrary elsewhere in this Part of this Schedule or by
agreement in writing between National Grid Electricity Transmission Plc and the undertaker-and
Natienal-Grid, nothing in this Part of this Schedule affects the provisions of any enactment or
agreement regulating the relations between the undertaker and National Grid Electricity
Transmission Plc in respect of any apparatus laid or erected in land belonging to the undertaker on
the date on which this Order is made.

Co-operation

13.18.—(1) Where in consequence of the proposed construction of any part of the authorised
developmentworks the undertaker or National Grid Electricity Transmission Plc requires the
removal of apparatus under paragraph 7(2) or National Grid Electricity Transmission Plc makes
requirements for the protection or alteration of apparatus under paragraphs—9National-Grid
mustparacraph 9, the undertaker shall use its best endeavours to co-ordinate the execution of the
works in the interests of safety and the efficient and economic execution of the authorised
developmentworks and taking into account the need to ensure the safe and efficient operation of
National Grid’sGrid Electricity Transmission Plc’s undertaking and National Grid mustElectricity
Transmission Plc shall use its best endeavours to co-operate with the undertaker for that purpose.

(2) Whenever National-Grid’sFor the avoidance of doubt whenever National Grid Electricity
Transmission Plc’s consent, agreement or approval is required in relation to plans, documents or
other information submitted by the undertaker; or the taking of action by Natieral-Grid—is
requiredthe undertaker, it must not be unreasonably withheld or delayed.

Access

14:19. If in consequence of the agreement reached in accordance with paragraph 66(1) or the
powers granted under this Order the access to any apparatus is materially obstructed, the undertaker
must provide such alternative means of access to such apparatus as will enable National Grid
Electricity Transmission Plc to maintain or use the apparatus no less effectively than was possible
before such obstruction.

Arbitration

15:20. Any difference or dispute arising between the undertaker and National Grid Electricity
Transmission Plc under this Part of this Schedule must, unless otherwise agreed in writing between
the undertaker and National Grid Electricity Transmission Plc, be determined by arbitration in
accordance with article 46 (arbitration).

Notices

16:21. FheNotwithstanding article 43 (service of notices), any plans submitted to National Grid
Electucltv T1 ansmission Plc by the undertaker pursuant to paragraphsparagraph 9 must be sentte
srickeomsubmitted using the LSBUD
_ym—or to such other address as N atlonal Grid Electricity Transmission Plc
may from time to time appoint instead for that purpose and notify to the undertaker in writing.
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PART 8
For the protection of Network Rail Limited

1. The provisions of this Part have effect unless otherwise agreed in writing between the
undertaker and Network Rail and, where paragraph 14 applies, any other person on whom rights or
obligations are conferred by that paragraph.

2. In this Part—

“asset protection agreement” means an agreement to regulate the construction and maintenance
of the specified work in a form prescribed from time to time by Network Rail;

“construction” includes execution, placing, alteration and reconstruction and “construct” and
“constructed” have corresponding meanings;

“engineer” means an engineer appointed by Network Rail for the purposes of this Order;

“network licence” means the network licence, as the same is amended from time to time, granted
to Network Rail by the Secretary of State in exercise of powers under section § of the Railways
Act 1993(a);

“Network Rail” means Network Rail Infrastructure Limited (company number 02904587,
whose registered office is at 1 Eversholt Street, London NW1 2DN) and any associated
company of Network Rail Infrastructure Limited which holds property for railway purposes,
and for the purpose of this definition “associated company” means any company which is
(within the meaning of section 1159 of the Companies Act 2006(b)) the holding company of
Network Rail Infrastructure Limited, a subsidiary of Network Rail Infrastructure Limited or
another subsidiary of the holding company of Network Rail Infrastructure Limited; and any
successor to Network Rail Infrastructure Limited’s railway undertaking:

“plans” includes sections, designs, design data, software, drawings, specifications, soil reports,
calculations, descriptions (including descriptions of methods of construction), staging
proposals, programmes and details of the extent, timing and duration of any proposed
occupation of railway property;

“railway operational procedures” means procedures specified under any access agreement (as
defined in the Railways Act 1993) or station lease;

“railway property” means any railway belonging to Network Rail and—

(a) any station, land, works, apparatus and equipment belonging to Network Rail or connected
with any such railway; and

(b) any easement or other property interest held or used by Network Rail for the purposes of
such railway or works, apparatus or equipment;

“regulatory consents” means any consent or approval required under:
(a) the Railways Act 1993;

(b) the network licence; and/or

(c) any other relevant statutory or regulatory provisions;

by either the Office of Rail and Road or the Secretary of State for Transport or any other
competent body including change procedures and any other consents, approvals of any access
or beneficiary that may be required in relation to the authorised development;

“specified work” means so much of any of the authorised development as is or is to be situated
upon, across, under, over or within 15 metres of, or may in any way adversely affect, railway
property_and for the avoidance of doubt, includes the maintenance of such works under the
powers conferred by article 6 (power to maintain the authorised development) in respect of such
works.

(b) 1993 c. 43.
(@) 2006 c. 46.
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3.—(1) Where under this Part Network Rail is required to give its consent, agreement or approval
in respect of any matter, that consent, agreement or approval is subject to the condition that Network
Rail complies with any relevant railway operational procedures and any obligations under its
network licence or under statute.

(2) In so far as any specified work or the acquisition or use of railway property is or may be subject
to railway operational procedures, Network Rail must—

(a) co-operate with the undertaker with a view to avoiding undue delay and securing
conformity as between any plans approved by the engineer and requirements emanating
from those procedures; and

(b) use its reasonable endeavours to avoid any conflict arising between the application of those

procedures and the proper implementation of the authorised project under this Order.
4.—(1) The undertaker must not exercise the powers conferred by—

(a) article 3 (development consent etc. granted by the Order);

(b) article 6 (power to maintain the authorised project);

b)) article 16 (discharge of water);

)(d) article 17 (authority to survey and investigate the land);

le) article 20 (compulsory acquisition of land);

() article 22 (compulsory acquisition of rights);

D) article 24 (private rights);

=) article 26 (acquisition of subsoil only);

(1) article 28 (rights under or over streets);

&) article 29 (temporary use of land for carrying out the authorised
developmentproject);

S article 30 (temporary use of land for maintaining the authorised
developmentproject);

&(Darticle 31 (statutory undertakers);

do(m) article 35 (felling or lopping of trees and removal of hedgerows);

Hn) article 36 (trees subject to tree preservation orders);

fm(0) the powers conferred by section 11(3) (power of entry) of the 1965 Act;

@) the powers conferred by section 203 (power to override easements and rights) of
the Housing and Planning Act 2016(a );

) (q) the powers conferred by section 172 (right to enter and survey land) of the Housing
and Planning Act 2016;

M) any powers—ander in respect of the temporary possession of land under the
Neighbourhood Planning Act 2017;

in respect of any railway property unless the exercise of such powers is with the consent of Network
Rail.

(2) The undertaker must not in the exercise of the powers conferred by this Order prevent
pedestrian or vehicular access to any railway property, unless preventing such access is with the
consent of Network Rail.

(3) The undertaker must not exercise the powers conferred sections 271 or 272 of the 1990 Act,
article 31 (statutory undertakers) or article 24 (private rights), in relation to any right of access of
Network Rail to railway property, but such right of access may be diverted with the consent of
Network Rail.

2)(4) The undertaker must not under the powers of this Order acquire or use or acquire new rights
over, or seek to impose any restrictive covenants over, any railway property, or extinguish any
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existing rights of Network Rail in respect of any third party property, except with the consent of
Network Rail.

3)(5) The undertaker must not under the powers of this Order do anything which would result in
railway property being incapable of being used or maintained or which would affect the safe running
of trains on the railway.

(6) Where Network Rail is asked to give its consent pursuant to this paragraph, such consent
must not be unreasonably withheld but may be given subject to reasonable conditions but it shall
never be unreasonable to withhold consent for reasons of operational or railway safety (such matters
to be in Network Rail’s absolute discretion).

(7) The undertaker must enter into an asset protection agreement prior to the commencement of
any specified work.

5.—(1) The undertaker must before commencing construction of any specified work supply to
Network Rail proper and sufficient plans of that work for the reasonable approval of the engineer
and the specified work must not be commenced except in accordance with such plans as have been
approved in writing by the engineer or settled by arbitration under article 46 (arbitration).

(2) The approval of the engineer under sub-paragraph 5(1) must not be unreasonably withheld or
delayed, and if after 28 days beginning with the date on which such plans have been supplied to
Network Rail the engineer has not communicated disapproval of those plans and the grounds of
disapproval—

(a) the undertaker may serve on the engineer written notice requiring the engineer to
communicate approval or disapproval within a further period of 28 days beginning with the
date on which the engineer receives written notice from the undertaker; and

(b) if by the expiry of the further 28 days the engineer has not communicated approval or
disapproval, the engineer is deemed to have approved the plans as supplied.

(3) If after the expiry of 28 days beginning with the date on which written notice was served on
the engineer under sub-paragraph 15(2), Network Rail gives notice to the undertaker that Network
Rail desires itself to construct any part of a specified work which in the opinion of the engineer will
or may affect the stability of railway property or the safe operation of traffic on the railways of
Network Rail then, if the undertaker desires such part of the specified work to be constructed,
Network Rail must construct it without unreasonable delay on behalf of and to the reasonable
satisfaction of the undertaker in accordance with the plans approved or deemed to be approved or
settled under this paragraph, and under the supervision (where appropriate and if given) of the
undertaker.

(4) When signifying approval of the plans the engineer may specify any protective works (whether
temporary or permanent) which in the engineer’s reasonable opinion should be carried out before
the commencement of the construction of a specified work to ensure the safety or stability of railway
property or the continuation of safe and efficient operation of the railways of Network Rail or the
services of operators using the same (including any relocation, decommissioning and removal of
works, apparatus and equipment necessitated by a specified work and the comfort and safety of
passengers who may be affected by the specified works), and—

(a) such protective works as may be reasonably necessary for those purposes must be
constructed by Network Rail or by the undertaker, if Network Rail so desires, and such
protective works must be carried out at the expense of the undertaker, in either case without
unreasonable delay; and

(b) the undertaker must not commence the construction of the specified works in question until
the engineer has notified the undertaker that the protective works have been completed to
the engineer’s reasonable satisfaction.

(5) —Any specified werkworks and any protective works to be constructed by virtue of
paragraph 5(4) must, when commenced, be constructed—

(a) without unnecessary delay in accordance with the plans approved or deemed to have been
approved or settled under paragraph 5;
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(b) under the supervision (where appropriate and if given) and to the reasonable satisfaction of
the engineer;

(c) 1in such manner as to cause as little damage as is possible to railway property; and

(d) so far as is reasonably practicable, so as not to interfere with or obstruct the free,
uninterrupted and safe use of any railway of Network Rail or the traffic on it and the use
by passengers of railway property.

€H(6) If any damage to railway property or any interference or obstruction referred to in sub-
paragraph (15(5)(d) is caused by the carrying out of, or in consequence of, the construction of a
specified work, the undertaker must, regardless of any approval, make good such damage and must
pay to Network Rail all reasonable expenses to which Network Rail may be put and compensation
for any loss which it may sustain by reason of any such damage, interference or obstruction.

£83(7) Nothing in this Part imposes any liability on the undertaker with respect to any damage,
costs, expenses or loss attributable to the negligence of Network Rail or its employees, contractors
or agents or any liability on Network Rail with respect to any damage, costs, expenses or loss
attributable to the negligence of the undertaker or its employees, contractors or agents.

6.— The undertaker must—

(a) atall times afford reasonable facilities to the engineer for access to a specified work during
its construction; and

(b) supply the engineer with all such information as the engineer may reasonably require with
regard to a specified work or the method of constructing it.

7. Network Rail must at all times afford reasonable facilities to the undertaker and its employees,
contractors or agents for access to any works carried out by Network Rail under this Part during
their construction and must supply the undertaker with such information as it may reasonably require
with regard to such works or the method of constructing them.

8.—(1) If any permanent or temporary alterations or additions to railway property are reasonably
necessary in consequence of the construction of a specified work or during a period of 24 months
after the completion of that work in order to ensure the safety of railway property or the continued
safe and efficient operation of the railway of Network Rail, such alterations or additions may be
carried out by Network Rail.

(2) If Network Rail gives to the undertaker reasonable notice of its intention to carry out such
alterations or additions (which must be specified in the notice), the undertaker must pay to Network
Rail the reasonable cost of those alterations or additions including, in respect of any such alterations
or additions which have been reasonably incurred by Network Rail, including, in respect of any such
alterations or additions as are to be permanent, a capitalised sum representing the increase.

(3) If during the construction of a specified work by the undertaker, Network Rail gives notice to
the undertaker that Network Rail desires itself to construct that part of the specified work that in the
opinion of the engineer is endangering the stability of railway property or the safe operation of
traffic on the railways of Network Rail then, if the undertaker decides that part of the specified work
is to be constructed, Network Rail must assume construction of that part of the specified work and
the undertaker must, regardless of any approval of the specified work under paragraph 62(15(3),
pay to Network Rail all reasonable expenses to which Network Rail may be put and compensation
for any loss which it may suffer by reason of the execution by Network Rail of that specified work.

(4) The engineer must, in respect of the capitalised sums referred to in this paragraph and
paragraph 409, provide such details of the formula or method of calculation by which those sums
have been calculated as the undertaker may reasonably require.

(5) If the cost of maintaining, working or renewing railway property is reduced in consequence of
any such alterations or additions, a capitalised sum representing such saving must be set off against
any sum payable by the undertaker to Network Rail under this paragraph.

9.— The undertaker must repay to Network Rail all reasonable fees, costs, charges and expenses
agreed in advance with the undertaker and reasonably incurred by Network Rail—

144



(a) 1in constructing any part of a specified work on behalf of the undertaker under paragraph
5(3) or in constructing any protective works under paragraph 5(4);) including in respect of
any permanent protective works, a capitalised sum representing the cost of maintaining and
renewing those works:

(b) in respect of the approval by the engineer of plans submitted by the undertaker and the
supervision by the engineer of the construction of a specified work: or a protective work;

(c) in respect of the employment or procurement of the services of any inspectors, signallers,
guards and other persons whom it is reasonably necessary to appoint for inspecting,
signalling, watching and lighting railway property and for preventing, so far as may be
reasonably practicable, interference, obstruction, danger or accident arising from the
construction or failure of a specified work;

(d) in respect of any special traffic working resulting from any speed restrictions which may
in the reasonable opinion of the engineer, need to be imposed by reason or in consequence
of the construction or failure of a specified work or a protective work from the substitution
or diversion of services which may be reasonably necessary for the same reason; and

(e) in respect of any additional temporary lighting of railway property in the vicinity of the
specified works or protective works, being lighting made reasonably necessary by reason
or in consequence of the construction or failure of a specified work or protective works.

10.—(1) In this paragraph—

“EMI” means, subject to sub-paragraph 10(2), electromagnetic interference with Network Rail
apparatus generated by the operation of the onshore works here such interference is of a level
which adversely affects the safe operation of Network Rail’s apparatus

“Network Rail’s apparatus” means any lines, circuits, wires, apparatus or equipment (whether
or not modified or installed as part of the authorised development) which are owned or used by
Network Rail for the purpose of transmitting or receiving electrical energy or of radio,
telegraphic, telephonic, electric, electronic or other like means of signalling or other
communications.

(2) This paragraph applies to EMI only to the extent that such EMI is not attributable to any
change to Network Rail’s apparatus carried out after approval of plans under paragraph 5(1) for the
relevant part of the onshore works giving rise to EMI (unless the undertaker has been given notice
in writing before the approval of those plans of the intention to make such change).

(3) Subiject to sub-paragraph 10(5), the undertaker must in the design and construct the onshore
works and take all measures necessary to prevent EMI and must establish with Network Rail (both
parties acting reasonably) appropriate arrangements to verify their effectiveness.

(4) In order to facilitate the undertaker’s compliance with sub-paragraph 10(3)—

(a) the undertaker must consult with Network Rail as early as reasonably practicable to identify
all Network Rail’s apparatus which may be at risk of EMI, and thereafter must continue to
consult with Network Rail (both before and after formal submission of plans under
paragraph 5(1) in order to identify all potential causes of EMI and the measures required
to eliminate them;

(b) Network Rail must without unreasonable delay make available to the undertaker all
information in the possession of Network Rail reasonably requested by the undertaker in
respect of Network Rail’s apparatus identified pursuant to sub-paragraph 10(4)(a); and

(c) Network Rail must allow the undertaker reasonable facilities for the inspection of Network
Rail’s apparatus identified pursuant to sub-paragraph 10(4)(a).

(5) In any case where it is established that EMI can only reasonably be prevented by modifications
to Network Rail’s apparatus, Network Rail must not withhold its consent unreasonably to
modifications of Network Rail’s apparatus, but the means of prevention and the method of their
execution must be selected in the reasonable discretion of Network Rail, and in relation to such
modifications paragraph 5(1) has effect subject to the sub-paragraph.

(6) Prior to the commencement of operation of the authorised development the undertaker shall
test the use of the authorised development in a manner that shall first have been agreed with Network
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Rail (such agreement not to be unreasonably withheld or delayed), and if, notwithstanding any
measures adopted pursuant to sub-paragraph 10(3), the testing of the authorised development causes
EMI then the undertaker must immediately upon receipt of notification by Network Rail of such
EMI either in writing or communicated orally (such oral communication to be confirmed in writing
as soon as reasonably practicable after it has been issued) forthwith cease to use (or procure the
cessation of use of) the undertaker’s apparatus causing such EMI until all measures necessary have
been taken to remedy such EMI by way of modification to the source of such EMI or (in the
circumstances, and subject to the consent, specified in sub-paragraph 10(5) to Network Rail’s

apparatus.
(7) In the event of EMI having occurred—

(a) the undertaker must afford reasonable facilities to Network Rail for access to the
undertaker’s apparatus in the investigation of such EMI;

(b) Network Rail must afford reasonable facilities to the undertaker for access to Network
Rail’s apparatus in the investigation of such EMI;

(c) Network Rail must without unreasonable delay make available to the undertaker any
additional material information in its possession reasonably requested by the undertaker in
respect of Network Rail’s apparatus or such EMI; and

(d) the undertaker shall not allow regular revenue earning operations of the authorised
development in a manner that has caused or will cause EMI until measures have been taken
in accordance with this paragraph to prevent such levels of EMI occurring.

(8) Where Network Rail approves modifications to Network Rail’s apparatus pursuant to sub-
paragraphs 10(5) or 10(6)—

(a) Network Rail must allow the undertaker reasonable facilities for the inspection of the
relevant part of Network Rail’s apparatus; and

(b) any modifications to Network Rail’s apparatus approved pursuant to those sub- paragraphs
must be carried out and completed by the undertaker in accordance with paragraph 6.

(9) To the extent that it would not otherwise do so, the indemnity in paragraph 14(1) applies to
the costs and expenses reasonably incurred or losses suffered by Network Rail through the
implementation of the provisions of this paragraph (including costs incurred in connection with the
consideration of proposals, approval of plans, supervision and inspection of works and facilitating
access to Network Rail’s apparatus) or in consequence of any EMI to which sub- paragraph 10(6)

applies.

(10) For the purpose of paragraph 9(a) any modifications to Network Rail’s apparatus under this
paragraph shall be deemed to be protective works referred to in that paragraph.

(11) In relation to any dispute arising under this paragraph the reference in article 46 (arbitration)
to the Secretary of State shall be read as a reference to the Institution of Engineering and

Technology.

10:11. If at any time after the completion of a specified work or a protective work, not being a
work vested in Network Rail, Network Rail gives notice to the undertaker informing it that the state
of maintenance of any part of the specified work or a protective work appears to be such as adversely
affects the operation of railway property, the undertaker must, on receipt of such notice, take such
steps as may be reasonably necessary to put that specified work or a protective work in such state
of maintenance as to not adversely affect railway property.

H-12. The undertaker must not provide any illumination or illuminated sign or signal on or in
connection with a specified work in the vicinity of any railway belonging to Network Rail unless it
has first consulted Network Rail and it must comply with Network Rail’s reasonable requirements
for preventing confusion between such illumination or illuminated sign or signal and any railway
signal or other light used for controlling, directing or securing the safety of traffic on the railway.

12:13. Any additional expenses that Network Rail may reasonably incur in altering, reconstructing
or maintaining railway property under any powers existing at the date on which this Order is made
by reason of the existence of a specified work must, provided that 56 days’ previous notice of the
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commencement of such alteration, reconstruction or maintenance has been given to the undertaker,
be paid by the undertaker to Network Rail.

13:14.—(1) The undertaker must:

(a) pay to Network Rail all reasonable costs, charges, damages and expenses not otherwise
provided for in this Part which may be occasioned to or reasonably incurred by Network
Rail—

(i) by reason of the construction or maintenance of a specified work or its failure; or

(i1) by reason of any act or omission of the undertaker or of any person in its employ or of
its contractors or others whilst engaged on a specified work;

(ii1) inrespect of costs incurred by Network Rail in complying with any railway operational
procedures or obtaining any regulatory consents which procedures are required to be
followed or consents obtained to facilitate the carrying out or operation of the
authorised development; and

(iv) indemnify Network Rail and keep Network Rail indemnified from and against all
claims and demands arising out of or in connection with a specified work or any such
failure, act or omission.

(2) The fact that any act or thing may have been done by Network Rail on behalf of the undertaker
or in accordance with plans approved by the engineer or in accordance with any requirement of the
engineer or under the engineer’s supervision does not (if it was done without negligence on the part
of Network Rail or its employees, contractors or agents) excuse the undertaker from any liability
under this Part.

(3) Network Rail must give the undertaker reasonable written notice of any claim or demand made
against Network Rail that the undertaker may be liable to pay under this Part and no settlement or
compromise of such a claim or demand is to be made without the prior written consent of the
undertaker.

(4) The sums payable by the undertaker under sub-paragraph 14(1) if relevant include a sum
equivalent to the relevant costs.

(5) Subject to the terms of any agreement between Network Rail and a train operator regarding
the timing or method of payment of the relevant costs in respect of that train operator, Network Rail
must promptly pay to each train operator the amount of any sums which Network Rail receives
under sub-paragraph ¢+14(4) which relates to the relevant costs of that train operator.

(6) The obligation under sub-paragraph (4 14(4) to pay Network Rail the relevant costs is, in the
event of default, enforceable directly by any train operator concerned to the extent that such sums
would be payable to that train operator under sub-paragraph 53-14(5).

(7) In this paragraph—

“relevant costs” means the costs, direct losses and_indirect losses expenses (including loss of
revenue) reasonably incurred by each train operator as a consequence of any specified work
including but not limited to any restriction of the use of Network Rail’s railway network as a
result of the construction, maintenance or failure of a specified work or any such act or omission
as mentioned in sub-paragraph 14(1)

“train operator’” means any person who is authorised to act as the operator of a train by a licence
under section § of the Railways Act 1993.

14:15. Network Rail must, on receipt of a request from the undertaker, provide the undertaker free
of charge with written estimates of the costs, charges, expenses and other liabilities for which the
undertaker is or will become liable under this Part (including the amount of the relevant costs
mentioned in paragraph 14) and with such information as may enable the undertaker to assess the
reasonableness of any such estimate or claim made or to be made under this Part (including any
claim relating to those relevant costs).

15:16. In the assessment of any sums payable to Network Rail under this Part there must not be
taken into account any increase in the sums claimed that is attributable to any action taken by or any
agreement entered into by Network Rail if that action or agreement was not reasonably necessary
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and was taken or entered into with a view to obtaining the payment of those sums by the undertaker
under this Part or increasing the sums so payable.

16:17. The undertaker and Network Rail may, subject in the case of Network Rail to compliance
with the terms of its network licence, enter into, and carry into effect, agreements for the transfer to
the undertaker of—

(a) any railway property shown on the works plan or the land plans and described in the book
of reference;

(b) any lands, works or other property held in connection with any such railway property; and
(c) any rights and obligations (whether or not statutory) of Network Rail relating to any railway
property or any lands, works or other property referred to in this paragraph.

17:18. Nothing in this Order, or in any enactment incorporated with or applied by this Order,
prejudices or affects the operation of Part 1 of the Railways Act 1993.

18:19. The undertaker must give written notice to Network Rail where any application is proposed
to be made by the undertaker for the Secretary of State’s consent under article 7 (benefit of the
order) and any such notice must be given no later than 28 days before any such application is made
and must describe or give (as appropriate)—

(a) the nature of the application to be made;

(b) the extent of the geographical area to which the application relates; and

(c) the name and address of the person acting for the Secretary of State to whom the application
is to be made.

19:20. The undertaker must, no later than 28 days from the date that the documents referred to in
article 42 (certification of plans and documents, etc.) are certified by the Secretary of State, provide
a set of those documents to Network Rail in an electronic format.

PART 9

For the protection of Awel y Moér

1. The provisions of this Part apply for the protection of Awel y Mor unless otherwise agreed in
writing between the undertaker and Awel y Mor.

2. In this Part—

“access plots” means those parts of the Order limits that includes such parts of the Awel y Mor
Order land comprising the land within plots 11-221, 11-222, 11-223, 11-224, 11-225, 11-226
11-227,11-231, 11-232, 11-234 and 11-235 shown on the land plans and described in the book
of reference, which covers private road, verges, agricultural land, private road off Glascoed
road, B5381 and public bridleway (BR 208/32) and access splay;

“apparatus” means the cables, switchgear, structures or other infrastructure owned, occupied or
maintained by Awel y Mor or its successor in title within the Awel vy Mor Order Land;

“Awel vy Mor” means an undertaker with the benefit of all or part of the Awel y Mor Order for
the time being;

“Awel v Mor Onshore Works” means the proposed location within the Awel y Mor Order land
for any electrical circuit(s), electrical substation infrastructure, construction compound(s) and
other onshore infrastructure and works (whether temporary or permanent in nature) authorised

by the Awel y Mor Order or by any planning permission intended to operate in conjunction with
the Awel y Mor Order

“Awel y Mor Order” means the development consent order made by the Secretary of State in
relation to the Awel y Mor Offshore Wind Farm on 19th September 2023;

“Awel v Mor Order land” means Order land as defined in the Awel y Mo6r Order;
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“construction” includes execution, placing, altering, replacing, reconstruction, relaying,
maintenance, extensions, enlargement and removal; and “construct” and “constructed” must be
construed accordingly;

“Overlap area” means those parts of the Order limits that includes such parts of the Awel y Mor
Order land comprising the land within plots 11-200, 11-201, 11-202, 11-203, 11-204, 11-205,
11-206, 11-207 shown on the land plans and described in the book of reference;

“plans” includes sections, drawings, specifications, designs, design data, software, soil reports,
calculations, descriptions (including descriptions of methods of construction), staging
proposals, programmes and details of the extent, timing and duration of any proposed
occupation of the Awel y Mor Order land;

“specified works” means so much of any works or operations authorised by this Order (or
authorised by any planning permission intended to operate in conjunction with this Order) as
1s—

(a) within the Overlap area;

(b) in, on, under, over or within 15 metres of the Awel y Mor Onshore Works or any apparatus;
or

(c) may in any way adversely affect any apparatus; and

“temporary works” so much of the specified works which are temporary works as set out within
the Order.

3. The consent of Awel y Mor under this Part is not required where the Awel y Mor Order has

expired without the authorised development having been commenced pursuant to any requirement
of Schedule 2 to the Awel y Mor Order.

4. Where conditions are included in any consent granted by Awel y Mor pursuant to this Part, the
undertaker must comply with the conditions if it chooses to implement or rely on the consent, unless
the conditions are waived or varied in writing by Awel y Mor.

5. The undertaker must not under the powers of this Order—

(a) acquire, extinguish, suspend, override or interfere with any rights that Awel y Mor has in
respect of any apparatus or the Awel y Mor Onshore Works;

(b) acquire the Awel y Mor Order land or acquire any new rights or impose restrictive
covenants or exercise any powers of temporary use over or in relation to the Awel y Mor
Order land, without the consent of Awel y Mor, which must not be unreasonably withheld
or delayed but which may be made subject to reasonable conditions.

6. [wording to be agreed regarding the access plots]

7.—(1) The undertaker must not under the powers of this Order carry out any specified works
without the consent of Awel y Moér, which must not be unreasonably withheld or delayed but which
may be made subject to reasonable conditions and if Awel y Mor does not respond within 56 days
then consent is deemed to be given.

(2) Subiject to obtaining consent pursuant to sub-paragraph (1) and not less than 56 days before
beginning to construct any specified works, the undertaker must submit plans of the specified works
to Awel y Moér and must submit such further particulars available to it that Awel y Moér may
reasonably require.

(3) Any specified works must be constructed without unreasonable delay in accordance with the
plans approved in writing by Awel y Mor.

(4) Any approval of Awel y Mor required under this paragraph may be made subject to such
reasonable conditions as may be required for the protection or alteration of any apparatus within the
Overlap area or the Awel y Mor Onshore Works or for securing access to any apparatus within the
Overlap area or the Awel y Mor Onshore Works.

(5) Where Awel y Mor requires any protective works to be carried out either by themselves or by
the undertaker (whether of a temporary or permanent nature) such protective works must be carried
out to Awel vy Mor’s reasonable satisfaction.
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(6) Nothing in this paragraph precludes the undertaker from submitting at any time or from time
to time, but in no case less than 56 days before commencing the execution of any specified works,
new plans instead of the plans previously submitted, and the provisions of this paragraph shall apply
to and in respect of the new plans.

8.—(1) The undertaker must give to Awel y Mor written notice of completion not more than 14
days after the completion of any specified works.

(2) The undertaker is not required to comply with paragraph 7 or sub-paragraph (1) of this
paragraph in a case of emergency, but in that case it must give to Awel y Mor notice as soon as is
reasonably practicable and a plan, section and description of those works as soon as reasonable
practicable subsequently and must comply with paragraph 7 in so far as is reasonably practicable in
the circumstances.

9. The undertaker must at all reasonable times during construction of the specified works allow
Awel y Mor and its servants and agents access to the specified works and all reasonable facilities
for inspection of the specified works.

10.—(1) After the purpose of any temporary works has been accomplished, the undertaker must
with all reasonable dispatch, or after a reasonable period of notice in writing from Awel y Mor
requiring the undertaker to do so, remove the temporary works, in, on, under, over, or within the
Overlap area.

(2) If the undertaker fails to remove the temporary works within a reasonable period of receipt of

a notice pursuant to sub-paragraph (1), Awel y Mor may remove the temporary works and may
recover the reasonable costs of doing so from the undertaker.

11. If in consequence of the exercise of the powers conferred by this Order the access to any
apparatus or the Awel y Mor Onshore Works is materially obstructed, the undertaker must provide
such alternative means of access to such apparatus or the Awel y Mor Onshore Works as will enable
Awel y Mor to maintain or use the apparatus or access the Awel y Mor Onshore Works no less
effectively than was possible before the obstruction.

12. Subject to paragraph 11, the undertaker must not exercise the powers conferred by this Order
to prevent or interfere with the access by Awel y Mor to the Awel y Mor Onshore Works.

13. To ensure its compliance with this Part, the undertaker must before carrying out any works or
operations pursuant to this Order within the Overlap area request up-to-date written confirmation
from Awel y Mor of the location of any apparatus or the Awel y Moér Onshore Works.

14. The undertaker and Awel y Mor must each act in good faith and use reasonable endeavours to
co-operate with, and provide assistance to, each other as may be required to give effect to the
provisions of this Part.

15. The undertaker must pay to Awel y Mor the reasonable expenses incurred by Awel y Mor in
connection with the approval of plans, inspection of any specified works or the alteration or
protection of any apparatus or the Awel y Moér Onshore Works.

16.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction,
use, maintenance or failure of any specified works, any damage is caused to any apparatus or there
is any interruption in any service provided, or in the supply of any goods, by Awel y Mor, or Awel
y Mor becomes liable to pay any amount to any third party, the undertaker must—

(a) bear and pay the cost reasonably incurred by Awel y Mor in making good such damage or
restoring the service or supply; and

(b) indemnify Awel y Mor for any other expenses, loss, demands, proceedings, damages,
claims, penalty or costs incurred by or recovered from Awel y Mor, by reason or in
consequence of any such damage or interruption or Awel y Mor becoming liable to any
third party as aforesaid.

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any
damage or interruption to the extent that it is attributable to the act, neglect or default of Awel y
Mor, its officers, servants, contractors or agents.
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(3) Awel y Mor must give the undertaker reasonable notice of any such claim or demand and no
settlement or compromise shall be made, unless payment is required in connection with a statutory
compensation scheme without first consulting the undertaker and considering its representations.

(4) Awel y Mor must use its reasonable endeavours to mitigate in whole or in part and to minimise
any costs, expenses, loss, demands, and penalties to which the indemnity under this paragraph 16
applies. If requested to do so by the undertaker, Awel y Mor shall provide an explanation of how
the claim has been minimised. The undertaker shall only be liable under this paragraph 16 for claims
reasonably incurred by Awel vy Mor

(5) The fact that any work or thing has been executed or done with the consent of Awel y Mor
and in accordance with any conditions or restrictions prescribed by Awel v Mdr or in accordance
with any plans approved by Awel y Mor or to its satisfaction or in accordance with any directions
or award of any arbitrator does not relieve the undertaker from any liability under this Part.

17. Any dispute arising between the undertaker and Awel y Mor under this Part must be
determined by arbitration under article 46 (arbitration).

SCHEDULE 11 Article 35, 36

Removal of hedgerows

PART +1
Removal of hedgerows
In the County of Conwy:

(1) Grid coordinates (2) Identifier | (3) Grid coordinates (4) Identifier
as shown on as shown on
the tree and the tree and
hedgerow hedgerow
plan plan

Easting Northing Easting Northing

291991 376813 3a 291993 376811 3b

292001 376812 Sa 292100 376799 5b

292082 376596 6a 291983 376611 6b

292125 376997 9a 292172 376942 9b

292266 377188 15a 292180 377202 15b

292268 377188 16a 292237 377068 16b

20220129231 | 37432237729 | 17a 20229129235 | 37732237723 | 17b

2 4 5 3

292301 378096 18a 292443 378080 18b

292320 376180 2la 292290 376168 21b

292381 377202 23a 292415 376930 23b

20240329239 | 376033 25a 292403 376033 25b

6

20240329240 | 37602837603 | 26a 20244629245 | 375838 26b

8 4 3

292421 376034 28a 292491 376048 28b

292442 378080 29a 292305 378077 29b

292502 376010 3la 292418 376034 31b

292535 375503 34a 292545 375508 34b

292545 375589 35a 20257529253 | 37554437560 | 35b

5 0
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292575 375803 36a 292467 375817 36b
292620 375692 37a 292509 375698 37b
292668 375580 38a 292631 375667 38b
292685 375544 39a 292583 375526 39b
292763 375251 40a 292830 375328 40b
293067 374768 47a 292997 374724 47b
29538029312 | 37394537453 | 50a48a 29566729312 | 37360937453 | 50b48b
4 1 4 3

29647229330 | 37384937449 | 54a50a 29637329328 | 37389337447 | 54b50b
8 9 7 5

29331220664 | 37399037399 | 54a51a 29338720671 | 37385637397 | 54b51b
8 1 0 7

29345429657 | 37395637396 | 55a 29349729655 | 37393837392 | 55b
9 90 9 9

29746429349 | 37414537405 | 56a 29736929334 | 37405337405 | 56b
3 3 3 4

29754729349 | 37406037393 | 57a 29750629351 | 37395837408 | 57b
7 8 8 0

29783320349 | 37383737393 | 58a 29794529363 | 37379737430 | 58b
7 8 8 3

29363729931 | 37326737430 | 61a 29939529363 | 37327537430 | 61b
4 6 5 4

30033429364 | 37270137432 | 62a 30027929363 | 37272437430 | 62b
0 2 7 6

293991 373928 68a 294087 373917 68b
294087 373911 70a 294118 373790 70b
294239 373774 Ra 294225 373764 72b
294265 373766 T4a 294316 373656 74b
294441 373489 75a 294464 373571 75b
294462 373567 76a 294487 373576 76b
294672 373503 77a 294690 373615 77b
294826 373694 78a 294901 373646 78b
295002 373720 79a 295005 373784 79b
295351 373915 8la 295210 373842 81b
295639 373924 92a 295607 373710 92b
296112 373742 103a 296091 373681 103b
296323 373772 104a 296363 373870 104b
296406 373863 107a 296433 373912 107b
29664829652 | 37399437383 | 112a 2965582967+ | 37397737392 | 112b
3 6 0 7

29655829746 | 37392937405 | 114a 29657029736 | 37396037405 | 114b
4 3 9 4

296580 374000 117a 296585 373998 117b
29664829783 | 37399137383 | 118a 29671029794 | 37397737379 | 118b
3 7 5 7

296623 374101 122a 296628 374099 122b
296570 373960 124a 296559 373929 124b
30425429672 | 37349337391 | 128a 301415829672 | 37344737401 | 128b
0 0 6 3

297028 374154 135a 297061 374076 135b
297194 374220 137a 297177 374242 137b
297369 374054 138a 297351 373985 138b

152




297369 374057 139a 297192 374206 139b
297380 374178 140a 297199 374236 140b
297464 374053 142a 297369 374054 142b
297463 374146 143a 297403 374172 143b
297513 373742 146a 297506 373958 146b
297513 373739 147a 297513 373739 147b
297536 374060 151a 297496 373958 151b
297547 374060 152a 297506 373958 152b
297766 373905 153a 297795 374024 153b
297833 373837 154a 297945 373797 154b

In the County of Denbighshire:

(1) Grid coordinates (2) Identifier | (3) Grid coordinates (4) Identifier
as shown on as shown on
the tree and the tree and
hedgerow hedgerow
plan plan

Easting Northing Easting Northing

29736920841 | 37405437360 | +38a160a 29735129840 | 37361037398 | 138b160b

6 7 9 5

25l e o 20700 20s 120k

207200 S e 207100 N Lok

2015 202 2 207250 205 2k

207515 2050 Ll2a 20508 N L2k

200211 2Ry e 200205 e Es

2hba ST e 2oon 22 ek

2025 N E2e 2OE N RS 52k

Sl S e SO20L e — 154k

298420 373603 161a 298638 373560 161b

298421 373603 162a 298383 373526 162b

298465 373742 163a 298469 373740 163b

298468 373732 164a 298419 373613 164b

298469 373740 165a 298469 373740 165b

298638 373560 167a 298684 373448 167b

298638 373561 168a 298683 373703 168b

298684 373714 169a 298698 373740 169b

29885929888 | 37391837350 | 171a 29893629885 | 3739093341 | 171b

6 7 8 i

30033429891 | 37276437376 | 174a 30027929889 | 37272437377 | 174b

2 5 1 9

298918 373764 176a 298918 373764 176b

298996 373913 177a 298912 373765 177b

299207 373262 180a 299308 373266 180b |

299230 373939 181a 299278 373945 181b |

299246 373282 182a 299239 373360 182b

299302 373948 183a 299302 373948 183b |

299308 373316 185a 299314 373280 185b |

299332 374020 188a 299314 374025 188b

299426 373979 190a 299407 373972 190b
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30425429959 | 37319337313 | 191a 30415829946 | 3731737309 | 191b
2 0 8 4

30200329971 | 37372337290 | 192a 30204129975 | 37372237298 | 192b
2 9 6 8

300273 372619 197a 300251 372635 197b
300279 32724 1994 3003+ 372829 199b
300312 372839 203a 300504 372999 203b
300334 372701 205a 300279 372724 205b
30200330041 | 37372337287 | 207a 30204130043 | 37372237289 | 207b
9 5 2 6

30200930042 | 3737737295 | 208a 30200230041 | 3734737297 | 208b
2 1 3 4

300528 372926 211a 300504 372998 211b
300736 373132 218a 300690 373053 218b
300837 372995 219a 300915 373061 219b
300941830091 | 373061 220a 300954 373041 220b
9

300954 373041 221a 301021 372995 221b
301044 373188 222a 300922 373072 222b
301182 373151 229a 301148 373117 229b
301182 373151 230a 301127 373214 230b
301268 373608 237a 301197 373484 237b
30200930127 | 37371737341 | 238a 30200230130 | 3734737345 | 238b
6 6 9 4

301323 373447 240a 301463 373327 240b
301392 372847 241a 301341 372784 241b
301434 372731 244a 301407 372717 244b
301447 373195 245a 301407 373126 245b
301460 372992 246a 301547 373135 246b
301461 373320 247a 301423 373279 247b
301471 372953 248a 301392 372847 248b
30154730148 | 37275434361 | 253a249a 30154630144 | 37360437273 | 2536249b
0 9 0 1

301522 372781 254a 301579 372836 254b
301564 373595 258a 301394 373383 258b
301578 372844 259a 301561 372852 259b
301579 372836 260a 301601 372822 260b
301608 372837 261a 301878 373106 261b
301666 373230 262a 301571 373121 262b
301690 373032 263a 301551 372868 263b
301731 372830 264a 301631 372878 264b
301854 372942 266a 301756 372811 266b
301860 372790 267a 301859 372789 267b
301860 372790 268a 301783 372839 268b
301880 372802 269a 301860 372790 269b
301884 372978 270a 301964 372912 270b
301945 372856 272a 301916 372823 272b
301956 372779 273a 302045 372720 273b
302003 373723 275a 302011 373722 275b
302009 373717 276a 302002 373717 276b
302045 373780 277a 302052 373778 277b
302074 373909 278a 302032 373912 278b
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302107 373121 279a 302230 373019 279b
302144 373172 280a 302269 373121 280b
302170 373896 281a 302115 373890 281b
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Removal of important hedgerows

In the County of Conwy:

PART 2

(1) Grid coordinates

(2) Identifier
as shown on
the tree and

(3) Grid coordinates

(4) Identifier
as shown on
the tree and

hedgerow hedgerow

plan plan
Easting Northing Easting Easting Northing
291968 376950 la 291965 376945 1b
291975 376954 2a 291959 376910 2b
292104 376315 7a 292181 376379 7b
292160 376371 10a 292100 376319 10b
292160 376371 11a 292128 376443 11b
292179 376382 13a 292163 376371 13b
292308 378065 20a 292468 378063 20b
292452 377497 30a 292494 377340 30b
292511 375693 33a 292628 375685 33b
292883 374914 42a 292929 374915 42b
292910 374966 43a 292970 375082 43b
292930 374911 44a 293010 374812 44b
293006 374932 45a 292930 374912 45b
292899 374921 49a 293008 374942 49b
29343429655 | 37387937392 | 53a 29657029358 | 37396037395 | 53b
8 9 6 2
20888629358 | 37350737395 | 60a 20885829360 | 37344137374 | 60b
8 1 6 2
30125429388 | 37319337387 | 65a 30415829394 | 3731737383 | 65b
2 5 2 0
30200329394 | 37372337383 | 66a 30204129395 | 37372237391 | 66b
4 0 9 4
30200929394 | 373711737382 | 67a 30200229419 | 3737437367 | 67b
4 9 1 5
294020 373750 69a 294190 373822 69b
294219 373794 71a 294192 373680 71b
294262 373609 73a 294347 373663 73b
295117 373790 80a 295236 373870 80b
295372 373937 82a 295431 373843 82b
295380 373945 84a 20566729543 | 37360937385 | 84b

6 1

295590 373721 89a 295650 373652 89b
295612 374124 90a 295475 374045 90b
29746429570 | 37405337398 | 93a 29736929563 | 37405437392 | 93b
2 S 6 4
295786 374174 94a 295612 374124 94b
29885229581 | 37344337372 | 96a 20888129590 | 37350837373 | 96b
7 7 9 7
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295921 374217 97a 295788 374171 97b
30033429599 | 37276137373 | 99a 30027929609 | 37272437368 | 99b
3 1 2 3
30425429599 | 37319337376 | 100a 30415829599 | 3731737373 | 100b
S S 1 4
302003296000 | 374372337371 | 101a 302041429598 | 37372237366 | 101b
1 9 4 S
296091 374282 102a 295922 374219 102b
296359 373888 105a 296362 373880 105b
296472 373819 108a 296373 373893 108b
29645320655 | 37392937381 | 110a 29657029636 | 37396037388 | 110b
8 3 2 0
29657029655 | 37396037392 | 113a 29655929066 | 37392937389 | 113b
8 8 3 0
296608 374083 120a 296613 374080 120b
296665 374216 127a 296655 374217 127b
30200329683 | 37372337392 | 131a 30204129682 | 37372237402 | 131b
8 3 S 2
30200929683 | 37371737402 | 132a 30200229684 | 373737392 | 132b
1 4 2 3
296986 374050 134a 296850 374039 134b
297095 374143 136a 297126 374059 136b

the County of Denbighshire:

(1) Grid coordinates

(2) Identifier
as shown on
the tree and

(3) Grid coordinates

(4) Identifier
as shown on
the tree and

hedgerow hedgerow

plan plan
Easting Northing Easting Easting Northing
30200929809 | 3731437365 | 158a 30200229804 | 3731737357 | 158b
1 3 7 6
298148 373545 159a 298172 373643 159b
298852 373413 170a 298881 373508 170b
29888629931 | 37350737326 | 173a 29885829939 | 37341137327 | 173b
4 7 5 5
299006 373917 178a 299091 373914 178b
299193 373271 179a 299247 373275 179b
299305 373275 184a 299247 373275 184b
299314 373260 186a 299323 373194 186b
299317 373277 187a 299387 373278 187b
299314 373267 189a 299395 373275 189b
300122 372712 195a 300251 372636 195b
300252 372636 196a 300279 372724 196b
300279 372847 198a 300311 372829 198b
300279 372724 199a 300311 372829 199b
300283 372854 200a 300311 372837 200b
300311 372837 201a 300364 372794 201b
300311 372829 202a 300366 372784 202b
300365 372794 206a 300364 372794 206b
300534 373171 212a 300519 373161 212b
300580 373211 214a 300737 373132 214b
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300628 373324 215a 300567 373211 215b

300657 373359 217a 300582 373221 217b

301246 373196 235a 301182 373151 235b

301254 373193 236a 301158 373117 236b

301309 373454 239a 301376 373609 239b

301393 372850 242a 301522 372781 242b |
301427 373217 243a 301505 373360 243b

301493 372641 251a 301436 372728 251b

301493 372640 252a 301529 372686 252b

301529 372691 255a 301500 372763 255b

301547 373135 257a 301453 373187 257b

301813 373121 265a 301695 373040 265b

301916 372823 271a 301950 372787 271b |
301956 372779 274a 302109 372982 274b |
302200 372940 |2823 |302055 373021 282b |

PART 2

Trees subject to tree preservation orders

(1) Tree preservation

(2) Type of tree

order reference

(3) Work to be carried

(4) Relevant part of

out

the authorised project

Conwy County

Borough Council

Tree preservation

order No. 4 dated 4

Trees within the area

Removal, felling or

Work No. 9 sub-

identified as W4 in

lopping of trees to

the First Schedule of

facilitate the

the tree preservation

construction of access

November 1949
relating to Part of

Gwrych Castle Estate

order and as shown

AC-Bl1 identified on

on Sheet 2 of the tree

the street works and

and hedgerow plan

access to works plan

and Adjoining Land

and otherwise to

facilitate the

authorised project

section (c¢) and Work
No. 10 sub-section (e)

Interpretation

SCHEDULE 12

Approval of matters specified in requirements

Article 3

1. In this Schedule “application” means an application for any consent, agreement or approval
required by a requirement whether or not the application seeks to discharge a requirement in whole

or in part.

2. In-this-part-ef this schedule “discharging authority” means—

(a) any body responsible for giving any consent, agreement or approval required by a
requirement included in Part2-ef-Schedule 2, or for giving any consent, agreement or
approval further to any document referred to in any such requirement; or

(b) the local authority in the exercise of its functions set out in sections 60 (control of noise on
construction sites) and 61 (prior consent for work on construction sites) of the Control of
Pollution Act 1974 subsequently referred to as “the 1974 Act”(a).
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Applications made under requirements

3.—(1) Where an application has been made to the relevant discharging authority for any
agreement or approval required pursuant to a requirement included in this Order, the relevant
discharging authority must give notice to the undertaker of their decision, including the reasons, on
the application, within a period of 8-weeks40 working days beginning with—

(a) the day immediately following that on which the application is received by the relevant
discharging authority; or

(b) where further information is requested under paragraph 34 the working day immediately
following that on which the further information has been supplied by the undertaker, or
such longer period as may be agreed in writing by the undertaker and the relevant planning
discharging authority.

(c) and where consent, agreement or approval is refused or granted subject to conditions the
discharging authority must provide its reasons for that decision with the notice of the
decision.

Further information

4.—(1) Where an application has been made under paragraph 13 the relevant planning authority
has the right to request such reasonable further information from the undertaker as is necessary to
enable it to consider the application.

(2) If the relevant discharging authority considers further information is needed, and the
requirement does not specify that consultation with a requirement-consultee is required, it must,
within 4815 working days of receipt of the application, notify the undertaker in writing specifying
the further information required.

(3) If the requirement indicates that consultation must take place with a consultee the relevant
planning authority must issue the consultation to the requirement consultee within five working days
of receipt of the application. Where the consultee requires further information they must notify the
relevant discharging authority in writing specifying the further information required within 10
working days of receipt of the consultation. The relevant discharging authority must notify the
undertaker in writing specifying any further information requested by the consultee within five
working days of receipt of such a request.

(4) In the event that the relevant discharging authority does not give such notification as specified
in sub- paragraph (2) or (3) it is deemed to have sufficient information to consider the application
and is not thereafter entitled to request further information without the prior agreement of the
undertaker.

Provision of information by Consultees

5.—(1) Any consultee who receives a consultation under paragraph 24(3) must respond to that
request within 2820 working days from receipt unless sub-paragraph (2) of this paragraph applies.

(2) Where any consultee requests further information in accordance with the timescales set out in
paragraph 24(3) then they must respond to the consultation within 10 working days from the receipt
of the further information requested.

Fees

6.—(1) Where an application is made to the relevant planning authority for agreement or approval
in respect of a requirement or agreement or approval of an amendment pursuant to requirement 28
of Schedule 2 the fee for the discharge of conditions as specified in the Town and Country Planning
(Fees for Applications, Deemed Applications, Requests and Site Visits) (Wales) Regulations 2015(a)
(or any regulations replacing the same) is to be paid by the undertaker to the relevant planning

(a) S.I2015/1522(W.179)
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authority in accordance with these regulations unless otherwise agreed with the relevant planning
authority.

(2) Any fee paid under this Schedule must be refunded to the undertaker within fewr—weeks20
working days of the application being rejected as invalidly made.

Appeal

7.—(1) The undertaker may appeal in the event that—

(@)

(b)

(©

(d)

)

the relevant discharging authority refuses an application for any consent, agreement or
approval required by—

(i) arequirement included in this Order; or
(ii) a document referred to in any requirement contained in Part3-ef-this-Schedule 2;

the discharging authority does not determine such an application within the time period set
out in paragraph 2(H53. or grants it subject to conditions;

the discharging authority issues a notice further to sections 60 (control of noise on
construction sites) or 61 (prior consent for work on construction sites) of the 1974 Act;

on receipt of a request for further information pursuant to paragraph 34 of this Part of this
Schedule, the undertaker considers that either the whole or part of the specified information
requested by the discharging authority is not necessary for consideration of the application;
or

on receipt of any further information requested, the discharging authority notifies the
undertaker that the information provided is inadequate and requests additional information
which the undertaker considers is not necessary for consideration of the application.

(2) The appeal process is to be as follows—

(@)

(b)

©

(d)

©)

®

any appeal by the undertaker must be made within 4230 working days of the date of the
notice of the decision or determination, or (where no determination has been made) the
expiry of the time period set out in paragraph 2(1;3. giving rise to the appeal referred to in
sub- paragraph (1);

the undertaker must submit the appeal documentation to the Secretary of State and must on
the same day provide copies of the appeal documentation to the relevant discharging
authority and any consultee required to be consulted pursuant to the requirement which is
the subject of the appeal (together with the undertaker, these are the “appeal parties”);

as soon as is practicable after receiving the appeal documentation, the Secretary of State
must appoint a person (“‘the appointed person”) to determine the appeal and must notify the
appeal parties of the identity of the appointed person and the address to which all
correspondence for their attention should be sent, the date of such notification being the
“start date” for the purposes of this sub-paragraph (2);

the relevant discharging authority and any consultee required to be consulted pursuant to
the requirement which is the subject of the appeal must submit written representations to
the appointed person in respect of the appeal within terl5 working days of the start date
and must ensure that copies of their written representations are sent to each other and to the
undertaker on the day on which they are submitted to the appointed person;

the appeal parties must make any counter-submissions to the appointed person within ter15
working days of receipt of written representations pursuant to sub-paragraph (2)(ed); and

the appointed person must make their decision and notify it to the appeal parties, with
reasons, as soon as reasonably practicable and in any event within 20 working days of the
deadline for the receipt of counter-submissions pursuant to sub-paragraph (2)(de).

(3) The appointment of the person pursuant to sub-paragraph (2)(bc) may be undertaken by a
person appointed by the Secretary of State for this purpose instead of by the Secretary of State.

(4) In the event that the appointed person considers that further information is necessary to
consider the appeal, the appointed person must as soon as practical notify the appeal parties in
writing specifying the further information required and the date by which the information is to be
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submitted and the appointed person must make any notification and set the date for the receipt of
such further information having regard to the timescales in sub-paragraph (2).

(5) Any further information required under sub-paragraph (4) must be provided by the appeal
party from whom the further information was requested to the appointed person and other appeal
parties, the relevant planning authority and any consultee required to be consulted pursuant to the
requirement the subject of the appeal on the date specified by the appointed person (the “specified
date”), and the appointed person must notify the appeal parties of the revised timetable for the appeal
on or before that day. The revised timetable for the appeal must require submission of written
representations to the appointed person within tenl0 working days of the specified date but
otherwise is to be in accordance with the process and time limits set out in sub-paragraphs (2)(ed)
to (2)(eD.

(6) On an appeal under this sub-paragraph, the appointed person may—
(a) allow or dismiss the appeal; or

(b) reverse or vary any part of the decision of the relevant planning authority (whether the
appeal relates to that part of it or not).

(7) The appointed person may proceed to a decision on an appeal taking into account only such
written representations as have been sent within the relevant time limits and in the sole discretion
of the appointed person such written representations as have been sent outside of the relevant time
limits.

(8) The appointed person may proceed to a decision even though no written representations have
been made within the relevant time limits, if it appears to the appointed person that there is sufficient
material to enable a decision to be made on the merits of the case.

(9) The decision of the appointed person on an appeal is to be final and binding on the parties, and
a court may entertain proceedings for questioning the decision only if the proceedings are brought
by a claim for judicial review.

(10) If an approval is given by the appointed person pursuant to this paragraph, it is to be deemed
to be an approval for the purpose of Schedule 12 as if it had been given by the relevant discharging
authority. The relevant planning authority may confirm any determination given by the appointed
person in identical form in writing but a failure to give such confirmation (or a failure to give it in
identical form) is not to be taken to affect or invalidate the effect of the appointed person’s
determination.

(11) Save where a direction is given pursuant to sub-paragraph (12) requiring the costs of the
appointed person to be paid by the relevant discharging authority, the reasonable costs of the
appointed person must be met by the undertaker.

(12) On application by the relevant planning authority or the undertaker, the appointed person
may give directions as to the costs of the appeal parties and as to the parties by whom the costs of
the appeal are to be paid. In considering whether to make any such direction and the terms on which
it is to be made, the appointed person must have regard to the Welsh Government’s ‘Development
Management Manual Section 12 Annex: Award of costs’ or any circular or guidance which may
from time to time replace it.

SCHEDULE 13 Article 46

Arbitration rules

Primary objective

1.—(1) The primary objective of these arbitration rules is to achieve a fair, impartial, final and
binding award on the substantive difference between the parties (save as to costs) within four months
from the date the arbitrator is appointed pursuant to article 46 (arbitration) of the Order.

(2) The parties will first use their reasonable endeavours to settle a dispute amicably through
negotiations undertaken in good faith by the senior management of the parties. Any dispute which
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is not resolved amicably by the senior management of the parties within twenty business days of the
dispute arising, or such longer period as agreed in writing by the parties, will be subject to arbitration
in accordance with the terms of this Schedule.

(3) The arbitration will be deemed to have commenced when a party (“the claimant”) serves a
written notice of arbitration on the other party (“the respondent”).

Time periods

2.—(1) All time periods in these arbitration rules will be measured in business days and this will
exclude weekends and bank holidays.

(2) Time periods will be calculated from the day after the arbitrator is appointed which will be
either—

(a) the date the arbitrator notifies the parties in writing of his/her acceptance of an appointment
by agreement of the parties; or

(b) the date the arbitrator is appointed by the Secretary of State.

Timetable

3.—(1) The timetable for the arbitration will be that set out in sub-paragraphs (2) to (4) below
unless amended in accordance with paragraph 5(3).

(2) Within 15 days of the arbitrator being appointed, the claimant must provide both the
respondent and the arbitrator with—

(a) a written statement of claim which describes the nature of the difference between the
parties, the legal and factual issues, the claimant’s contentions as to those issues, and the
remedy it is seeking; and

(b) all statements of evidence and copies of all documents on which it relies, including
contractual documentation, correspondence (including electronic documents), legal
precedents and expert witness reports.

(3) Within 15 days of receipt of the claimant’s statements under sub-paragraph (2) by the
arbitrator and respondent, the respondent must provide the claimant and the arbitrator with—

(a) awritten statement of defence responding to the claimant’s statement of claim, its statement
in respect of the nature of the difference, the legal and factual issues in the claimant’s claim,
its acceptance of any element(s) of the claimant’s claim, its contentions as to those elements
of the claimant’s claim it does not accept;

(b) all statements of evidence and copies of all documents on which it relies, including
contractual documentation, correspondence (including electronic documents), legal
precedents and expert witness reports; and

(c) any objections it wishes to make to the claimant’s statements, comments on the claimant’s
expert report(s) (if submitted by the claimant) and explanations for the objections.

(4) Within five days of the respondent serving its statements sub-paragraph (3), the claimant may
make a statement of reply by providing both the respondent and the arbitrator with—

(a) a written statement responding to the respondent’s submissions, including its reply in
respect of the nature of the difference, the issues (both factual and legal) and its contentions
in relation to the issues;

(b) all statements of evidence and copies of documents in response to the respondent’s
submissions;

(c) any expert report in response to the respondent’s submissions;

(d) any objections to the statements of evidence, expert reports or other documents submitted
by the respondent; and

(e) its written submissions in response to the legal and factual issues involved.
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Procedure

4.—(1) The arbitrator will make an award on the substantive difference based solely on the written
material submitted by the parties unless the arbitrator decides that a hearing is necessary to explain
or resolve any matters.

(2) Either party may, within two days of delivery of the last submission, request a hearing giving
specific reasons why it considers a hearing is required.

(3) Within five days of receiving the last submission, the arbitrator will notify the parties whether
a hearing is to be held and the length of that hearing.

(4) Within ten days of the arbitrator advising the parties that he will hold a hearing, the date and
venue for the hearing will be fixed by agreement with the parties, save that if there is no agreement
the arbitrator must direct a date and venue which he considers is fair and reasonable in all the
circumstances. The date for the hearing must not be less than 35 days from the date of the arbitrator’s
direction confirming the date and venue of the hearing.

(5) A decision will be made by the arbitrator on whether there is any need for expert evidence to
be submitted orally at the hearing. If oral expert evidence is required by the arbitrator, then any
expert(s) attending the hearing may be asked questions by the arbitrator.

(6) There will be no process of examination and cross-examination of experts, but the arbitrator
will invite the parties to ask questions of the experts by way of clarification of any answers given
by the expert(s) in response to the arbitrator’s questions. Prior to the hearing the procedure for the
expert(s) will be that—

(a) atleast 20 days before a hearing, the arbitrator will provide a list of issues to be addressed
by the expert(s);

(b) if more than one expert is called, they will jointly confer and produce a joint report or
reports within ten days of the issues being provided; and

(c) the form and content of a joint report will be as directed by the arbitrator and must be
provided at least five days before the hearing.

(7) Within ten days of a hearing or a decision by the arbitrator that no hearing is to be held the
parties may by way of exchange provide the arbitrator with a final submission in connection with
the matters in dispute and any submissions on costs. The arbitrator will take these submissions into
account in the award.

(8) The arbitrator may make other directions or rulings as considered appropriate in order to
ensure that the parties comply with the timetable and procedures to achieve an award on the
substantive difference within four months of the date on which they are appointed, unless both
parties otherwise agree to an extension to the date for the award.

(9) If a party fails to comply with the timetable, procedure or any other direction then the arbitrator
may continue in the absence of a party or submission or document, and may make a decision on the
information before them attaching the appropriate weight to any evidence submitted beyond any
timetable or in breach of any procedure and/or direction.

(10) The arbitrator’s award must include reasons. The parties will accept that the extent to which
reasons are given is to be proportionate to the issues in dispute and the time available to the arbitrator
to deliver the award.

Arbitrator’s powers

5.—(1) The arbitrator has all the powers of the arbitration Act 1996(a), including the non-
mandatory sections, save where modified by these rules.

(2) There will be no discovery or disclosure, except that the arbitrator has the power to order the
parties to produce such documents as are reasonably requested by another party no later than the
statement of reply, or by the arbitrator, where the documents are manifestly relevant, specifically
identified and the burden of production is not excessive. Any application and orders should be made
by way of a redfern schedule without any hearing.
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(3) Any time limits fixed in accordance with this procedure or by the arbitrator may be varied by
agreement between the parties, subject to any such variation being acceptable to and approved by
the arbitrator. In the absence of agreement, the arbitrator may vary the timescales and/or
procedure—

(a) 1if the arbitrator is satisfied that a variation of any fixed time limit is reasonably necessary
to avoid a breach of the rules of natural justice and then;

(b) only for such a period that is necessary to achieve fairness between the parties.

(4) On the date the award is made, the arbitrator will notify the parties that the award is completed,
signed and dated, and that it will be issued to the parties on receipt of cleared funds for the
arbitrator’s fees and expenses.

Costs

6.—(1) The costs of the arbitration will include the fees and expenses of the arbitrator, the
reasonable fees and expenses of any experts and the reasonable legal and other costs incurred by the
parties for the arbitration.

(2) Subject to sub-paragraph (3), the arbitrator will award recoverable costs on the general
principle that each party should bear its own costs.

(3) The arbitrator may depart from the general principle in sub-paragraph (2) and make such other
costs award as it considers reasonable where a party has behaved unreasonably as defined within
the National Planning Practice Guidance or such other guidance as may replace it.

Confidentiality

7.—(1) Subject to sub-paragraphs (2) and (3), any arbitration hearing and documentation will be
confidential and will only be publicly disclosed where required by law or with the agreement of
both parties.

(2) The arbitrator may direct that the whole or part of a hearing is to be private or any
documentation to be confidential where it is necessary in order to protect commercially sensitive
information.

(3) Nothing in this paragraph prevents any disclosure of a document by a party pursuant to an
order of a court in England and Wales or where disclosure is required under any enactment.

SCHEDULE 14 Article 5

Marine Licence ORMI.2429G: Mona Offshore Wind Farm Generation
Assets

PART 1

Licensed marine activities

Interpretation

1.—(1) In this licence—
“2004 Act” means the Energy Act 2004(a);
“2008 Act” means the Planning Act 2008;
“2009 Act” means the Marine and Coastal Access Act 2009(b);

“address” includes any number or address used for the purposes of electronic transmission;

(b) 2004 .20 Section 105 was amended by section 69 of the Energy Act 2008 (c.32)
(h) 2009 c.23.
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“ancillary works” means the ancillary works described in Part 2 of Schedule 1 (ancillary works)
and any other works authorised by this Order that are not development within the meaning of
section 32 of the 2008 Act;

“authorised deposits” means the substances and articles specified in paragraph 4 of Part 1 of
this licence;

“authorised scheme” means the authorised development described as Work No. 1 and the further
associated development described in paragraph 3 of Part 1 of this licence or any part of that
work or development;

“buoy” means any floating device used for navigational purposes or measurement purposes,
including wave buoys, LiDAR and guard buoys;

“cable” means up to 400kV cables for the transmission of electricity and includes direct lay
cables, cables laid in cable ducts or protective covers, and further includes fibre optic and other
communications cables either within the cable or laid alongside;

“cable crossings” means the crossing of existing sub-sea cables, pipelines or other existing
infrastructure by the cables authorised by this Order together with cable protection;

“cable protection” means measures to protect cables from physical damage including but not
limited to concrete mattresses, with or without frond devices, and/or rock placement, the use of
bagged solutions filled with grout or other materials;

“commence” means the first carrying out of any licensed marine activities, save for non-
intrusive pre-construction surveys, menitoring—surveys—unexploded ordnance surveys and
elearanee—eoflow order unexploded ordnance clearance, and ‘“‘commenced” and
“commencement” must be construed accordingly;

“commercial operation” means in relation to any part of the authorised scheme the exportation,
transmission or conversion, on a commercial basis, of electricity;

“condition”” means a condition in Part 2 of this licence;

“electronic transmission”” means a communication transmitted—
(a) by means of an electronic communications network; or
(b) by other means but while in electronic form;

“environmental statement” means the document certified as the environmental statement by the
Secretary of State under article 42 (certification of plans and documents ard-plans-etc) of this
Order including the documents listed in Table 6 of Schedule 15;

“foundation” means any one or more of: a multi-leg pin- piled jacket, multi-leg suction bucket
jacket, or gravity base foundation;

“gravity base foundation” means a structure principally of steel, concrete, or steel and concrete
with a base which rests on the seabed either due to its own weight with or without added ballast
or additional skirts and associated equipment including scour protection, J-tubes, corrosion
protection systems and access platforms and equipment;

“HAT” means highest astronomical tide;

“high order unexploded ordnance clearance” means an unexploded ordnance clearance method
which intentionally seeks to detonate the unexploded ordnance;

“inter-array cables” means the cables linking the wind turbine generators to each other and to
the offshore substation platforms;

“interconnector cables” means the cables linking the offshore substation platforms to each other;

“jacket foundation” means a steel jacket/lattice-type structure constructed of steel, fixed to the
seabed with steel pin piles or steel suction buckets and associated equipment including scour
protection, J-tubes, corrosion protection systems and access platforms and equipment;

“LAT” means lowest astronomical tide;
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“layout principles” means the layout development principles contained within Table 3.7 of the
environmental statement project description referred to as document F1.3 in Schedule 15;

“LiDAR” means a light detection and ranging system used to measure weather and sea
conditions;

“licensed marine activities” means those activities detailed in paragraph 2 Part 1 of Schedule
14;

9 { ’ 13 H%ﬂ { ’

“licensing authority’” means Natural Resources Body for Wales acting on behalf of the Welsh
Ministers pursuant to powers under the 2009 Act or any successor of that function;

“low order unexploded ordnance clearance” means an unexploded ordnance clearance method
which does not seek to detonate the unexploded ordnance;

“maintain” includes works to:
(a) inspect, upkeep, repair, adjust or alter the authorised prejeet;scheme: and

(b) remove, reconstruct or replace any part;- of the authorised scheme,

provided that such works are undertaken in accordance with condition 11 and do not give rise
to any materially new or materially different environmental effects to those identified in the
environmental statement; and any derivative of “maintain” is to be construed accordingly;

“marine enforcement officer” means an officer acting on behalf of Welsh Ministers in relation
to Welsh Minister’s enforcement responsibilities for this marine licence and “MEO” must be
construed accordingly;

“MCA” means the Maritime and Coastguard Agency, the executive agency of the Department
for Transport;

“measures to minimise disturbance to marine mammals and rafting birds from transiting
vessels” means the document certified as the measures to minimise disturbance to marine
mammals and rafting birds from transiting vessels by the Secretary of State under article 42 for
the purposes of this Order;

“NRW” means Natural Resources Body for Wales™means—the-body-acting-on-behalf-of the
Sefebho b st pos e pelee e JO00 ol OF ANy SUCCESSOT st oo ion el
NRWmust-be-econstraed-aceordinglybody to its functions;

“offshore in-principle monitoring plan” means the document certified as the offshore in-
principle monitoring plan by the Secretary of State under article 42 for the purposes of this
Order;

“offshore order limits and grid coordinates plan” means the document certified as the offshore
order limits and grid coordinates plan by the Secretary of State under article 42 for the purposes
of this Order;

“offshore substation platform” means a structure above LAT and attached to the seabed by
means of a foundation, with one or more decks and open with modular equipment or fully clad,
containing—

(a) electrical equipment required to switch, transform or convert electricity generated at the
wind turbine generators to a higher voltage and provide reactive power compensation,
including high voltage power transformers, high voltage switchgear and busbars, substation
auxiliary systems and low voltage distribution, instrumentation, metering equipment and
control systems, standby generators, shunt reactors, auxiliary and uninterruptible power
supply systems; and

(b) accommodation, storage, workshop auxiliary equipment and facilities for operating,
maintaining and controlling the substation or wind turbine generators, including
navigation, aviation and safety marking and lighting, systems for vessel access and
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retrieval, cranes, potable water supply, black water separation, stores, fuels and spares,
communications systems and control hub facilities and other associated equipment and
facilities;

“offshore surface structures” means offshore substation platforms and wind turbine generators;

“Order limits” means the limits shown on the offshore order limits and grid coordinates plan
certified as the offshore order limits and grid co-ordinates plan by the Secretary of State under
article 42 for the purposes of this Order within which the authorised project may be carried out;

“outline fisheries liaison and co-existence plan” means the document certified as the outline
fisheries liaison and co-existence plan by the Secretary of State under article 42 for the purposes
of this Order;

“outline marine mammal mitigation protocol” means the document certified as the outline
marine mammal mitigation protocol by the Secretary of State under article 42 for the purposes
of this Order;

“outline offshore operations and maintenance plan” means the document certified as the outline
offshore operations and maintenance plan by the Secretary of State under article 42 for the
purposes of this Order;

“outline offshore written scheme of investigation for archaeology and protocol for
archaeological discoveries” means the document certified as the outline offshore written scheme
of investigation for archaeology and protocol for archaeological discoveries by the Secretary of
State under article 42 for the purposes of this Order;

“outline onshore and intertidal written scheme of investigation” means the document certified
as the outline onshore and intertidal written scheme of investigation by the Secretary of State
under article 42 for the purposes of this Order;

“outline underwater sound management strategy”” means the document certified as the outline
underwater sound management strategy by the Secretary of State under article 42 for the
purposes of this Order;

“outline vessel traffic management plan” means the document certified as the outline vessel
traffic management plan by the Secretary of State under article 42 for the purposes of this Order;

“operation” means the undertaking of activities authorised by this Order which are not part of
the construction, commissioning or decommissioning of the authorised scheme;

“pin piles” means steel or concrete cylindrical piles driven and/or drilled into the seabed to
secure jacket foundations;

“scour protection” means measures to prevent loss of seabed sediment around any structure
placed in or on the seabed including by the use of bagged solutions, filled with grout or other
materials, protective aprons, mattresses with or without frond devices, and rock and gravel
placement;

“statutory historic body” means an-erganisation-charged -by-the Welsh-Ministers-with-advising
on-mattersrelated-to-historie buildings-and- menumentsCADW., Welsh Archaeological Trust, or

Royal Commission on the Ancient and Historical Monuments of Wales, or the relevant
successor bodies;

“statutory nature conservation body” means an-erganisation—charged-by-the Welsh-Ministers
with—advising—on—nature—conservation—mattersjoint Nature Conservation Committee (or the

relevant successor body) or NRW;

“suction bucket foundation” means a tubular steel structure which partially or fully penetrates
the seabed and associated equipment, including scour protection, J-tubes, corrosion protection
systems and access platforms and equipment;

“Trinity House” means the Corporation of Trinity House of Deptford Strond;

“UKHO” means the United Kingdom Hydrographic Office of Admiralty Way, Taunton,
Somerset, TA1 2DN;
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“undertaker” means Mona Offshore Wind Limited (company registration number 13497266)
whose registered office address is Chertsey Road, Sunbury on Thames, Middlesex, United
Kingdom, TW16 7BP;

“vessel” means every description of vessel, however propelled or moved, and includes a non-
displacement craft, a personal watercraft, a seaplane on the surface of the water, a hydrofoil
vessel, a hovercraft or any other amphibious vehicle and any other thing constructed or adapted
for movement through, in, on or over water and which is at the time in, on or over water; and

“wind turbine generator” means a structure comprising a tower, rotor with three blades
connected at the hub, nacelle and ancillary electrical and other equipment which may include J-
tube(s), transition piece, access and rest platforms, access ladders, boat access systems,
corrosion protection systems, fenders and maintenance equipment, helicopter landing facilities
and other associated equipment including communications equipment, fixed to a foundation or
transition piece.

(2) In this licence a reference to any statute, order, regulation or similar instrument is a reference

to a statute, order, regulation or instrument as amended by any subsequent statute, order, regulation
or instrument or as contained in any subsequent re-enactment.

(3) In this licence, unless otherwise indicated—
(a) all times are Greenwich Mean Time (“GMT”);

(b) all coordinates are latitude and longitude desrees—and—minutes—to—two—decimal
placesdegrees.

(4) Unless otherwise stated or agreed with the NRW licensing authority, all notifications must be
sent by the undertaker to NRWthe licensing authority. Except where otherwise notified in writing
by the relevant organisation, the addresses for correspondence for the purposes of this Schedule
are—

(a) Natural Resources Wales Marine Licensing Team
Email: [
Tel:
Te!- S
Welsh Government Offices
Cathays Park
King Edward VII Avenue
CF10 3NQ
(b) Maritime and Coastguard Agency
UK Technical Services Navigation-Safety Braneh
Bay-2/20
Spring Place
105 Commercial Road
Southampton
SO15 1EG
Te!- S
|
(c) Trinity House
Tower Hill

London
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(d)

©)

EC3N 4DH
Tel: I

United Kingdom Hydrographic Office

Admiralty Way
Taunton

Somerset
TA1 2DN

Tel: I

Welsh Government Marine Enforcement Officers

Welsh Government

Suite 3

Cedar Court

Haven’s Head Business Park
Milford Haven
Pembrokeshire

SA73 3LS

Te!

Civil Aviation Authority

Aviation House
Beehive Ringroad
Crawley

West Sussex

Details of licensed marine activities

2. Subject to the conditions, this licence authorises the undertaker (and any agent or contractor
acting on their behalf) to carry out the following licensable marine activities under section 66(1)

(licensable marine activities) of the 2009 Act—

(@)
(b)
(©
(d)

(e

(f)

the deposit at sea of the substances and objects specified in paragraph 4 below;

the construction of works in or over the sea or on or under the sea bed;

dredging for the purposes of seabed preparation for foundation works or cable works;

the removal of sediment samples for the purposes of informing environmental monitoring
under this licence during pre-construction, construction and operation;

site clearance and preparation works including clearance of debris, boulder clearance and
the removal of out of service cables and static fishing equipment;

low order unexploded ordnance clearance;

D) the use of extracted seabed material within gravity base foundations; and

) the disposal of up to 13,037,497 cubic metres of inert material of natural origin
within Work No. 1 produced during construction drilling or seabed preparation for
foundation works, cable works and boulder clearance works.

3. Such activities are authorised in relation to the construction, maintenance and operation of the
authorised scheme being an offshore wind generating station with electrical output capacity of over
350MW 350 mega watts comprising—

169



Work No. 1:

(@)
(b)

©
(d)

up to 96 wind turbine generators each fixed to seabed by a foundation;

a network of subsea inter-array cables between the wind turbine generators and offshore
substation platforms including cable crossings and cable protection;

up to four offshore substation platforms each fixed to the seabed by a foundation; and

a network of subsea interconnector cables between the offshore substation platforms
including cable crossings and cable protection; and

in connection with the licensed marine activities in Work No. 1 and to the extent that they do not
otherwise form part of any such work, further associated development comprising such other works
as may be necessary or expedient for the purposes of or in connection with the relevant part of the

worksauthorised scheme and which fall within the scope of the work assessed by the environmental
statement, including—

(@)
(b)

(©
(d)

)

scour protection around the foundations of the offshore structures;

cable protection measures such as rock placement—and—the—placement—of+rock and/or

concrete mattresses, with or without frond devices;
dredging;

the removal of material from the seabed required for the construction of Work No. 1 and
the disposal of inert material of natural origin and/or dredged material within Work No. 1
produced during construction drilling, and seabed preparation for foundation works, cable
installation preparation such as sandwave clearance, boulder clearance and pre-trenching;

creation and use of temporary vessel laydown areas, use of cable anchors;

() removal of static fishing equipment;
(2) the use of extracted seabed material within gravity base foundations; and
H—lighting:and

hh)

4. The substances and objects authorised for deposit at sea are—

(@)
(b)
(©
(d)
(e
®

(2)

iron, steel, copper and aluminium;
stone and rock;

concrete and grout;

sand and gravel;

plastic and synthetic;

material extracted from within Work No. 1 during construction drilling or seabed
preparation for foundation works and cable sandwave preparation works; and

marine coatings, other chemicals and timber.

5. The licenced marine activities set out in paragraph 2 must be located within Work No. 1 being
the area described by the co-ordinates set out in Table 3 below—

Table 3
Point Latitude WGS84 Longitude WGS84
1 430452.9653.6363894 5943585:95-4.0563946
2 430459-7653.7088426 595464795-4.0581057
3 430434-9953.7804251 5959613-64-4.0602816
4 430345-7353.7909267 5960779-08-4.0573473
5 430345-7953.7909295 596077939-4.0573466
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6 431752-5553.8087168 5962737-94-4.0364299
7 438152-0753.8074112 5962503-60-3.9392126
8 443129.9553.7607763 595725137-3.8626603
9 443129.9953.7607757 5957251-30-3.8626596
10 445540-7953.7384537 5954739:28-3.8261066
11 4455H-14353.6900718 5949355-98-3.8251539
12 447029-4753.6513598 594503131-3.8014256
13 447029-7653.6102634 5940458-74-3.8006428
14a 441566-6553.6114805 5940658-79-3.8832447
15a 433275-7753.6295993 5942785-:67-4.0090005

6. This licence remains in force until the authorised scheme has been decommissioned in
accordance with the provisions of Schedule 2, requirement 20 of the Order and in accordance with
a programme approved by the Secretary of State under section 106 (approval of decommissioning
programmes) of the 2004 Act including any modification to the programme under section 108
(reviews and revisions of decommissioning programmes) of the 2004 Act, and the completion of
such programme has been confirmed by the Secretary of State in writing.

7. The provisions of section 72 (variation, suspension, revocation and transfer) of the 2009 Act
apply to this licence except that the provisions of section 72(7) and (8) relating to the transfer of the
licence apply only to a transfer not falling within article 7 (benefit of order) of the Order.

8. With respect to any condition which requires the licensed marine activities be carried out in
accordance with the details, plans or schemes approved under this licence, the approved details,
plans or schemes are taken to include any amendments that may subsequently be approved in writing
by NRW:the licensing authority.

9. Not used.

PART 2

Conditions

Design parameters

10.—(1) The authorised scheme must be constructed in accordance with the parameters assessed
in the environmental statement and set out in Table 4 below—

Table 4
Parameter Value
Maximum number of wind turbine generators | 96
Maximum height of wind turbine generators 364

when measured from LAT to the tip of the
vertical blade (mmetres)

Maximum rotor diameter of each wind turbine | 320
generator (mmetres)

Maximum rotor swept area (metres squared) 5,468,884
Minimum distance from LAT to the lowest 34

point of the rotating blade for each turbine

(mmetres)
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Minimum distance between rows of offshore
surface structures (smmetres)

1,400

Minimum distance between offshore surface
structures within #-a row (mmetres)

1,400

Maximum diameter of pin piles for wind
turbine generators on jacket pin- pile
foundation (mmetres)

5.5

Maximum diameter of gravity base at the
seabed for wind turbine generators on gravity
base foundations (mmetres)

49

Maximum diameter of buckets for wind
turbine generators on suction bucket jackets
(mmetres)

18

Maximum diameter of pin piles for offshore
substation platform on jacket pin- pile
foundations (mmetres)

5.5

Maximum diameter of gravity base at the
seabed for offshore substation platforms on
gravity base foundations (mmetres)

80

Maximum volume of extracted material to be

490.000

used in gravity base foundations (metres
cubed)

Maximum diameter of buckets for offshore
substation platforms on suction bucket jackets
(mmetres)

18

Maximum total seabed footprint for wind
turbine generators (including scour protection)
(mﬁnotrcs squared)

735,488

Maximum number of offshore substation
platforms

Maximum dimensions of offshore substation
platforms (excluding towers, helipads, masts,
and cranes):

Height of main structure when measured from
LAT (mmetres)

Length (mmetres)

Width (mmetres)

Maximum total seabed footprint area for
offshore substation foundations (including
scour protection) (mg}mctrcs squared)

Maximum volume of scour protection for

offshore substation foundations (metres
cubed)

Maximum volume of scour protection for

1,701,998

wind turbine generators (metres cubed)

Maximum total length of cables within Work
No. 1 (inter-array and interconnector)
(kemkilometres)

Maximum total length of interconnector
cables (kmkilometres)

Maximum length of inter-array cables
(Jemkilometres)

325

Maximum number of cable crossings (inter-
array)

o)
~
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Maximum number of cable crossings 10
(interconnector)

Maximum awmbervolume of cable 771,053.420
erossingsprotection for cables within Work
No.l (inter-array and interconnector) (metres
cubed)

Maximum total seabed footprint of cable 627,960
protection for cables within Work No. 1
(inter-array and interconnector) (metres
squared)

Maintenance of the authorised prejeetscheme

11.—(1) The undertaker may at any time maintain the authorised scheme, so far as is consistent
with the provisions of this licence and except to the extent that this marine licence or an agreement
made under this marine licence provides otherwise.

(2) Maintenance works include but are not limited to—
(a) major wind turbine component or offshore substation platform replacement;

(b) painting and applying other coatings to wind turbine generators or offshore substation
platforms;

(c) bird waste and marine growth removal;

(d) cable remedial burial;

(e) cable repairs and replacement;

(f) access ladder and boat landing replacement;

(g) wind turbine generator and substation platform anode replacement; and

(h) j-tube repair/replacement.

offshore operations and maintenance plan in accordance with the outline offshore operations and
maintenance plan has-beeamust be submitted to and-appreved-byNRWthe licensing authority for
approval in writing-_at least four months prior to commencement of the operation of licensed
activities and be provided for review and resubmission every three years during the operational
phase. Maintenance must be carried out in accordance with the approved detailsplans.

3)(4) The licensing authority must determine an application for approval made under this
condition within a period of four months commencing on the date the application is received by the
licensing authority, unless otherwise agreed in writing with the undertaker.

Extension of time periods

12. Any time period given in this marine licence to either the undertaker or NRWthe licensing
authority may be extended with the agreement of the other party, such agreement not to be
unreasonably withheld or delayed.

Notifications and inspections

13.—(1) The undertaker must ensure that—

(a) acopy of this marine licence (issued as part of the grant of the Order) and any subsequent
amendments or revisions to it is provided to—

(1) all agents and contractors notified to NRW-the licensing authority in accordance with
condition 23; and

(i1) the masters and transport managers responsible for the vessels notified to NRWthe
licensing authority in accordance with condition 23,
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(2) Only those persons and vessels notified to NRWthe licensing authority in accordance with
condition 23 are permitted to carry out the licensed marine activities.

(3) Copies of this marine licence must also be available for inspection at the following locations—
(a) the undertaker’s registered address;

(b) any site office located at or adjacent to the construction site and used by the undertaker or
its agents and contractors responsible for the loading, transportation or deposit of the
authorised deposits; and

(c) on board each vessel and at the office of any transport manager with responsibility for
vessels from which authorised deposits or removals are to be made.

(4) The information referred to in sub-paragraph (1)(a) must be available for inspection by
anofficers appropriately authorised enfercement-officerby the licensing authority and authorised
MEQO:s at the locations set out in sub-paragraph (3)(b).

(5) The undertaker must provide access, and if necessary appropriate transportation, to the
offshore construction site or any other associated works or vessels to facilitate any inspection that
NRWhe licensing authority or the MEO considers necessary to inspect the works during the
construction and operation of the authorised scheme.

(6) The undertaker must inform NRWthe licensing authority and the MEO in writing at least 10
days prior to the commencement of the authorised scheme or any part of them and within 10 days
of the completion of the construction of the authorised scheme.

(7) The undertaker must inform the Kingfisher Information Service of Seafish by email to
kingfisher@seafish-eo-ukkingfisher @seafish.co.uk of details of the vessel routes, timings and
locations relating to the construction of the authorised scheme or relevant part—

(a) at least 14 days prior to the commencement of licenced marine activities, for inclusion in
the Kingfisher Fortnightly Bulletin and offshore hazard awareness data;

(b) as soon as reasonably practicable and no later than 24 hours following completion of the
construction of the authorised scheme,

and confirmation of notification must be provided to NRW-and-the MEOlicensing authority
within five days.

(8) The undertaker must ensure that a local notification to mariners is issued at least 14 days prior
to any of the non-intrusive pre-construction surveys, unexploded ordnance surveys and low order
unexploded ordnance clearance taking place and prior to the commencement of the authorised
scheme or any part thereof advising of its start date and the expected vessel routes from the
construction ports to the relevant location. Copies of all notices must be provided to NRW--the
MEOlicensing authority, MCA, Trinity House and UKHO within five days of the notifications being
sent.

(9) The undertaker must ensure that local notifications to mariners are updated and reissued at
regular intervals during the pre-construction surveys, unexploded ordnance surveys low order
unexploded ordnance clearance and construction activities and at least five days before any planned
operations and maintenance works (or otherwise agreed) and supplemented with VHF radio
broadcasts agreed with the MCA in accordance with the construction programme approved under
condition 18(1)(b). Copies of all notices must be provided to NRW--the MEOlicensing authority,
and UKHO within five days of the notification being sent.

(10) The undertaker must notify UKHO within 14 days of completion of the construction of the
authorised scheme or any part thereof in order that all necessary amendments to nautical charts are
made. Copies of all notices must be provided to NRWhe licensing authority, the MEO, and MCA
within five days of the notification being sent.

(11) In case of damage to, or destruction or decay of, the authorised scheme seaward-of- MEWS
or any part thereof, excluding the exposure of cables and cable faults, the undertaker must as soon
as reasonably practicable and no later than 24 hours following the undertaker becoming aware of
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any such damage, destruction or decay, notify NRW he licensing authority, the MEO, MCA, Trinity
House, the Kingfisher Information Service of Seafish, UKHO and the regional fisheries contact.

(12) In case of the-expesure—ofburied cables becoming exposed on or above the seabed, the
undertaker must within three days following identification of exposure of cables or cable faults,
notify regional fisheries contacts and inform the Kingfisher Information Service of Seafish of the
location and extent of exposure or cable faults. Copies of all such notices must be provided to
NRWihe licensing authority, the MEO, MCA, Trinity House, and UKHO within five days of the
notification being sent.

Colouring of structures

14.—(1) Except as otherwise required by Trinity House the undertaker must paint all structures
forming part of the authorised scheme yellow (colour code RAL 1023) from at least HAT to a height
as directed by Trinity House.

(2) Unless NRW the licensing authority otherwise directs, the undertaker must paint the remainder
of the structures forming part of the authorised scheme grey (colour code RAL 7035).

Aids to navigation

15.—(1) The undertaker must during the period from commencement of construction of the
authorised scheme to completion of decommissioning of the authorised scheme exhibit such lights,
marks, sounds, signals and other aids to navigation, and take such other steps for the prevention of
danger to navigation as Trinity House may from time to time direct.

(2) The undertaker must during the whole period from commencement of construction of the
authorised scheme to completion of decommissioning of the authorised scheme keep Trinity House
and NRWthe licensing authority informed of progress of the authorised scheme including—

(a) notice of commencement of construction of the authorised project within 24 hours of
commencement having occurred;

(b) notice within 24 hours of any aids to navigation being established by the undertaker; and
(c) notice within five days of completion of construction of the authorised project.

(3) The undertaker must provide reports to Trinity House on the availability of aids to navigation
in accordance with the frequencies set out in the aids to navigation management plan agreed
pursuant to condition 18(1)(kg) using the reporting system provided by Trinity House or otherwise
agreed in writing.

(4) The undertaker must during the whole period from commencement of the authorised scheme
to completion of decommissioning of the authorised scheme notify Trinity House and NRW:the
licensing authority of any failure of the aids to navigation and the timescales and plans for
remedying such failures, as soon as possible and no later than 24 hours following the undertaker
becoming aware of any such failure.

(5) In the event that the provisions of eendittonconditions 13(11) or 13(12) are invoked, the
undertaker must lay down such buoys, exhibit such lights and take such other steps for preventing
danger to navigation as directed by Trinity House.

Chemicals, drilling and debris

16.—(1) Unless otherwise agreed in writing by NRWthe licensing authority, the carriage and use
of chemicals in the construction of the authorised scheme must comply with the International
Convention for the Prevention of Pollution from Ships of 1997.

(2) The undertaker must ensure that any coatings and treatments are suitable for use in the marine

env1r0nment and are used in accordance w1th gmdehne@—appre&#ed—by—bh&Hea&h—aﬂd—SaieEy

nesrecognised best

pr ractice.
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(3) The storage, handling, transport and use of fuels, lubricants, chemicals and other substances
must be undertaken so as to prevent releases into the marine environment, including bunding of 110
percent of the total volume of all reservoirs and containers.

(4) The undertaker must inform NRW:he licensing authority in writing of the time, date, location
and quantities of material disposed of each month under this licence by submission of a disposal
return by 31 January each year for the months July to December inclusive, and by 31 July each year
for the months January to June inclusive.

(5) The undertaker must ensure that only inert material of natural origin, produced during the
drilling installation of or seabed preparation for foundations, and drilling mud is disposed of within
the Order limits.

(6) The undertaker must ensure that any rock material used in the construction of the authorised
scheme is from a recognised source, free from contaminants and containing minimal fines.

£83(7) The undertaker must ensure that no waste concrete slurry or wash water from concrete or
cement works are discharged into the marine environment. Concrete and cement mixing and
washing areas must be contained to prevent run off entering the water through the freeing ports.

H(8) The undertaker must ensure that any oil, fuel or chemical spill within the marine
environment is reported to NRWthe licensing authority in accordance with the marine pollution
contingency plan agreed under condition 18(1)(e)(i).

Force majeure and dropped objects

17.—(1) All dropped objects. materials and deposits must be notified to NRWthe licencing

uthouty in accordance w1th the dropped obJects plan—Qﬂ—feeefp{—ef—a—neﬂe%NR—\XLmay—feque

(a) J5-due to stress of weather or any other cause, the master of a vessel determines that it is
necessary to deposit the authorised deposits within or outside of the Order limits because
the safety of human life or efif the vessel is threatened, within 48 hours the undertaker must
notify full details of the circumstances of the deposit to NRWthe licensing authority, the

MEQO, Trinity House and the Maritime-and-Coastguard-Ageney-MCA; or

(b) any rock material used in the construction of the authorised scheme is misplaced or lost
within the Order limits, the undertaker must report the loss in writing to the licencing
authority, the MEQ, Trinity House and the MCA within 48 hours of becoming aware of it;

(2) If the licencing authority considers such objects, materials or deposits notified pursuant to sub-
paragraph (1) constitute a navigation or environmental hazard (dependent on the size and nature of
the material) the undertaker must locate the relevant object, material or deposit and recover it at its
own expense unless otherwise approved in writing by the licencing authority.

(3) On receipt of a notice pursuant to sub-paragraph (1) the licencing authority may require
relevant surveys to be carried out by the undertaker (such as side scan sonar) at the undertaker’s
expense.

Pre-construction plans and documentation

18.—(1) No part of the authorised scheme may commence until the following (insofar as relevant
to that activity or phase of activity) have been submitted to and approved in writing by NRW;
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licensing authority (in consultation with the relevant statutory historic body, the statutory nature

conservation body. Trinity House andor the MCA as appropriate—)—

(a)

a design plan at a scale of between 1:25,000 and 1:50,000_in accordance with the layout
principles, including detailed representation on the most suitably scaled admiralty chart,
setting out proposed details of the authorised scheme, including the:

(i) number, dimensions, specification, foundation type(s) and depth for each wind turbine
generator and offshore substation platform;

(i1) confirmation of whether Work No. 1 sub-sections (c¢) and (d) are to be constructed
under this marine licence;

@n(iii) the proposed layout of all wind turbine generators and offshore substation platforms

(which shall-previdefor-two-lines-of-orientation-and-otherwise be in accordance with

the recommendations for layout contained in MGN654 and its annexes), including grid
coordinates of the centre point of the proposed location for each wind turbine generator
and offshore substation platform subject to up to +25-m55 metre micro-siting in any
direction unless otherwise agreed in writing with the licensing authority in
consultation with the MCA and Trinity House;

&i(iv) proposed layout of all cables;

&w(v) location and specification of all other aspects of the authorised scheme; and

£4(vi) any archaeological exclusion zones;

(b)

(©

(d)

to ensure conformity with the description of Work No. 1 and compliance with conditions
10and 11;

a construction programme to include details of—
(i) the proposed date of commencement of the authorised scheme;
(ii) proposed timings for mobilisation of plant delivery of materials and installation works;

(iii) an indicative written construction programme for all wind turbine generators and
offshore substation platforms forming part of the authorised scheme and licensed
marine activities;

a monitoring plan (whichaeeerdsin accordance with the offshore in-principle monitoring
planrte-irehade and including details of proposed pre-construction surveys, baseline report
format and content, construction monitoring, post-construction monitoring and related
reporting in accordance with conditions 245222324, 25. 26 to be submitted to NRW-the
licensing authority in accordance with the following unless otherwise agreed in writing
with NRW.the licensing authority—

(i) atleast four months prior to the first survey, detail of the pre-construction surveys and
an outline of all proposed monitoring;

(i1) at least four months prior to commencement of construction, detail on construction
monitoring;

(iii) at least four months prior to the authorised scheme being brought #into commercial
operation scheme, details of eperationalpost-construction monitoring, if required;

an offshore construction method statement in accordance with the construction methods
assessed in the environmental statement, including details of—

(i) cable specification, installation and monitoring, to include—

(aa) the technical specification of the inter-array cables and interconnector cables as
relevant;

(bb) a detailed cable specification and installation plan for the authorised scheme,
incorporating a cable burial risk assessment encompassing the identification of
any cable protection that exceeds 5 percent of navigable depth referenced to
Chart Datum and, in the event that any area of cable protection exceeding 5
percent of navigable depth is identified details of any steps (to be determined
following consultation with the MCA and Trinity House) to be taken to ensure
existing and future safe navigation is not compromised or similar, such
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(i)

(iii)

@iv)
)
(vi)

assessment to ascertain suitable burial depths and cable laying techniques
including cable protection; and

(cc) details of cable monitoring including details of cable protection until the
authorised scheme is decommissioned which includes a risk-based approach to
the management of unburied or shallow buried cables;

scour protection management and cable protection management including details of
the need, type, sources, quantity and installation methods for scour protection and
cable protection, (with details updated and resubmitted for approval if changes to scour
and cable protection management are proposed following cable laying operations);

foundation installation methodology, including drilling methods and disposal of drill
arisings and material extracted during seabed preparation for foundation and cable
installation works;

contractors;
associated ancillary works; and

guard vessels to be employed;

(e) an offshore environmental management plan covering the period of construction and
operation to include details of—

@)

(i)

(iii)
(iv)
v)

(vi)

(vii)

a marine pollution contingency plan to address the risks, methods and procedures to
deal with any spills and collision incidents during construction and operation of the
authorised scheme in relation to all activities carried out;

a chemical risk assessment, including information regarding how and when chemicals
are to be used, stored and transported in accordance with recognised best practice
guidance;

waste management and disposal arrangements;
the appointment and responsibilities of a fisheries liaison officer;

a fisheries liaison and coexistence plan whieh-aeeordsin accordance with the outline
fisheries liaison and coexistence planj, to ensure relevant fishing fleets are notified of
commencement of the authorised scheme pursuant to condition 13(8) and to address
the interaction of the construction of the authorised scheme with fishing activities;

measures to minimise disturbance to marine mammals and rafting birds from transiting
vessels; and

measures to minimise the potential spread of invasive non-native species;

(f) an offshore written scheme of investigation for archaeology and protocol for archaeological
discoveries in relation to the Order limits, which-mustacecerdin accordance with the outline
offshore written scheme of investigation and protocol for archaeological discoveries and

industry good practice;—in—eonsultation—with—thestatutoryhistorie bedy—to—inelude_and

including—

€
(i)

(iii)

@iv)

v)

(vi)

details of responsibilities of the undertaker, archaeological consultant and contractor;

a methodology for further site investigation including any specifications for
geophysical, geotechnical and diver or remotely operated vehicle investigations;

archaeological analysis of survey data, and timetable for reporting, which is to be
submitted to NRWthe licensing authority within four months of any survey being
completed;

delivery of any mitigation including, where necessary, identification and modification
of archaeological exclusion zones;

monitoring of archaeological exclusion zones during and post construction where
required;

a requirement for the undertaker to ensure that a copy of any agreed archaeological
report is deposited with the National Record of the Historic Environment, by
submitting an OASIS (Online Access to the Index of archaeological investigations)
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form with a digital copy of the report within six months of completion of construction
of the authorised scheme, and to notify NRW-the licensing authority that the OASIS
form has been submitted to the National Record of the Historic Environment within
two weeks of submission;

(vii) areporting and recording protocol, including reporting of any wreck or wreck material
during construction, operation and maintenance of the authorised scheme; and

(viii) a timetable for all further site investigations, which must allow sufficient opportunity
to establish a full understanding of the historic environment within the offshore Order
limits and the approval of any necessary mitigation required as a result of the further
site investigations prior to commencement of construction of the authorised scheme;

(2 an aids to navigation management plan specifying how the undertaker will ensure
compliance with condition 15 from the commencement of construction of the authorised
scheme to the completion of decommissioning of the authorised scheme;

B(h) in the event that driven or part-driven pile foundations are proposed to be used-er
inthe-eventthat unexploded-ordnanceclearaneeisrequired, a marine mammal mitigation

protocol €in accordance with the outline marine mammal mitigation protocoly;. the
intention of which is to prevent injury to marine mammals, following current best practice
as advised by the relevant-statutory nature conservation body;

()a dropped objects plan;

do0) a vessel traffic management plan in accordance with the outline vessel traffic
management plan;-anéd

H—a vessel traffic monitoring strategy-

(I) a compliance report in respect of the conditions to be discharged.

19.—(1) Each programme, statement, plan, protocol or scheme required to be approved under
condition 18 must be submitted for approval at least four months before the intended
commencement of licensed marine activities, except where otherwise stated or unless otherwise
agreed in writing by NRWthe licensing authority.

(2) NRWThe licensing authority must determine an application for approval made under
condition 18 within period of four months commencing on the date the application is received by
NRWlicensing authority, unless otherwise agreed in writing with the undertaker.

(3) The licensed marine activities must be carried out in accordance with the plans, protocols,
statements, schemes and details approved under condition 18, unless otherwise agreed in writing by
NRWthe licensing authority.

Underwater Sound Management Strategy

20.—(1) No piling activities or detenation-oflow order unexploded ordnance mustclearance can
commence until for those activities an underwater sound management strategy for-these-activities;
which—aeeordsin accordance with the outline underwater sound management strategy; has been
submitted to and approved in writing; by NRWthe licencing authority in consultation with the
relevant-statutory nature conservation body.
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(2) The underwater sound management strategy must be submitted to NRW-the licensing authority
no later than four months prior to the commencement of the relevant activities_unless otherwise
agreed in writing by the licensing authority.

(3) The licencing authority must determine an application for approval made under this condition
within a period of four months commencing on the date the application is received by the licencing
authority, unless otherwise agreed in writing with the undertaker.

33(4) Piling activities or detenation-eflow order unexploded ordnance clearance must be carried
out in accordance with the approved underwater sound management strategy, unless otherwise
agreed in writing by NRWthe licensing authority.

TXO Low order unexploded ordnance clearance

21.—(1) No remevalor—detonation—oflow order unexploded ordnance clearance can take
plaeebegin until for those activities the following have been submitted to and approved in writing
by NRW he licensing authority in consultation with the-relevant statutory nature conservation body
and, in respect of the method statement, the MCA—

(a) a method statement for low order unexploded ordnance clearance which must include—
(i) methodologies for—

(aa) identification and investigation of potential unexploded ordnance targets;
(bb) elearanee-oflow order unexploded ordnance clearance;
(cc) removal and disposal of large debris;

(ii) a plan showing the area in which clearance activities are proposed to take place;

(iii) a programme of works; and

(iv) any exclusion zones and/or environmental micrositing requirements;

(b) a specific offshore written scheme of investigation and protocol for archaeological
discoveries (which must accord with the details set out in the outline offshore written
scheme of investigation and protocol for archaeological discoveries); and

(c) a marine mammal mitigation protocol in accordance with the outline marine
mammal mitigation protocol, the intention of which is to prevent injury to marine
mammals, following current best practice as advised by the relevant-statutory nature
conservation body.

(2) The method statement ¢e

HaGi-and the marine mammal mltlgatlon protocol must be submltted to N—R—V\lthe hcen%mg

authority for approval at least threefour months prior to the date on which unexploded ordnance
clearance activities are intended to begin.

(3) The licencing authority must determine an application for approval made under this condition
within a period of four months commencing on the date the application is received by the licencing
authority, unless otherwise agreed in writing with the undertaker.

33(4) Any unexploded ordnance clearance activities must be undertaken in accordance with the
method statement and marine mammal mitigation protocol approved under sub-paragraph (1).

H(5) Subject to sub-paragraph (56), an unexploded ordnance close-out report must be submitted
to NRWthe licensing authority and the-relevant statutory nature conservation body within three
months following the end of the unexploded ordnance clearance activity and must include the
following for each detenationclearance undertaken—

(a) co-ordinates, depth, current speed, charge utilised and the date and time of each
detonationclearance; and

(b) whether any mitigation was deployed including feedback on practicalities of deployment
of equipment and efficacy of the mitigation where reasonably practicable, or justification
if this information is not available.

£5)(6) Should there be more than one unexploded ordnance clearance activity, the report required
under paragraph (45) will be provided at intervals agreed with NRWthe licensing authority.
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(7) No high order unexploded ordnance clearance is permitted by this marine licence.

Offshore safety management

22. No part of the authorised project may commence until NRWthe licencing authority, i
consultation with the MCA, has eenfirmedapproved in writing that the—undertakera Search and

Rescue checklist has %aken—rn%e—aeeennkand—se—f&eas—rs—appheabl%te—ﬂ&&&s&ageefbeen ag reed and
s in place in line the prej

a&bheﬂsed—prejeet—eemai-ned—w%hrn requirements of MGN654 “Offshore Renewable Energy
Installatlons (OREIs) - Guldance on UK Nav1gat10na1 Practice, Safety and Emergency Response

successor document).

Reporting of engaged agents, contractors and vessels

23.—(1) The undertaker must provide thefolowinginformationn-writing to NRW-and-the MEO—

24:23.the name, function, company number (if applicable), registered or head office address (as
appropriate) of any agent or contractor appointed to engage in the licensed marine activities within
seven days of appointment:and in writing to the licencing authority and the MEO.

2)(1) The undertaker must notify NRW-the licencing authority and the MEO in writing of any
vessel being used to carry on any licensed marine activity listed in this licence on behalf of the
undertaker. Such notification must be received by NRW the licencing authority and the MEO no less
than 24 hours before the commencement of the licensed marine activity. Notification must include
the master’s name, vessel type, vessel IMO number and vessel owner or operating company.

33(2) Any changes to the supplied details must be notified to NRW-the licencing authority and
the MEO in writing at least 24 hours before the agent, contractor or vessel engages in the licensed
marine activities.

Pre-construction menitering-and-surveys

25:24.—(1) The undertaker must, in discharging condition 18(1)(c) submit a monitoring plan or
plans in accordance with the offshore in-principle monitoring plan for written approval by NRW-the
licensing authority in consultation with the relevant-statutory nature conservation body, which must
contain details of proposed pre-construction-menitering—and surveys, including methodologies and
timings, and a proposed format and content for a pre-construction baseline report.

(2) The survey proposals submitted under sub-paragraph (1) must be in general accordance with
the principles set out in the offshore in-principle monitoring plan and must specify each survey’s
objectives and explain how it will assist in either informing a useful and valid comparison with the
post-construction position or will enable the validation or otherwise of key predictions in the
environmental statement.

(3) The baseline report proposals submitted under sub-paragraph (1) must ensure that the outcome
of the agreed surveys, together with existing data and reports, are drawn together to present a valid
statement of the pre-construction position, with any limitations, and must make clear what post-
construction comparison is intended and the justification for this being required.

(4) The pre-construction surveys referred to in sub-paragraph (1) must, unless otherwise agreed
with NRW he licensing authority, have due regard to, but not be limited to, the need to undertake a
swath-bathymetry survey to IHO Order 1a standard that meets the requirements of MGN654 and its
supporting Hydrographic Guidelines for Offshore Renewable Energy Developers, which includes
the requirement for the full density data and reports to be delivered to the MCA and the UKHO for
the update of nautical charts and publications, and side scan sonar, of the area(s) within the Order
limits in which it is proposed to carry out construction works including an appropriate buffer area
around the location of each work.
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(5) The undertaker must carry out the surveys specified within the monitoring plan or plans in
accordance with that plan or plans, unless otherwise agreed in writing by NRWthe licensing
authority in consultation with the-relevant statutory nature conservation body.

Construction monitoring

26:25.—(1) The undertaker must, in discharging condition 18(1)(c), submit details (which accord
with the offshore in-principle monitoring plan) for approval in writing by NRWthe licensing
authority in consultation with the relevant statutory nature conservation bodies of any proposed
construction monitoring, including methodologies and timings, to be carried out during the
construction of the authorised scheme. The monitoring proposals must specify each monitoring
proposal’s objectives.

(2) In the event that driven or part-driven pile foundations are proposed, such monitoring must
include measurements of underwater sound generated by the installation of the first four piled
foundations of each piled foundation type to be installed unless NRWtthe licensing authority
otherwise agrees in writing.

(3) The undertaker must carry out the monitoring approved under sub-paragraph (1), including
any further underwater sound monitoring required in writing by NRWhe licensing authority, and
provide the agreed reports in the agreed format in accordance with the agreed timetable, unless
otherwise agreed in writing with NRWthe licensing authority in consultation with the relevant
statutory nature conservation bodies.

(4) The results of the initial underwater sound measurements monitored in accordance with sub-
paragraph (2) must be provided to NRW-the licensing authority within six weeks of the installation
of the first four piled foundations. The assessment of this report by NRW-the licensing authority will
determine whether any further underwater sound monitoring is required. If, in the reasonable
opinion of NRWthe licensing authority in consultation with the relevant—statutory nature
conservation body, the assessment shows significantly different underwater seurdssound modelling
resaltresults to those predicted te-theseand assessed in the environmental statement or failures in
mitigation, all piling activity must cease until an update to the marine mammal mitigation protocol
and further monitoring requirements have been agreed.

(5) The undertaker must carry out the surveys specified in the monitoring plan in accordance with
that plan, including any further underwater sound monitoring required in writing by NRWthe
licensing authority under sub-paragraph (4), unless otherwise agreed in writing by NRWthe
licensing authority in consultation with therelevant statutory nature conservation body.

(6) In the event that piled foundations are proposed to be used, the details submitted in accordance
with the marine mammal mitigation protocol must include proposals for monitoring marine
mammals.

(7) The undertaker must in discharging condition 18(1)(Yk) submit a vessel traffic monitoring
strategy, in accordance with the offshore in-principle monitoring plan, including the provision of
reports on the results of that monitoring at the end of each year of the construction period to NRW.-the
licensing authority, MCA and Trinity House and undertake construction monitoring in accordance
with the vessel traffic monitoring strategy.

Post-construction monitoring

27:26.—(1) The undertaker must, in discharging condition 18(1)(c) submit details (which accord
with the offshore in-principle monitoring plan) for approval in writing by NRWthe licensing
authority in consultation with the—relevant statutory nature conservation body of proposed post-
construction monitoring, including methodologies and timings, and a proposed format, content and
timings for providing reports on the results.

(2) The monitoring proposals must specify each monitoring proposal’s objectives and explain
how it will assist in either informing a useful and valid comparison with the pre-construction
position and/or will enable the validation or otherwise of key predictions in the environmental
statement.
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(3) The post-construction monitoring referred to in sub-paragraph (1) must, unless otherwise
agreed in writing with NRWthe licensing authority, have due regard to, but not be limited to, the
need to undertake, within 12 months of completion of the construction of the authorised project, a
full sea floor coverage swath-bathymetry survey that meets the requirements of MGN 654 and its
annexes, and side scan sonar, of the area(s) within the Order limits in which construction works
were carried out to assess any changes in bedform topography and such further monitoring or
assessment as may be agreed to ensure that cables (including fibre optic cables) have been buried
or protected.

(4) The undertaker must in discharging condition 18(1)(b—subjeetk) submit a vessel traffic
monitoring strategy in accordance with the offshore in-principle monitoring plan including the
provision of reports on the results of that monitoring to NRW-the licencing authority, MCA and
Trinity House and undertake post-construction monitoring in accordance with the vessel traffic
monitoring strategy.

(5) The undertaker must carry out the monitoring agreed under sub-paragraph (1) and provide the
agreed reports to NRWthe licensing authority in the agreed format in accordance with the agreed
timetable; unless otherwise agreed in writing with NRWthe licensing authority in consultation with
the relevant-statutory nature conservation body.

(6) Following the installation of cables, details of cable monitoring required under 18(1)(d) must
be updated with the results of the post installation surveys. The construction method statement must
be implemented until the authorised scheme is implemented and reviewed as specified within the
construction method statement, following cable burial surveys, or as instructed by NRWthe
licensing authority.

Reporting of scour and cable protection

28.27.—(1) Not more than four months following completion of the construction of the authorised
scheme, the undertaker must provide NRWhe licensing authority and the-relevant statutory nature
conservation body with a report setting out details of the cable protection and scour protection used
for the authorised scheme.

2) The report must include the following information—
p g
(a) the location of cable protection and scour protection;
(b) the volume of cable protection and scour protection; and

(c) any other information relating to the cable protection and scour protection as agreed
between NRW.the licensing authority and the undertaker.

Completion of construction

29.28.—(1) The undertaker must submit a close-out report to NRW the licensing authority, MCA,
Trinity House, UKHO and the-relevant statutory nature conservation body within four months of
the date of completion of construction of the authorised scheme. The close out report must confirm
the date of completion of construction of the authorised scheme and must include the following
details—

(a) the final number of installed wind turbine generators;
(b) the installed wind turbine generator parameters;
(c) as built plans;

(d) latitude and longitude coordinates of the centre point of the location for each wind turbine
generator and offshore substation platform provided as Geographical Information System
data referenced to WGS84 datum; and

(e) latitude and longitude coordinates of the inter-array and interconnector cables; provided as
Geographical Information System data referenced to WGS84 datum.

(2) Following completion of construction of the authorised scheme, no further construction
activities can be undertaken under this licence.
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Marine Noise Registry

30—(3) Where—
fa)— driven or part-driven pile foundations are proposed to be installed:-or

34:29. the undertaker must at least 10 days prior to the start of those activities, submit details
including the expected location of the activities and the start and end dates of the activities to the
Marine Noise Registry to satisfy the Forward Look requirements and update that information as
required if the expected location or start and end dates change.

H-On the six month anniversary following the start of:
f— pile driving-er
el e e s le dod s ad e

(1) the undertaker must submit information on the locations and dates of those activities to the
Marine Noise Registry to satisfy the Close Out requirements until completion of those activities.

3)-Notwithstanding paragraph (2) within 8 weeks of the completion of:
f— pile driving-er
B T e
(2) the undertaker must submit information on the locations and dates of those activities to
satisfy the Close Out requirements::

£3(3) The undertaker must notify NRWthe licensing authority of the successful submission of
Forward Look or Close Out information pursuant to sub-paragraphs (1) to (3) above within seven
days of the submissions to the Marine Noise Registry.

£63(4) For the purpose of this condition—

(a) “Marine Noise Registry” means the database of impulsive noise generating activities in UK
seas maintained by the Joint Nature Conservation Committee;

(b) “Forward Look” and “Close Out” requirements are as set out in the ‘UK Marine Noise
Registry: Information Document, Version 1 (May 2016)’ or any updated information
document.

Requirement for written approval

32:30. Where under any of the above conditions the approval or agreement of NRW he licensing
authority is required, that approval or agreement must be given in writing.

SCHEDULE 15 Article 42
Documents to be certified

The following documents, including those listed in Table 5, are the list referred to in article 42—

Table 5

The Order plans and book of reference

Document Planning Document Name  Revision Date
Reference Inspectorate
Number Reference
Bl REP6-004 Location plan FO2 EebruaryDecem
ber 2024
B2 REP6-005 Offshore Order  F04 EebruaryDecem
Limits and Grid ber 2024

Coordinates Plan

184



B3 REP6-006 Works Plan - FO3 EebruaryDecem
Onshore ber 2024
B4 AS-004 Works Plans - FO2 EebruaryApril
Offshore and 2024
Intertidal
B5 [e] Land Plan FO5 R
(Onshore) 2024 ]January
2025
B6 [e] Crown Land FO4 e
Plan (Onshore) 2024 ]January
2025
B7 [e] Special Category 04 Eebraary
Land Plan 2024 January
2025
B14 REP6-012 Tree and Fo4 EebruaryDecem
Hedgerow Plan ber 2024
B15 REP6-013 Street Works FO3 EebruaryDecem
and Access to ber 2024
Works Plan and
ool
sl
B16 REP6-014 Temporary FO3 EebruaryDecem
stopping up of ber 2024
Public Rights of
Way Plan
D4 [e] Book of FO7 R
Reference 2024 January
2025
e
=L s om0
emienis e
Soesbaienl
e
S s om0
Doeient
coedieion el
sl
glossary
s s om0
e
I Lesislai
Cenies
K3 Environmental Eebraary2024
Dot
oo
Coeraes
Bl s om0
e
elestion e
Somddemtionol
b
K-S Environmental Eebraary2024
Doeient
e enied
SEEne
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e om0
SRS
Lepee sl
e om0
SRS
e
s
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Table 6

The Environmental Statement

Document Planning Document Name  Revision Date
Reference Inspectorate
Number Reference

F1 [e] Non-Technical FO02 January 2025

Summary -
Welsh

F1 [e] Non-Technical FO02 January 2025

Summary —
English

199



T
—
—_

1
—_
\S]

1
—_
w

o]
=
~

1
—_
W

APP-049

APP-052

APP-053

APP-058

Volume 1
Chapter 4:

Introduction and

overarching
glossary
Volume 1
Chapter 2:
Policy and

Legislative
Context

Volume 1

Chapter 3:
Project
Description
Volume 1

Chapter 4: Site

Selection and

Consideration of

Alternatives
Volume 1
Chapter 5:

Environmental

Impact
Assessment

Methodology
Volume 2
Chapter 1:

Physical
Processes

Volume 2
Chapter 2:

Benthic Subtidal

and Intertidal

Ecology
Volume 2

Chapter 3: Fish

and Shellfish

Ecology
Volume 2

Chapter 4:
Marine

Mammals
Volume 2

Chapter 5:
Offshore

Ornithology
Volume 2
Chapter 6:
Commercial
Fisheries
Volume 2

Chapter 7
Shipping and
Navigation
Volume 2

Chapter 8:
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F02

FO1

F02

F03

FO1

FO1

F02

F02

F02

F03

F02

F02

January 2025

February 2024

January 2025

January 2025

February 2024

February 2024

January 2025

January 2025

January 2025

January 2025

February 2024

January 2025

January 2025



Seascape and
Visual Resources

Volume 2

Chapter 9:
Marine

Archaeology
Volume 2

Chapter 10:
Other Sea Users
Volume 2
Chapter 11:
Inter-related
Effects -
Offshore
Volume 3

Chapter 1:
Geology,

Hydrogeology
and Ground

Conditions
Volume 3

Chapter 2:

Hydrology and
Flood Risk

Volume 3
Chapter 3:
Onshore Ecology
Volume 3
Chapter 3:
Onshore and
Intertidal

Ornithology
Volume 3
Chapter 5:
Historic
Environment
Volume 3

Chapter 6:

Landscape and
Visual Resources

Volume 3
Chapter 7: Land
Use and
Recreation

Volume 3

Chapter 8:
Traffic and

Transport
Volume 3

Chapter 9: Noise
and Vibration

Volume 3

Chapter 10: Air
Quality

Volume 3
Chapter 11:
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F02

F02

F02

F02

F02

F02

F02

F02

F02

F02

F03

F02

January 2025

February 2024

January 2025

January 2025

January 2025

January 2025

January 2025

January 2025

January 2025

January 2025

January 2025

January 2025

January 2025

February 2024



F5.3.1

F5.3.2

F54.1

F5.4.2

F5.4.3

F5.5.1

F5.5.2

F6.1.1

[o]

APP-077

[o]

APP-079

APP-080

APP-081

APP-082

APP-085

APP-086

Inter-related
Effects -
Onshore
Volume 4
Chapter 1:
Aviation and
Radar
Volume 4

Chapter 2:
Climate Change
Volume 4
Chapter 3:
Socio-economics
Volume 4
Chapter 4:
Human Health
Assessment
Volume 5
Annex 3.1:
Underwater
Sound Technical
Report

Volume 5
Annex 3.2:
Sulphur
Hexafluoride
Report

Volume 5
Annex 4.1: Site
Selection Area
of Search
Identification
Volume 5
Annex 4.2: Site
Selection BRAG
Report

Volume 5
Annex 5.3:
Onshore
Crossing
Schedule
Volume 5
Annex 5.1:
Cumulative
effects screening
matrix

Volume 5
Annex 5.2:

Transboundary
impacts
screening
Volume 6
Annex 1.1:
Physical
Processes

Technical Report
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F02

F02

F02

F04

F03

January 2025

January 2025

February 2024

January 2025

February 2024

February 2024

February 2024

February 2024

January 2025

January 2025

February 2024

February 2024



F6.2.1

F6.2.2

F6.3.1

F6.4.1

F6.5.1

F6.5.2

F6.5.3

F6.5.4

F6.5.5

APP-087

APP-089

APP-090

APP-091

REP2-018

REP2-020

APP-094

Volume 6
Annex 2.1:
Benthic Subtidal
and Intertidal
Ecology
Technical Report
Volume 6
Annex 2.2:
Water
Framework
Directive Coastal
Waters
Assessment
Volume 6
Annex 3.1: Fish
and Shellfish
Ecology
Technical Report
Volume 6
Annex 4.1:
Marine
Mammals
Technical Report
Volume 6
Annex 5.1:
Offshore
Ornithology
Baseline
Characterisation
Technical Report
Volume 6
Annex 5.2:
Offshore

Ornithology

Displacement
Technical Report

Volume 6
Annex 5.3:
Offshore

Ornithology
Collision Risk

Modelling
Technical Report
Volume 6
Annex 5.4:
Offshore

Ornithology
Migratory Bird
Collision Risk
Modelling
Technical Report
Volume 6
Annex
3.5:Offshore

Ornithology

Apportioning
Technical Report
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FO1

F02

F02

F02

F03

February 2024

January 2025

February 2024

February 2024

February 2024

August 2024

August 2024

February 2024

January 2025



F6.5.6

F6.6.1

F6.7.1

F6.8.1

F6.8.2

F6.8.3

F6.8.3

F6.8.3

F6.8.4

REP2-024

APP-097

APP-099

APP-100

APP-101

APP-102

APP-103

Volume 6
Annex 5.6:
Offshore

Ornithology
Population
Viability
Analysis
Technical Report
Volume 6
Annex 6.1:
Commercial
Fisheries
Technical Report
Volume 6
Annex 7.1:
Navigational
Risk Assessment

Volume 6
Annex 8.1:

Seascape and
Visual Resources

Legislation and

Planning Policy
Context

Volume 6
Annex 8.2:

Seascape and

Landscape
Character

Baseline
Technical Report
Volume 6
Annex 8.3:
Visual Baseline
Technical Report
— Offshore
Development
Volume 6
Annex 8.3:
Visual baseline
technical report
— Offshore
Development

Appendix — Part
1

Volume 6
Annex 8.3:
Visual baseline
technical report—
Offshore
Development

Appendix — Part
2

{7olume 6
Annex 8.4:

Seascape,
Landscape and
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F02

F02

F02

August 2024

February 2024

January 2025

February 2024

February 2024

February 2024

February 2024

February 2024

January 2025



F6.8.5

F6.8.6

F6.8.6

F6.8.6

F6.8.6

F6.8.6

F6.8.6

F6.8.6

F6.9.1

APP-105

APP-106

APP-107

APP-108

APP-109

APP-110

APP-111

APP-112

APP-113

Visual Resources

Impact
Assessment
Methodology
Volume 6
Annex 8.6:
International and

Nationally
Designated
Landscape Study
Volume 6
Annex 8.6:
Seascape
Visualisations
Part 1 (Figures
1.1 -9.3)
Volume 6
Annex 8.6:
Seascape
Visualisations
Part 2 (Figures
94 -17.1)
Volume 6
Annex 8.6:
Seascape
Visualisations
Part 3 ( Figures
18.1 —27.2)
Volume 6
Annex 8.6:
Seascape
Visualisations
Part 4 ( Figures
28.1 -32.2)
Volume 6
Annex 8.6:
Seascape
Visualisations
Part 5 ( Figures
33.1-38.3)
Volume 6
Annex 8.6:
Seascape
Visualisations
Part 6 ( Figures
38.4-46.2)
Volume 6
Annex 8.6:
Seascape
Visualisations
Part 7 ( Figures
47 —56)
Volume 6
Annex 9.1:
Marine

Archaeology
Technical Report

205

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024



F7.1.1

F7.1.2

F7.2.1

F7.2.2

F7.2.3

F7.24

F7.3.1

F7.3.2

APP-114

APP-115

APP-116

APP-118

APP-119

APP-121

APP-122

Volume 6
Annex 10.1:

Radar Early
Warning
Systems and
Microwave
Communication
Links Technical
Report

Volume 7
Annex 1.1:
Agquifers,
Groundwater
Abstractions and
Ground
Conditions
Volume 7
Annex 1.2:
Groundwater
Sources of
Supply —

Hydrogeological
Risk Assessment

Volume 7
Annex 2.1:
Flood
Consequences
Assessment
Volume 7
Annex 2.2:
Surface
Watercourses
and NRW Flood
Zones
Volume 7
Annex 2.3:
Surface Water
Abstraction
Licences
Discharge
Consents and
Pollution
Incidents
Volume 7
Annex 2.4:
Water
Framework
Directive
Surface Water
and Groundwater
Assessment
Volume 7
Annex 3.1:
Onshore Ecology
Desk Study
Volume 7
Annex 3.2:
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FO1

F02

F02

FO1

FO1

February 2024

February 2024

February 2024

January 2025

February 2024

February 2024

January 2025

February 2024

February 2024



F7.3.3

F7.3.4

F7.3.5

F7.3.6

F7.3.7

F7.3.8

F7.3.9

F7.3.9

F7.3.9

APP-123

APP-124

APP-125

APP-126

APP-127

APP-128

APP-129

APP-130

APP-131

APP-132

APP-133

APP-135

Extended Phase

1 Habitat Survey
Technical Report
Volume 7
Annex 3.3: Great
Crested Newt
Survey
Technical Report

Volume 7
Annex 3.4:

Hedgerow

Survey
Technical Report

Volume 7
Annex 3.5:
Terrestrial
Invertebrates
Survey
Volume 7
Annex 3.6:

Aquatic
Invertebrates

(inc White
Clawed
Crayfish) Survey
Volume 7
Annex 3.7:
Reptile Survey
Volume 7
Annex 3.8:
Water Vole
Survey
Volume 7
Annex 3.9: Bat
Roost Survey
(Part 1)

Volume 7
Annex 3.9: Bat
Roost Survey
(Part 2)

Volume 7
Annex 3.9: Bat

Roost Survey
(Part 3)

Volume 7
Annex 3.10: Bat

Activity Survey
Volume 7

Annex 3.11:

Otter Survey
Technical Report

Volume 7
Annex 3.12:

Badger Survey
Technical Report

(Confidential)
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February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024



F7.4.1

F7.4.2

F7.4.3

F7.5.1

F7.5.2

F7.5.3

APP-134

APP-136

APP-137

APP-138

APP-139

APP-140

APP-142

APP-144

APP-145

Volume 7
Annex 3.12:
Badger Survey
Technical Report
(Public)

Volume 7
Annex 3.13:
Hazel Dormouse
Survey
Technical Report
Volume 7
Annex 3.14:
National
Vegetation
Classification
and Invasive
Non-Native
Species
Technical Report
Volume 7
Annex 3.15: Fish
and Fel Survey
Technical Report
Volume 7
Annex 4.1:
Onshore

Ornithology-
Wintering and

Migratory Birds
Technical Report

Volume 7
Annex 4.2:
Intertidal

Ornithology -
Wintering and
Migratory Birds
Volume 7
Annex 4.3:
Onshore

Ornithology-
Breeding Birds
Technical Report
(Confidential)
Volume 7
Annex 5.1:
Desk-Based
Assessment
Volume 7
Annex 5.2:
Historic
Environment
Policy and
Guidance
Volume 7
Annex 5.3:
Onshore
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FO1

FO1

FO1

F02

FO1

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

January 2025

February 2024

February 2024



F7.5.3

F7.5.4

F7.5.5

F7.5.5

F7.5.6

F7.5.7

F7.6.1

F7.6.2

F7.6.2

APP-146

APP-147

APP-148

APP-149

APP-150

APP-151

APP-152

APP-153

APP-154

Geophysical

Survey Report -
Part 1

Volume 7
Annex 5.3:
Onshore

Geophysical

Survey Report -
Part 2

Volume 7
Annex 5.4:

Intertidal Survey
Report

Volume 7
Annex 5.5: Trial

Trenching
Report — Part 1
Volume 7
Annex 5.5: Trial

Trenching
Report — Part 2
Volume 7
Annex 5.6:
Settings
Assessment
(onshore
infrastructure)
Volume 7
Annex 5.7:
Settings
Assessment
(offshore
infrastructure)
Volume 7
Annex 5.7:

Landscape and
Visual Resources

Planning Policy
Context

Volume 7
Annex 6.2:

Landscape and

Seascape
Character

Baseline
Technical Report
—Part 1

Volume 7
Annex 6.2:

Landscape and

Seascape
Character

Baseline
Technical Report
—Part 2
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February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024



F7.6.3

F7.6.4

F7.6.5

F7.6.5

F7.6.5

F7.6.6

F7.6.6

F7.6.6

F7.6.6

APP-155

APP-156

APP-157

APP-158

APP-159

Volume 7
Annex 6.3:
Visual Baseline
Technical Report
- Onshore
Development
Volume 7
Annex 6.4:

Landscape,
Seascape and
Visual Resources

Impact
Assessment

Methodology
Volume 7

Annex 6.5:
Landscape
Visualisations
Part 1 (viewpoint
1 — viewpoint 8)
Volume 7

Annex 6.5:
Landscape
Visualisations
Part 2 (viewpoint
9 — viewpoint
15)

Volume 7

Annex 6.5:
Landscape
Visualisations
(viewpoint 16 —
viewpoint 30)

Volume 7
Annex 6.6: Tree

Survey and
Arboriculture

Impact
Assessment Part

1
Volume 7
Annex 6.6: Tree

Survey and
Arboriculture

Impact
Assessment Part
2 — Appendix A
Volume 7
Annex 6.6: Tree

Survey and
Arboriculture

Impact
Assessment Part

3 — Appendix B
Volume 7
Annex 6.6: Tree

Survey and
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FO1

FO1

F02

F02

F02

F02

February 2024

February 2024

February 2024

February 2024

February 2024

January 2025

January 2025

January 2025

January 2025



F7.6.6

F7.6.6

F7.6.6

F7.6.6

F7.7.1

F1.7.2

F7.7.3

F7.8.1

APP-168

REP5-014

APP-170

APP-171

Arboriculture

Impact
Assessment Part
4 — Appendix B
Volume 7
Annex 6.6: Tree

Survey and
Arboriculture

Impact
Assessment Part
5 — Appendix B
Volume 7
Annex 6.6: Tree

Survey and
Arboriculture

Impact
Assessment Part
6 — Appendix C
Volume 7
Annex 6.6: Tree

Survey and
Arboriculture

Impact
Assessment Part
7 — Appendix C
Volume 7
Annex 6.6: Tree

Survey and
Arboriculture

Impact
Assessment Part
8 — Appendix C
Volume 7
Annex 7.1:
Published Soil
and Agricultural
Land
Classification
Data Technical
Report

Volume 7
Annex 7.2: Soil
Survey Data
Technical Report
Volume 7
Annex 7.3:
Published
Recreational
Resources Plan
Technical Report
Volume 7
Annex 7.3:

Description of
Network Links

and Sensitivity
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F02

F02

F02

F02

F02

FO1

FO1

January 2025

January 2025

January 2025

January 2025

February 2024

December 2024

February 2024

February 2024



F7.8.2

F7.8.3

F7.8.4

F7.8.5

F7.8.6

F7.8.7

F7.9.1

F7.9.2

F7.9.3

F8.1.1

F8.2.1

APP-172

APP-173

APP-174

APP-175

APP-176

APP-177

APP-178

APP-180

APP-182

Volume 7
Annex 8.2: Base
Traffic Flows
Volume 7
Annex 8.3:
Personal Injury
Accident
Locations
Volume 7
Annex 8.4:
Public Transport
Networks
Volume 7
Annex 8.5:
Construction

Vehicle Trip
Generation

Assumptions
Volume 7
Annex 8.6:
Traffic Flows
with
Construction
Traffic
Volume 7
Annex 8.7:
Traffic and

Transport
Figures
Volume 7

Annex 9.1:
Baseline Noise
Survey

Volume 7
Annex 9.2:
Construction
Noise and
Vibration
Technical Report
Volume 7
Annex 9.3:
Operation Noise
Assessment
Technical Report
Volume 8
Annex 1.1:
Aviation and
Radar Technical
Report

Volume 8
Annex 2.1:
Technical
Greenhouse Gas
Assessment
Technical Report
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FO1

F03

F02

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

February 2024

January 2025

February 2024

January 2025

February 2024



F8.2.2

F8.3.1

S D3 15

S_D3_16.1

S_D3 16.2

S D4 6.2

S D4 6.3

S_D4 15

Table 7

QOutline code of construction practice

APP-183

APP-184

REP3-046

REP3-047

REP3-048

REP4-038

REP4-039

REP4-046

Volume 8
Annex 2.2:
Climate Change
Risk Assessment
Volume 8
Annex 3.1:
Socio-economics
Technical Impact
Report
Seascapes and
Visual
Resources:
Cumulative
Wirelines
Landscape and
Visual Resources
— Cumulative
Visualisations
Part 1

Landscape and
Visual Resources
— Cumulative
Visualisations
Part 2

Appendix to
HAP ISH3 20:

Updated
Visualisations
Part 1

Appendix to
HAP ISH3 20:

Updated
Visualisations
Part 2

Zone of
Theoretical
Visibility and
representative
viewpoint
locations at
1:50,000 Scale

FO1

February 2024

February 2024

September 2024

September 2024

September 2024

November 2024

November 2024

November 2024

Document

Reference
Number

Planning
Inspectorate
Reference

Document Name

Revision

Date

J26

REP6-034

REP6-036

REP6-038

Outline Code of
Construction
Practice

Outline Spillage
and Emergency
Response Plan
Outline Dust

Management
Plan
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F05

F03

F03

December 2024

December 2024

December 2024



J26.10

J26.11

J26.12

J26.13

J26.14

J26.15

J26.16

REP6-040

REP6-042

REP6-044

REP6-046

REP6-048

REP6-050

REP6-052

REP6-054

REP6-056

REP6-058

REP6-060

REP4-019

REP6-062

Outline
Construction
Noise and
Vibration
Management
Plan

Outline
Communications
Plan

Outline
Construction
Fencing Plan
Outline
Construction
Surface Water

and Drainage

Management
Plan

Outline Flood
Management
Plan

Outline Soil
Management
Plan

Outline Site
Waste
Management
Plan

Outline Artificial
Light Emissions
Plan

Outline
Biosecurity
Protocol
Outline

Discovery

Strategy for
Contaminated

Land

Outline
Construction
Traffic
Management
Plan

Outline Landfall
Construction
Method
Statement
Outline Onshore
Construction
Method
Statement
Outline

Highways
Access
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F05

F03

F03

F03

F03

F03

F03

F03

F03

F03

F04

F05

F03

F03

December 2024

December 2024

December 2024

December 2024

December 2024

December 2024

December 2024

December 2024

December 2024

December 2024

December 2024

January 2025

November 2024

December 2024



J26.17

J26.18

Table 8

REP6-064

REP6-066

Other outline documents

Management
Plan

Outline Public
Rights of Way
Management
Strategy
Outline
Arboriculture
Method
Statement

F03

F03

December 2024

December 2024

Document

Reference
Number

Planning
Inspectorate
Reference

Document Name

Revision

Date

3

—
o

1

—
—_
\S]

—
—_
W

—
—_
~

—
—_
W

—
—_
(@)

—
—_
-

—
—_
[ele)

REP6-024

[e]

APP-198

[o]

REP6-028

[o]

REP5-028

REP5-030

REP5-032

Design
Principles
Mitigation and

Monitoring
Schedule

Outline Offshore

Operations and
Maintenance

Plan
Outline Fisheries

Liaison and Co-
existence Plan
Outline Vessel
Traffic
Management
Plan

Offshore In-
principle
Monitoring Plan
Outline
Underwater
Sound

Management
Strategy
Measures to
Minimise
Disturbance to
Marine
Mammals and

Rafting Birds

from Transiting
Vessels

Outline Offshore
Written Scheme

of Investigation
and Protocol for

Archaeological
Discoveries

Outline Marine
Mammal
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F04

F07

F03

F03

F03

F02

F03

F03

F02

December 2024

January 2025

February 2024

January 2025

December 2024

January 2025

December 2024

December 2024

January 2025

December 2024



122 [o]
123 REP6-032
124 REP4-015
127 REP6-068
S D7 30 [o]

Mitigation
Protocol
Outline

Landscape and

Ecology
Management

Plan

Outline Onshore
Written Scheme
of Investigation
Outline Skills
and Employment
Plan

Outline
Operation
Drainage
Management
Strategy
Landscape
Enhancement
Scheme

Principles

EO5

F03

F02

F02

FO1

EXPLANATORY NOTE

(This note is not part of the Order)

January 2025

December 2024

November 2024

December 2024

January 2025

This Order grants development consent for, and authorises the construction, operation and
maintenance of an offshore wind farm generating station located in the Irish Sea approximately 28
kilometres from the coast of North Wales, together with associated development. This Order
imposes requirements in connection with the development and authorises the compulsory purchase
of land (including rights in land) and the right to use land and to override easements and other rights.

A copy of the plans and book of reference referred to in this Order and certified in accordance with
article 42 (certification of plans) together with a copy of any guarantee or alternative form of security
approved by the Secretary of State pursuant to article 33 (funding), may be inspected free of charge
at the offices of Mona Offshore Wind Limited, Chertsey Road, Sunbury On Thames, Middlesex,

United Kingdom, TW16 7BP.
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