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and Procedure) Regulations 2009(b) for an order granting development consent. 

The application was examined in accordance with Chapter 4 of Part 6 of the 2008 Act and the 

Infrastructure Planning (Examination Procedure) Rules 2010(c) by a [Panel of [  ]3 members (the 

Panel) /single appointed person] appointed by the Secretary of State in accordance with Chapter 

[2/3] of Part 6 of the 2008 Act. 

 
(a) 2008 c. 29, Parts 1 to 7 were amended by Chapter 6 of Part 6 of the Localism Act 2011 (c. 20). Section 37 was amended by 

sections 128(2) and 137 of, and paragraphs 1 and 5 of Part 1 of Schedule 13 to, the Localism Act 2011 (c. 20). 
(b) S.I. 2009/2264, amended by S.I. 2010/439, S.I. 2010/602, S.I. 2012/635, S.I. 2012/2654, S.I. 2012/2732, S.I. 2013/522, S.I. 

2014/469, S.I. 2014/2381, S.I. 2015/377, S.I. 2015/1682, S.I. 2017/572, S.I 2020/1534 and S.I 2021/978. There are other 
amendments to the Regulations which are not relevant to this Order. 

(c) S.I. 2010/103, amended by S.I. 2012/635. 
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The [Panel/single appointed person],, having considered the representations made and not 

withdrawn and the application with the accompanying documents, in accordance with section 

[74/83] of the 2008 Act has reported to the Secretary of State. 

The Secretary of State having considered the representations made and not withdrawn and the report 

of the [Panel/single appointed person],, has taken into account the environmental information in 

accordance with regulation 4 of the Infrastructure Planning (Environmental Impact Assessment) 

Regulations 2017(a) and has decided to make an Order granting development consent for the 

development described in the application [with modifications which in the opinion of the Secretary 

of State do not make any substantial change to the proposals comprised in the application]. 

The Secretary of State in exercise of the powers conferred by sectionsections 114, 115, 117, 120 

and 122 of, and Part 1 of Schedule 5 to, the 2008 Act, makes the following Order— 

PART 1 

PRELIMINARY 

Citation and commencement 

1. This Order may be cited as the Oxfordshire Strategic Rail Freight Interchange and Highways 

Order 202[X] and comes into force on [X] 202[X]. 

Interpretation 

2.—(1) In this Order— 

“the 1961 Act” means the Land Compensation Act 1961(b); 

“the 1965 Act” means the Compulsory Purchase Act 1965(c); 

“the 1980 Act” means the Highways Act 1980(d); 

“the 1981 Act” means the Compulsory Purchase (Vesting Declarations) Act 1981(e); 

“the 1984 Act” means the Road Traffic Regulation Act 1984(f); 

“the 1990 Act” means the Town and Country Planning Act 1990(g); 

“the 1991 Act” means the New Roads and Street Works Act 1991(h); 

“the 2008 Act” means the Planning Act 2008(i); 

“the 2016 Regulations” means the Environmental Permitting (England and Wales) Regulations 

2016(j); 

“the 2017 EIA Regulations” means the Infrastructure Planning (Environmental Impact 

Assessment) Regulations 2017(k); 

“access and rights of way plans” means the plans of that description referred to in Schedule 16 

(certification of plans and documents) and certified as the access and rights of way plans by the 

Secretary of State for the purposes of this Order; 

“address” includes any number or address used for the purposes of electronic transmission; 

 
(a) S.I. 2017/572 amended by S.I. 2017/1012, S.I. 2018/695, S.I. 2018/1232, S.I. 2020/1534 and S.I. 2025/82. 
(b) 1961 c.33. 
(c) 1965 c.56. 
(d) 1980 c.66. 
(e) 1981 c.66. 
(f) 1984 c.27. 
(g) 1990 c.8. 
(h) 1991 c.22. 
(i) 2008 c. 29. 
(j) S.I. 2016/1154. 
(k) S.I. 2017/572, amended by S.I. 2017/1012, S.I 2018/695, S.I 2018/1232, S.I 2020/1534 and S.I 2025/82. 
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“ANPR” means cameras for automatic number plate recognition; 

“apparatus” for the purposes of article 9 (street works) and article 38 (apparatus and rights of 

statutory undertakers in stopped up streets) has the same meaning as in Part 3 of the 1991 Act;  

“authorised development” means the development described in Schedule 1 (authorised 

development) and any other development authorised by this Order, which is development within 

the meaning of section 32 (meaning of development) of the 2008 Act and any works carried out 

under the requirements; 

“book of reference” means the document of that description referred to in Schedule 16 and 

certified as the book of reference by the Secretary of State for the purposes of this Order; 

“bridge overview plan” means the bridges and major structures overview plan referred to in 

Schedule 16 and certified as the bridge overview plan by the Secretary of State for the purposes 

of this Order; 

“bridge plans” means the plans of that description referred to in Schedule 16 and certified as the 

bridge plans by the Secretary of State for the purposes of this Order; 

“bridges” means, unless the context indicates otherwise, the bridges shown on the bridge plans; 

“bridleway” has the same meaning as in section 329(1) of the 1980 Act; 

“building” includes any structure or erection or any part of a building, structure or erection; 

“carriageway” has the same meaning as in section 329(1) of the 1980 Act; 

“central hub demolition plan” means the central hub demolition plan referred to in Schedule 16 

and certified as the central hub demolition plan by the Secretary of State for the purposes of this 

Order; 

“chief officer of police” means the chief constable of OxfordshireThames Valley Police Force 

or any successor in function; 

“commence” means, unless the context indicates otherwise, to carry out any material operation, 

as defined in section 155 of the 2008 Act (when development begins), forming part, or carried 

out for the purposes, of the authorised development other than operations consisting of— 

(a) site preparation, site security, ecological mitigation works and clearance works;  

(b) environmental surveys and monitoring; 

(c) archaeological investigation; 

(c)(d) removal of hedgerows, trees and shrubs listed in Schedule 13 (removal of trees and 

hedgerows); 

(d)(e) investigations for the purpose of assessing ground conditions; 

(e)(f) diversion or laying of services required for the purposes of construction; 

(f)(g) erectionplacement of construction plant and equipment; 

(g) geotechnical or ground contamination investigation; 

(h) the display of construction site notices and advertisements; and 

(i) works for the protection and redevelopment of the threshing barn as shown on the listed 

building drawings, 

and “commencement” and “commenced” are to be construed accordingly; 

“cycle track” has the same meaning as in section 329(1) of the 1980 Act(a); 

“electronic communications code network” means— 

(a) so much of an electronic communications network or conduit system provided by an 

electronic communications code operator as is not excluded from the application of the 

electronic communications code by a direction under section 106 of the Communications 

Act 2003; and 

 
(a) The definition of “cycle track” was amended by section 1 of the Cycle Tracks Act 1984 (c. 38) and paragraph 21(2) of 

Schedule 3 to the Road Traffic (Consequential Provisions) Act 1988 (c. 54). 
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(b) an electronic communications network which the Secretary of State is providing or 

proposing to provide, 

and for the purpose of this definition, “electronic communications code” has the same meaning 

as in section 106 of the Communications Act 2003(a); 

“environmental statement” means the document of that description referred to in Schedule 16 

and certified as the environmental statement by the Secretary of State for the purposes of this 

Order; 

“existing permit” means any environmental permit in respect of a waste operation whether 

granted under the 2016 Regulations (or any predecessor or substituted regulations) before or 

after the coming into force of this Order granted by the Environment Agency on or over the 

Order limits, excluding any environmental permit obtained by the undertaker; 

“footpath” and “footway” have the same meaning as in the 1980 Act(b); 

“HGV” means any vehicle with an operational weight capable of exceeding 7.5 tonnes; 

“highway” and “highway authority” have the same meaning as in the 1980 Act; 

“highway classification plans” means the plans of that description referred to in Schedule 16 

and certified as the highway classification plans by the Secretary of State for the purposes of 

this Order; 

“highway plans” means the plans of that description referred to in Schedule 16 and certified as 

the highway plans by the Secretary of State for the purposes of this Order; 

“highway works” means the works comprised in Work Nos. 10, 11, 12, 1312A, 12B, 13A, 13B, 

14A, 14B, 15A, 15B, 16, 16A, 17, 18, 19, 20, 21, 22, 23, 24, 25A, 25B, 26, 27A, 27B, 28, 33, 

36 and 39; 

“land plans” means the plans of that description referred to in Schedule 16 and certified as the 

land plans by the Secretary of State for the purposes of this Order; 

“lead local flood authority” means Oxfordshire County Council or any successor in function as 

lead local flood authority or equivalent body; 

“listed building drawings” means the drawings of that description referred to in Schedule 16 

and certified by the Secretary of State as the listed building drawings for the purposes of this 

Order; 

“local highway authority” means Oxfordshire County Council or any successor in function as 

local highway authority or equivalent body; 

“local planning authority” means Cherwell District Council or any successor in function as local 

planning authority or equivalent body; 

“maintain” includes inspect, repair, adjust, alter, clear, refurbish or improve, provided such 

works do not give rise to any materially new or materially different environmental effects to 

those identified in the environmental statement and any derivative of “maintain” is to be 

construed accordingly; 

“main site” means that part of the land within the Order limits comprising the areas of land 

shown on the works plans as WorksWork Nos. 1 to 9 (inclusive), 29 and 30; 

“main site demolition plan” means the main site demolition plan referred to in Schedule 16 and 

certified as the main site demolition plan by the Secretary of State for the purposes of this Order; 

“National Highways” means National Highways Limited (company number 09346363), whose 

registered office is at Three Snowhill, Snow Hill Queensway, Birmingham B4 6GA, appointed 

as highway authority for the highways specified in article 2 of the Appointment of a Strategic 

Highways Company Order 2015(c) or any successor in function; 

“Order land” means the land shown on the land plans which is within the limits of land to be 

acquired or used permanently or temporarily and described in the book of reference; 

 
(a) 2003 c. 21. Section 106 was amended by section 4 of the Digital Economy Act 2017 (c. 30). 
(b) “Footpath” and “footway” are defined in section 329(1). 
(c) S.I 2015/376 
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“Order limits” means the limits shown on the works plans represented by a red line within which 

the authorised development may be carried out; 

“owner” in relation to land, has the same meaning as in section 7 (interpretation) of the 

Acquisition of Land Act 1981(a); 

“parameters plan” means the plan of that description referred to in Schedule 16 and certified as 

the parameters plan by the Secretary of State for the purposes of this Order; 

“railway” has the same meaning as in the 2008 Act; 

“railway plans” means the plans of that description referred to in Schedule 16 and certified as 

railway plans by the Secretary of State for the purposes of this Order; 

“relevant highway authority” means in any provision of this Order the highway authority for 

any area of land to which that provision relates; 

“relevant street authority” means in any provision of this Order the street authority for any area 

of land to which that provision relates; 

“relevant traffic authority” means in any provision of this Order the traffic authority for any area 

of land to which that provision relates; 

“requirements” means those matters set out in Part 1 of Schedule 2 (requirements) unless the 

context requires otherwise; 

“speed limit plans” means the plans of that description referred to in Schedule 16 and certified 

as the speed limit plans by the Secretary of State for the purposes of this Order; 

“statutory undertaker” means a statutory undertaker for the purposes of section 127(8) (statutory 

undertakers’ land) of the 2008 Act; 

“strategic road network” means that part of the highway network classified as trunk roads and 

motorways maintained by National Highways; 

“street” means a street within the meaning of section 48 (streets, street works and undertakers) 

of the 1991 Act(b), together with land on the verge of a street or between two carriageways, and 

includes part of a street; 

“street authority” in relation to a street, has the same meaning as in Part 3 of the 1991 Act; 

“threshing barn” means the grade II listed barn located on the main site; 

“traffic authority” has the same meaning as in section 121A (traffic authorities) of the 1984 

Act(c); 

“traffic officer” means a person designated under section 2 (designation of Traffic Officers) of 

the Traffic Management Act 2004(d); 

“traffic regulation plans” means the plans of that description referred to in Schedule 16 and 

certified as the traffic regulation plans by the Secretary of State for the purposes of this Order; 

“tree and hedgerow retention and removal plans” means the plans of that description referred to 

in Schedule 16 and certified as the tree and hedgerow retention and removal plans by the 

Secretary of State for the purposes of this Order;  

“tree preservation order” has the meaning given in section 198 of the 1990 Act(e); 

“tribunal” means the Lands Chamber Upper Tribunal; (Lands Chamber); 

“trunk road” means a highway which is a trunk road by virtue of— 

 
(a) 1981 c. 67.  The definition of “owner” was amended by paragraph 9 of Schedule 15 to, the Planning and Compensation Act 

1991 (c. 34).  There are other amendments to section 7 which are not relevant to this Order. 
(b) Section 48(3A) was inserted by section 124 of the Local Transport Act 2008 (c.26). 
(c) Section 121A was inserted by section 168(1) of, and paragraph 70 of Part II of Schedule 8 to, the New Roads and Street 

Works Act 1991 (c. 22), and amended by section 1(b) of, and paragraphs 70 and 95(1) and (3) of Part 2 of Schedule 1 to, the 
Infrastructure Act 2015 (c. 7), and S.I 2001/1400. There are other amendments to schedule 121A of the Act which are not 
relevant to this Order. 

(d) 2004 c. 18. 
(e) Section 198 was amended by sections 192(1), (2)(a), (b) and (c), and section 238 of, and paragraphs 7 and 8 of Schedule 8, 

and Schedule 13 to, the Planning Act 2008 (c. 29), and sections 31, 32, 84 of, and paragraph 20 of Schedule 6, paragraph 34 
of Schedule 7 and Schedule 19, and Parts I and II of, the Planning and Compensation Act 1991 (c. 34) and section 42(3) of 
the Planning and Compulsory Purchase Act 2004 (c. 5). 
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(a) section 10 or 19(1) of the 1980 Act(a); 

(b) an order or direction under section 10 of that Act; 

(c) this Order; or 

(d) any other enactment; 

“the undertaker” means— 

(a) Oxfordshire Railfreight Limited (a company registered in Jersey with company number 

126515) whose registered office is at 2nd Floor Gaspe House 66-72 Esplanade St Helier 

Jersey JE1 1GH; and 

(b) in respect of the main site and Work No. 31 only, any other person who has the benefit of 

this Order in accordance with section 156 (benefit of order granting development consent) 

of the 2008 Act for such time as that section applies to that person but does not include any 

such person until such time as the authorised development is commenced on land owned 

by that person; 

“verge” means any part of the street which is not a carriageway; 

“water authority” means Thames Water Limited (company number 02366623) whose registered 

office is at Clearwater Court, Vastern Road, Reading, Berkshire RG1 8DB and any successor 

in function; 

“warehousing” means the warehousing the construction of which is authorised by this Order; 

“waste management site” means Ardley landfill site at Ardley Fields Farm, Ardley, Oxfordshire 

OX27 7PH; 

“water authority” means Thames Water Utilities Limited (company number 02366623) whose 

registered office is at Clearwater Court, Vastern Road, Reading, Berkshire RG1 8DB and any 

successor in function; 

“watercourse” includes all rivers, streams, ditches, drains, canals, cuts, culverts, dykes, sluices, 

sewers and passages through which water flows except a public sewer or public drain; and 

“works plans” means the plans of that description referred to in Schedule 16 and certified as the 

works plans by the Secretary of State for the purposes of this Order. 

(2) References in this Order to rights over land and watercourses include references to rights to 

do or to place and maintain, anything in, on or under land or in the air-space above its surface. 

(3) All distances, directions and lengths referred to in this Order are approximate and where 

applicable distances between points on a work comprised in the authorised development are taken 

to be measured along that work. 

(4) References in this Order to numbered works are references to the works as numbered in 

Schedule 1 (authorised development) and references to numbered requirements are to the 

requirements as numbered in Part 1 of Schedule 2 (requirements). 

(5) For the purposes of this Order all areas described in square metres in the book of reference are 

approximate. 

(6) In this Order, the expression “includes” or “include” is to be construed without limitation. 

(7) Where the term “approximate” precedes a figure of measurement or quantum then the 

flexibility accorded by that word is limited by the parameters and the limits of deviation as described 

in article 4 (parameters of authorised development) and does not authorise any works which would 

result in significant environmental effects which have not been assessed in the environmental 

statement or in any updated environmental information supplied under the 2017 EIA Regulations. 

(8) Where in this Order a document or a plan is referred to by reference to a document number, 

the reference is to the document or plan of that number referred to in Schedule 16. 

 
(a) Section 10 was amended by section 22(2) of the New Roads and Street Works Act 1991 (c. 22) by section 36 of, and paragraph 

22 of Schedule 2 to, the Planning Act 2008 (c. 29), and by section 1 of, and paragraph 10 of Schedule 1 to, the Infrastructure 
Act 2015. Section 19(1) was amended by section 1(6) of, and paragraphs 1 and 15 of Part 1 of Schedule 1 to, the Infrastructure 
Act 2015 (c. 7). 
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(9) References to any statutory body includesinclude that body’s successor in respect of functions 

which are relevant to this Order. 

(10) Unless otherwise stated references to Cherwell District Council refer to that body in its 

capacity as local planning authority and references to Oxfordshire County Council refer to that body 

in its capacity as local highway authority. 

(11) In this Order, references to materially new or materially different environmental effects in 

comparison with those reported in the environmental statement must not be construed so as to 

include the avoidance, removal or reduction of an adverse environmental effect or positive 

environmental effect, or the increase of an assessed positive environmental effect, that was reported 

in the environmental statement as a result of the authorised development. 

PART 2 

PRINCIPAL POWERS 

Development consent granted by the Order 

3.—(1) Subject to the provisions of this Order, the undertaker is granted development consent for 

the authorised development to be carried out, maintained, used and operated. 

(2) Any enactment applying to land within, adjoining or sharing a common boundary with the 

Order limits has effect subject to the provisions of this Order. 

Parameters of authorised development 

4.—(1) The authorised development is to be carried out within the parameters shown and 

described on the parameters plan. 

(2) In carrying out the authorised development the undertaker may— 

(a) deviate laterally from the lines or situations of the authorised development shown on the 

works plans to the extent of the limits of deviation shown on those plans; 

(b) in respect of the highway works deviate vertically from the levels shown on the highway 

plans to a maximum of 1.5 metres upwards or downwards; 

(c) in respect of the railway works comprised in Work Nos. 1, 2 and 5 deviate vertically from 

the levels shown on the railway plans to a maximum of 1.5 metres upwards or downwards; 

and 

(d) in respect of the bridges, deviate vertically from the levels shown on the bridge plans to a 

maximum of 1.5 metres upwards or downwards. 

(3) The landfill works on cells A and B, as identified on the landfill plan, must not exceed 128 

metres above ordnance datum. 

(4) The maximum limits described in paragraphs (2) and (3) do not apply to constrain the 

authorised development when it is demonstrated by the undertaker, on application, to— 

(a) the local planning authority’s satisfaction on matters related to the local planning 

authority’s functions, and the local planning authority certifies accordingly, that a deviation 

in excess of these limits would not be likely to give rise to any materially new or materially 

different significant effects on the environment that have not been assessed in the 

environmental statement or in any updated environmental information supplied under the 

2017 EIA Regulations; and 

(b) the relevant highway authority’s satisfaction on matters related to the relevant highway 

authority’s respective functions and the relevant highway authority certifies accordingly, 

that a deviation in excess of these limits would not be likely to give rise to any materially 

new or materially different significant effects on the environment that have not been 

assessed in the environmental statement or in any updated environmental information 

supplied under the 2017 EIA Regulations. 
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(5) In this Article 4article, “landfill plan” means the landfill plan referred to in Schedule 16 and 

certified as the landfill plan by the Secretary of State for the purposes of this Order. 

Authorisation of use 

5. Subject to the provisions of this Order, the undertaker and any persons authorised by the 

undertaker may operate and use that part of the authorised development comprised in Work Nos. 1 

to 9 inclusive for the purposes of a rail freight terminal and warehousing, any purposes for which 

such parts of the authorised development isare designed and for any purpose ancillary to those 

purposes. 

Maintenance of authorised development 

6.—(1) The undertaker may at any time maintain the authorised development, except to the extent 

that this Order or an agreement made under this Order provides otherwise. 

(2) Paragraph (1) does not apply to the highway works the maintenance of which is governed by 

article 15 (maintenance of highway works) and Parts 2 and 3 of Schedule 14 (protective provisions). 

(3) Paragraph (1) does not extend to any maintenance works which would be likely to give rise to 

any materially new or materially different significant effects on the environment that have not been 

assessed in the environmental statement or in any updated environmental information supplied 

under the 2017 EIA Regulations. 

Benefit of Order 

7.—(1) Subject to paragraphs (2), (3) and (4) the undertaker has the benefit of the Order. 

(2) Oxfordshire Railfreight Limited has the sole benefit of the provisions of Part 5 (powers of 

acquisition) unless the Secretary of State consents to the transfer of the benefit of those provisions. 

(3) Oxfordshire Railfreight Limited has the sole benefit of the powers conferred by this Order to 

carry out the highway works in accordance with the provisions of Parts 2 and 3 of Schedule 14 

(protective provisions) unless— 

(a) on application by Oxfordshire Railfreight Limited the Secretary of State consents to the 

transfer of the benefit of those provisions; or 

(b) the provisions of paragraph 12 of Part 2 or paragraphs 4(9) and 4(10) of Part 3 of Schedule 

14 apply in which case the relevant highway authority shallis to have the benefit of the 

powers to carry out the relevant highway works. 

(4) Paragraph (1) does not apply to the works for which consent is granted by this Order for the 

express benefit of owners and occupiers of land, statutory undertakers, operators of the electronic 

communications code network and other persons affected by the authorised development. 

Transfer of the benefit of certain provisions of the Order 

8.—(1) The undertaker may with the consent of the Secretary of State transfer to another person 

(“the transferee”)— 

(a) the benefit of the provisions of Part 5 (powers of acquisition); and 

(b) the benefit of the provisions of Parts 2 and 3 of Schedule 14 (protective provisions). 

(2) Where a transfer has been made in accordance with paragraph (1) references in this Order to 

the undertaker except in paragraph (3), include references to the transferee. 

(3) The exercise by a person of any benefits or rights conferred in accordance with any transfer 

under paragraph (1) is subject to the same restrictions, liabilities and obligations as would apply 

under this Order if those benefits or rights were exercised by the undertaker.  

(4) The undertaker must— 

(a) consult the Secretary of State before making an application for consent under paragraph (1) 

of this article by giving notice in writing of the proposed application; and 
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(b) prior to any transfer under this article taking effect the undertaker must give notice in 

writing to the Secretary of State, and if such transfer relates to the exercise of powers in 

their area, the local planning authority and in respect of paragraph (1)(b), the relevant 

highway authority. 

(5) A notice under paragraph (4)(b) must— 

(a) state— 

(i) the name and contact details of the transferee; 

(ii) subject to paragraph (6), the date on which the transfer will take effect; 

(iii) the provisions to be transferred; 

(iv) the restrictions, liabilities and obligations that, in accordance with paragraph (3), will 

apply to the person exercising the powers transferred; and 

(v) where the provisions to be transferred include all or any of the benefit of powers in 

Part 5 of this Order, confirmation of the availability and adequacy of funds for 

compensation,; and 

(b) be accompanied by—  

(i) where relevant, a plan showing the works or areas to which the transfer relates; and 

(ii) a copy of the document effecting the transfer signed by the undertaker and the 

transferee. 

(6) The date specified under paragraph (5)(a)(ii) must not be earlier than the expiry of 14 days 

from the date of receipt of the notice given under paragraph (4)(b). 

(7) The notice given under paragraph (4)(b) must be signed by the undertaker and the transferee 

as specified in that notice. 

PART 3 

STREETS 

Street works 

9.—(1) The undertaker may for the purposes of the authorised development, enter on so much of 

any of the streets specified in Schedule 3 (streets subject to street works) as are within the Order 

limits and may— 

(a) break up or open the street, or any sewer, drain or tunnel under it; 

(b) tunnel or bore under the street; 

(c) place apparatus in the street which includes without limitation the installation and 

maintenance on or near a highwayof structures and equipment for ANPR on or near a 

highway; 

(d) maintain apparatus in the street or change its position; 

(e) construct bridges and tunnels; 

(f) increase the width of the carriageway of the street by reducing the width of any kerb, 

footpath, footway, cycle track or verge within the street; 

(g) alter the level or increase the width of such kerb, footway, cycle track or verge; 

(h) reduce the width of the carriageway of the street; 

(i) make and maintain crossovers and passing places; and 

(j) execute any works required for or incidental to any works referred to in sub-paragraphs (a) 

to (i). 

(2) The authority given by paragraph (1) is a statutory right for the purposes of sections 48(3) 

(streets, street works and undertakers) and 51(1) (prohibition of unauthorised street works) of the 

1991 Act and is subject to the provisions of Parts 2 and 3 of Schedule 14 (protective provisions). 
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(3) Where the undertaker is not the street authority, the provisions of sections 54 (advance notice 

of certain works) to 106 (index of defined expressions) of the 1991 Act apply to any street works 

carried out under paragraph (1). 

(4) In Part 3 (street works in England and Wales) of the 1991 Act, provisions relating to major 

highway works which refer to the highway authority concerned are, in relation to works which are 

major highway works, to be construed as references to the undertaker.  

Power to alter layout, etc., of streets 

10.—(1) Subject to paragraph (2), the undertaker may, for the purposes of constructing, operating, 

using and maintaining the authorised development, alter the layout of any street within the main site 

and the layout of any street at its junction with such a street; and, without limitation on the scope of 

this paragraph, the undertaker may— 

(a) increase the width of the carriageway of the street by reducing the width of any kerb, 

footpath, footway, cycle track or verge within the street; 

(b) alter the level or increase the width of such kerb, footway, cycle track or verge; 

(c) reduce the width of the carriageway of the street; and 

(d) make and maintain crossovers, and passing places. 

(2) Save as to streets in respect of which the undertaker is the street authority, the powers 

conferred by paragraph (1) must not be exercised without the consent of the relevant street authority 

but such consent must not be unreasonably withheld and if the relevant street authority has received 

an application for consent to exercise powers under paragraph (1) accompanied by all relevant 

information and fails to notify the undertaker of its decision before the end of the period of 42 days 

beginning with the date on which the application is submitted withaccompanied by all relevant 

information is received, it is deemed to have granted consent. 

(3) An application made under paragraph (1) must include a statement that the provisions of 

paragraph (2) apply to that application.  

(4) If an application for consent under paragraph (1) does not include the statement required under 

paragraph (3), then the provisions of paragraph (2) will not apply to that application. 

Permanent stopping up of streets 

11.—(1) Subject to the provisions of this article, the undertaker may, in connection with the 

carrying out of the authorised development— 

(a) stop up permanently each of the streets specified in Part 1 of columns (1) and (2) of Part 1 

of Schedule 4 (streets to be permanently stopped up for which a substitute is to be provided) 

to the extent specified, by reference to the letters shown on the access and rights of way 

planplans, in column (3) of that Part of that Schedule; and 

(b) stop up permanently the street specified in Part 2 of columns (1) and (2) of Part 2 of 

Schedule 4 (streets to be permanently stopped up for which no substitute is to be provided) 

to the extent specified, by reference to the letters shown on the access and rights of way 

planplans, in column (3) of that Part of that Schedule. 

(2) Where a street has been stopped up under this article— 

(a) all rights of way over or along the street so stopped up are extinguished; and 

(b) the undertaker may appropriate and use for the purposes of the authorised development so 

much of the street as is bounded on both sides by land owned by the undertaker;. 

(3) No street specified in columns (1) and (2) of Part 1 of Schedule 4 is to be wholly or partly 

stopped up under this article unless— 

(a) the new street to be substituted for it, which is specified in column (4) of Part 1 of that 

Schedule, has been completed to the reasonable satisfaction of the relevant street authority 

and is open for use; or 
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(b) a temporary alternative route for the passage of such traffic as could have used the street to 

be stopped up is first provided and subsequently maintained by the undertaker between the 

commencement and termination points for the stopping up of the street until the completion 

and opening of the new street in accordance with sub-paragraph (a). 

(4) Any person who suffers loss by the suspension or extinguishment of any private right of way 

under this article is entitled to compensation to be determined, in case of any dispute, under Part 1 

of the 1961 Act. 

(5) This article is subject to article 38 (apparatus and rights of statutory undertakers in stopped up 

streets). 

(6) Any stopping up carried out under this article must be carried out in accordance with any 

relevant provisions of Part 2 and Part 3 of Schedule 14 (protective provisions). 

Temporary closure, alteration, prohibition, diversion or restriction of use of streets 

12.—(1) The undertaker, during and for the purposes of carrying out the authorised development, 

may temporarily close, prohibit the use of, alter, divert or restrict the use of any street and may for 

any reasonable time— 

(a) divert the traffic or a class of traffic from the street; and 

(b) subject to paragraph (2), prevent all persons from passing along the street. 

(2) The undertaker must provide reasonable access for pedestrians going to or from premises 

abutting a street affected by the temporary stopping up, alteration or diversion of a street under this 

article if there would otherwise be no such access. 

(3) Without limitation on the scope of paragraph (1), the undertaker may use as a temporary 

working site any street or public right of way which has been temporarily closed, altered or diverted 

or the use of which has been restricted under the powers conferred by this article. 

(4) Save as to streets in respect of which the undertaker is the street authority, the undertaker must 

not temporarily close, prohibit the use of, alter or divert any street without the consent of the relevant 

street authority which may attach reasonable conditions to any consent but such consent must not 

be unreasonably withheld or delayed. 

(5) Where the undertaker provides a temporary diversion under paragraph (21), the new or 

temporary alternative route is not required to be of higher standard than the temporarily closed street. 

(6) Any person who suffers loss by the suspension of any private right of way under this article is 

entitled to compensation to be determined, in case of dispute, under Part 1 of the 1961 Act. 

(7) If a street authority which receives an application for consent under paragraph (4) 

accompanied with all relevant information fails to notify the undertaker of its decision before the 

end of the period of 42 days beginning with the date on which the application was submitted 

withaccompanied by all relevant information is received, it is deemed to have granted consent. 

(8) An application made under paragraph (4) must include a statement that the provisions of 

paragraph (7) apply to that application. 

(9) If an application for consent under paragraph (4) does not include the statement required under 

paragraph (8), then the provisions of paragraph (7) will not apply to that application. 

Public rights of way - creation, substitution, stopping up and closure of level crossings 

13.—(1) Subject to the provisions of this article, the undertaker may, in connection with the 

carrying out of the authorised development— 

(a) stop up each of the public rights of way specified in columns (1) and (2) of Part 1 of 

Schedule 5 (public rights of way to be permanently stopped up for which a substitute is to 

be provided) to the extent specified in column (3) of that Part of that Schedule; 

(b) provide the substitute public rights of way described in column (4) of Part 1 of Schedule 5 

between the specified terminus points and where specified, on a detailed alignment to be 
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agreed with the local highway authority at the stage of the authorised development 

identified in column (5) of that Part of that Schedule; and 

(c) stop up each of the public rights of way specified in columns (1) and (2) of Part 2 of 

Schedule 5 (public rights of way to be permanently stopped up for which no substitute is 

to be provided) to the extent specified in column (3) of that Part of that Schedule at the 

stage of the authorised development identified in column (4) of that Part of that Schedule. 

(2) No public right of way specified in columns (1) and (2) of Part 1 of Schedule 5 may be wholly 

or partly stopped up under this article unless— 

(a) the permanent substitute public right of way referred to in column (4) of Part 1 of Schedule 

5 has been provided by the undertaker to the reasonable satisfaction of the local highway 

authority and is open for use; 

(b) an alternative temporary substitute public right of way agreed by the local highway 

authority has first been provided by the undertaker, to the reasonable satisfaction of the 

local highway authority; or 

(c) the local highway authority agrees that an alternative temporary substitute public right of 

way is not required. 

(3) Any temporary substitute right of way must be maintained by the undertaker with appropriate 

signage until the completion and opening of the permanent substitute public right of way specified 

in column (4) of Part 1 of Schedule 5. 

(4) The undertaker must in connection with carrying out of the authorised development provide 

the new public rights of way specified in columns (1) and (2) of Part 3 of Schedule 5 (new public 

rights of way to be created) to the extent specified in column (3) of that Part of that Schedule at the 

stage of the authorised development in column (4) of that Part of that Schedule. 

(5) The public right of way specified in columns (1) and (2) of Part 4 of Schedule 5 (status of 

public rights of way to be modified) is modified to the public right of way specified in column (4) 

of that Part of that Schedule at the stage of the authorised development specified in column (5) of 

that Part of that Schedule.  

(6) Subject to the provisions of this article, where a relevant level crossing is crossed by a public 

right of way which is stopped up under paragraph (1), the relevant level crossing is stopped up and 

discontinued at the same time. 

(7) In paragraph (6), “relevant level crossing” means Bucknells Farm level crossing. 

Accesses 

14.—(1) The undertaker may, for the purposes of the authorised development and subject to 

paragraph (2)— 

(a) form and lay out means of access, or improve or maintain an existing means of access, in 

the locations specified in column (2) of Part 3 of Schedule 6 (new private means of access 

created) at the stage of the authorised development identified in column (3) of that Part of 

that Schedule; and  

(b) with the approval of the relevant highway authority or relevant street authority, form and 

lay out such other means of access (permanent or temporary) or improve or maintain any 

existing means of access, at such locations within the Order limits as the undertaker 

reasonably requires for the purposes of the authorised development and the undertaker must 

with the request for approval from the relevant highway authority notify the relevant 

highway authority of the provisions of paragraph (3). 

(2) The consent of the relevant highway authority or the relevant street authority as appropriate is 

not required for the formulationformation, layout, alteration or improvement of a new or existing 

means of access described in Schedule 1 (authorised development) and carried out in accordance 

with the relevant provisions of Parts 2 and 3 of Schedule 14 (protective provisions). 

(3) If a highway authority or street authority which has received an application for consent under 
paragraph (1)(b) fails to notify the undertaker of its decision before the end of the period of 42 days 
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beginning with the date on which the application was madeis received, it is deemed to have granted 

consent. 

(4) An application made under paragraph (1)(b) must include a statement that the provisions of 

paragraph (3) apply to that application.  

(5) If an application for consent under paragraph (1)(b) does not include the statement required 

under paragraph (4), then the provisions of paragraph (3) will not apply to that application. 

(5)(6) The private means of access as set out in column (2) of Part 1 of Schedule 6 (private means 

of access to be replaced) may be removed by the undertaker and if removed must be replaced by the 

means of access as set out in column (3) of Part 1 of Schedule 6 at the stage of the authorised 

development identified in column (4) of that Part of that Schedule. 

(6)(7) The private means of access as set out in column (2) of Part 2 of Schedule 6 (private means 

of access to be closed for which no substitute is to be provided) may be closed by the undertaker at 

the stage of the authorised development identified in column (3) of that Part of that Schedule without 

a substitute being provided. 

Maintenance of highway works 

15.—(1) The highway works must be completed in accordance with the relevant provisions of 

Parts 2 and 3 of Schedule 14 (protective provisions). 

(2) With effect from the date of the final certificate referred to in paragraph 4212 of Part 2 of 

Schedule 14 the highway works to which that certificate relates will be maintained by and at the 

expense of National Highways. 

(3) With effect from the date of the final certificate (phase) referred to in paragraph 5613 of Part 

3 of Schedule 14 the highway works to which that certificate relates will be maintained by and at 

the expense of the local highway authority. 

(4) Where new land not previously part of the public highway is the subject of a provisional 

certificate under paragraph 388 of Part 2 of Schedule 14 then it is deemed to be dedicated as part of 

the public highway on the issue of that certificate. 

(5) Where new land not previously part of the public highway is the subject of a provisional 

certificate (phase) under paragraph 5512 of Part 3 of Schedule 14 then it is deemed to be dedicated 

as part of the public highway on the issue of that certificate. 

(6) For the purposes of this article, the definition of “maintain” in article 2 does not apply and the 

word “maintain” is to be given its ordinary meaning when applied to highways. 

Classification of highways 

16.—(1) The new and diverted highways described in Part 1 (new and diverted highways) of 

Schedule 7 (classification of highways) are to be— 

(a) classified as set out in column (3) of Part 1 of Schedule 7 for the purpose of any enactment 

or instrument which refers to highways classified as such; and 

(b) provided for the use of the classes of traffic defined in Schedule 4 (classes of traffic for 

purposes of special roads) to the 1980 Act as set out in column (4) of Part 1 of Schedule 7. 

(2) From the date on which the undertaker notifies the Secretary of State that the new highways 

described in Part 1 of Schedule 7 have been completed as evidenced by issue of the provisional 

certificate in accordance with paragraph 388 of Part 2 andor the provisional certificate (phase) in 

accordance with paragraph 5512 of Part 3 of Schedule 14 (protective provisions) or are open for 

through traffic, whichever is the earliest— 

(a) the body set out in column (5) of Part 1 of Schedule 7 is the highway authority for those 

highways; and 

(b) the new highways identified as special roads in column (3) of Part 1 of Schedule 7 are 

classified as trunk roads for the purpose of any enactment or instrument which refers to 
highways classified as trunk roads. 
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(3) The existing highways described in Part 2 (existing highways) of Schedule 7 are to be 

classified as set out in column (5) of Part 2 of that Schedule for the purpose of any enactment or 

instrument which refers to highways classified as such on the event in column (4) of Part 2.  

Speed limits 

17.—(1) The order referred to in columncolumns (1) and (2) of Part 1 (existing orders) of 

Schedule 8 (speed limits) is revoked as set out in column (3) of Part 1 of Schedule 8 upon the event 

listed in column (4) occurring. 

(2) Upon the event listed in column (3) of Part 2 (highways subject to 20mph20 mph speed limit) 

of Schedule 8 no person is to drive any motor vehicle at a speed exceeding 20 miles per hour in the 

lengths of highway identified in column (2) of Part 2 of Schedule 8. 

(3) Upon the event listed in column (3) of Part 3 (highways subject to 40mph40 mph speed limit) 

of Schedule 8 no person is to drive any motor vehicle at a speed exceeding 40 miles per hour in the 

lengths of highway identified in column (2) of Part 3 of Schedule 8. 

(4) Upon the event listed in column (3) of Part 4 (highways subject to 50 mph speed limit) 3 of 

Schedule 8 no person is to drive any motor vehicle at a speed exceeding 50 miles per hour in the 

lengths of highway identified in column (2) of Part 4 of Schedule 8. 

(5) Upon the event listed in column (3) of Part 5 (derestricted highways) of Schedule 8 the lengths 

of highway specified in column (2) of Part 5 of Schedule 8 cease to be restricted highways for the 

purpose of section 81 of the 1984 Act. 

(6) During the period specified in column (4) of Part 6 (temporary speed limits) of Schedule 8 no 

person is to drive any motor vehicle at a speed exceeding the limit specified in column (2) of Part 6 

of Schedule 8 along the lengths of highway specified in column (3) of Part 6 of Schedule 8. 

(7) Without limiting the scope of the specific powers conferred by paragraphparagraphs (1) to (6) 

but subject to the provisions of this article and the consent (such consent not to be unreasonably 

withheld) of the relevant traffic authority, which consent may be subject to reasonable conditions, 

the undertaker may, in so far as may be expedient or necessary for the purposes of or in connection 

with the construction, operation, use or maintenance of the authorised development, impose a 

temporary speed limit either at all times or at times, on days or during such periods, and on such 

highways as may be specified by the undertaker. 

(8) The undertaker must not exercise the powers in paragraph (7) unless it has given not less than 

4 weeks’ notice in writing of its intention so to do to the chief officer of police and to the relevant 

traffic authority. 

(9) The speed limits imposed by this Order are deemed to have been imposed by an order under 

the 1984 Act and— 

(a) have the same effect; and 

(b) may be varied by the relevant traffic authority in the same manner, as any other speed limit 

imposed by an order under that Act. 

(10) No speed limit imposed by this Order applies to vehicles falling within regulation 3(4) 

(regulations in relation to orders and notices under the 1984 Act) of the Road Traffic Exemptions 

(Special Forces) (Variation and Amendment) Regulations 2011(a) when used in accordance with 

regulation 3(5) of those Regulations. 

Traffic regulation 

18.—(1) The orders referred to in column (1) of Part 1 (amendments to existing orders) of 

Schedule 9 (traffic regulation) isare revoked as set out in column (2) of Part 1 of Schedule 9 upon 

the event listed in column (3) of Part 1 of Schedule 9 occurring. 

(2) Subject to the provisions of this article and the consent (such consent not to be unreasonably 

withheld) of the relevant traffic authority, which consent may be subject to reasonable conditions, 

 
(a) S.I. 2011/935. 
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the undertaker may, in so far as may be expedient or necessary for the purposes of or in connection 

with the construction, operation, use or maintenance of the authorised development— 

(a) revoke, amend or suspend in whole or in part any order made, or having effect as if made, 

under the 1984 Act; 

(b) permit, prohibit or restrict the stopping, parking, waiting, loading or unloading of vehicles 

on any road; 

(c) suspend or authorise the use as a parking place of any road; 

(d) make provision as to the direction or priority of vehicular traffic on any road; and 

(e) permit, restrict, regulate or prohibit vehicular access to any road, 

either at all times or at times, on days or during such periods as may be specified by the undertaker. 

(3) The undertaker must not exercise the powers in paragraph (2) unless it has— 

(a) given not less than 4 weeks’ notice in writing of its intention so to do to the chief officer of 

police and to the relevant traffic authority; and 

(b) advertised its intention in such manner as the relevant traffic authority may specify in 

writing within 7 days of the relevant traffic authority’s receipt of notice of the undertaker’s 

intention under sub-paragraph (a). 

(4) Any prohibition, restriction or other provision made by the undertaker under paragraph (2) is 

to— 

(a) have effect as if duly made by, as the case may be— 

(i) the relevant traffic authority as a traffic regulation order under the 1984 Act; or 

(ii) the local highway authority as an order under section 32 of the 1984 Act(a); and 

(b) be deemed to be a traffic order for the purposes of Schedule 7 to the Traffic Management 

Act 2004 (road traffic contraventions subject to civil enforcement). 

(5) Any prohibition, restriction or other provision made under this article may be suspended, 

varied or revoked by the undertaker from time to time by subsequent exercise of the powers 

conferred by paragraph (12) at any time. 

(6) Expressions used in this article and in the 1984 Act have the same meaning in this article as 

in that Act. 

(7) The powers conferred on the undertaker by this article with respect to any road have effect 

subject to any agreement entered into by the undertaker with any person with an interest in (or who 

undertakes activities in relation to) premises served by the road. 

(8) If the relevant traffic authority fails to notify the undertaker of its decision withinbefore the 

end of the period of 42 days of receivingbeginning with the date on which an application for consent 

under paragraph (2) that is accompanied by all relevant information is received, the relevant traffic 

authority is deemed to have given consent. 

(9) An application made under paragraph (2) must include a statement that the provisions of 

paragraph (8) apply to that application. 

Clearways and no waiting  

19.—(1)  Subject to paragraphs (3) and (4), following the event specified in column (3) of Part 

2 (clearways) of Schedule 9 (traffic regulation), no person, except upon the direction or with the 

permission of a police officer or traffic officer in uniform, is to cause or permit any vehicle to wait 

on any part of a carriageway specified in columns (1) and (2) of that Part  of that Schedule, other 

than a lay-by. 

(2) Subject to paragraphs (3) and (5), following the event specified in column (3) of Part 3 (no 

waiting at any time), ) of Schedule 9 no person, except upon the direction or with the permission of 

a police officer or traffic officer in uniform, is to cause or permit any vehicle to wait at any time on 

 
(a) Section 32 was amended by section 102 of, and Schedule 17 to, the Local Government Act 1985 (c. 51). There are other 

amendments to section 32 which are not relevant to this Order. 
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any day on the sides of the carriageway specified in columns (1) and (2) of that Part of that Schedule 

or its adjacent verge. 

(3) Nothing in paragraphs (1) and (2) applies— 

(a) to render it unlawful to cause or permit a vehicle to wait on any part of the carriageway or 

verge, for so long as may be necessary to enable that vehicle to be used in connection 

with— 

(i) the removal of any obstruction to traffic; 

(ii) the maintenance, improvement, reconstruction or operation of the carriageway or 

verge; 

(iii) the laying, erection, inspection, maintenance, alteration, repair, renewal or removal in 

or near the carriageway or verge of any sewer, main pipe, conduit, wire, cable or other 

apparatus for the supply of gas, water, electricity or any electronic communications 

apparatus as defined in Schedule 3A to the Communications Act 2003(a); or 

(iv) any building operation or demolition; 

(b) in relation to a vehicle being used— 

(i) for police, ambulance, fire and rescue authority or traffic officer purposes; 

(ii) in the service of a local authority, National Highways, a safety camera partnership or 

the Driver and Vehicle Standards Agency in pursuance of statutory powers or duties; 

(iii) in the service of a water or sewerage undertaker within the meaning of the Water 

Industry Act 1991(b); or 

(iv) by a universal service provider for the purposes of providing a universal postal service 

as defined by the Postal Services Act 2000(c); or 

(c) in relation to a vehicle waiting when the person in control of it is— 

(i) required by law to stop; 

(ii) obliged to stop in order to avoid an accident; or 

(iii) prevented from proceeding by circumstances outside the person’s control. 

(4) Nothing in paragraph (1) applies to any vehicle selling or dispensing goods to the extent that 

the goods are immediately delivered at, or taken into, premises adjacent to the land on which the 

vehicle stood when the goods were sold or disperseddispensed. 

(5) Nothing in paragraph (2) applies— 

(a) so as to prevent a vehicle waiting on any verge specified in paragraph (2) for so long as 

may be necessary— 

(i) to enable a person to board or alight from the vehicle; 

(ii) to enable goods to be loaded on to or unloaded from the vehicle; or 

(iii) to enable goods to be sold from the vehicle provided such goods are immediately 

delivered at, or taken into, premises adjacent to the vehicle from which the sale is 

effected; 

(b) so as to prevent a vehicle waiting on any verge specified in paragraph (2) for so long as 

may be necessary to enable that vehicle, if it cannot conveniently be used for such purpose 

without waiting on such verge, to be used in connection with any building operation or 

demolition, the removal of any obstruction or potential obstruction to traffic, the 

maintenance, improvement or reconstruction of such verge or of a carriageway 

immediately adjacent to such verge or the erection, laying, placing, maintenance, testing, 

alteration, repair or removal of any structure, works or apparatus in, on, under or over that 

verge or carriageway; or 

 
(a) 2003 c. 21. 
(b) 1991 c. 56. 
(c) 2000 c. 26. 
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(c) to a vehicle waiting on any verge specified in paragraph (2) while any gate or other barrier 

at the entrance to premises to which the vehicle requires access or from which it has 

emerged is opened or closed. 

(6) Paragraphs (1) to (5) have effect as if made by a traffic regulation order under the 1984 Act 

and their application may be varied or revoked by such an order or by any other enactment which 

provides for the variation or revocation of such orders. 

Motor Vehicle Restrictionsvehicle restrictions 

20.—(1) No person, except upon the direction or with the permission of a police officer or traffic 

officer in uniform, is to cause or permit any vehicle, the maximum gross weight of which exceeds 

7.5 tonnes, to enter or proceed within the zone specified in column (2) of Part 4 (environmental 

weight limit) of Schedule 9 (traffic regulation) between the points specified in column (3) of Part 4 

of Schedule 9 following the event specified in column (4) of Part 4 of Schedule 9. 

(2) The restriction referred to in paragraph (1) does not apply in respect of— 

(a) anything done in accordance with any restriction or requirement indicated by traffic signs 

placed by or on behalf of the police; or 

(b) vehicles being used— 

(i) in the service of a local authority or water authority in pursuance of statutory powers 

or duties; 

(ii) for police, ambulance, fire and rescue authority or traffic officer purposes; 

(iii) for the purpose of agriculture on any land adjacent to the restricted roads; 

(iv) for the purpose of gaining access to or leaving any land or premises situated in or 

adjacent to the restricted roads or any roads accessible only therefrom; 

(v) in connection with the carrying out on land or any premises situated on or adjacent to 

the restricted roads of any building, industrial or demolition operation or the removal 

of any obstruction to traffic for the maintenance, improvement, reconstruction, 

cleansing or lighting of the road or any roads accessible only therefrom, or the laying, 

erection, alteration, or repair of any sewer under the restricted roads or of any main 

pipe or apparatus for the supply of gas, water or electricity or of any electronic 

communications apparatus thereunder or thereon, or for the placing, maintenance or 

removal of any traffic signs thereon; or 

(vi) for public transport. 

(3) No person, except upon the direction or with the permission of a police officer or traffic officer 

in uniform is to cause or permit any vehicle to proceed in the manner specified in column (2) of Part 

5 (prohibited movements) of Schedule 9 following the event specified in column (3) of Part 5 of 

Schedule 9. 

(4) No person, except upon the direction or with the permission of a police officer or traffic officer 

in uniform, is to cause or permit any vehicle to proceed along the sections of the road specified in 

column (2) of Part 6 (vehicle prohibition) of Schedule 9 following the event specified in column (3) 

of Part 6 of Schedule 9 other than to gain access to or egress from— 

(a) any premises situated on or adjacent to the said length of road; or  

(b) any other premises or roads accessible from and only from the said length of road. 

(5) No person, except upon the direction or with the permission of a police officer or traffic officer 

in uniform is to cause or permit any vehicle to enter the road specified in column (2) of Part 7 

(prohibition of entry) of Schedule 9 in the manner specified in column (3) of Part 7 of Schedule 9 

following the event specified in column (4) of Part 7 of Schedule 9. 

(6) Paragraphs (1) to (4) have effect as if made by a traffic regulation order under the 1984 Act 

and their application may be varied or revoked by such an order under that Act or by any other 

enactment which provides for the variation or revocation of such orders. 
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Agreements with highway authorities 

21.—(1) A relevant highway authority and the undertaker may enter into agreements related to 

the authorised development with respect to— 

(a) the construction or maintenance of any new highway, including any structure carrying the 

highway over the existing Chiltern Main Line railway and any railway authorised by this 

Order; 

(b) the strengthening, improvement, repair or reconstruction of any highway under the powers 

conferred by this Order; 

(c) the maintenance of landscaping within or adjacent to a highway constructed as part of the 

highway works; 

(d) the maintenance of highway related assets which fall outside of the extent of highway 

maintained by a relevant highway authority; 

(e) any stopping up, alteration or diversion of a highway as part of or to facilitate the authorised 

development; 

(f) the carrying out in the highway of any of the works referred to in article 9 (street works); 

or 

(g) the erection of signage in connection with the authorised development. 

(2) Such an agreement may, without limitation on the scope of paragraph (1)— 

(a) make provision for the relevant highway authority to carry out any function under this 

Order which relates to the highway in question; 

(b) include an agreement between the undertaker and relevant highway authority specifying a 

reasonable time for the completion of the works; and 

(c) contain such terms as to payment and otherwise as the parties consider appropriate. 

PART 4 

SUPPLEMENTAL POWERS 

Discharge of water 

22.—(1) Subject to paragraphs (3), (4), (5) and (6) the undertaker may use any watercourse or any 

public sewer or drain for the drainage of water in connection with the carrying out or maintenance 

of the authorised development and for that purpose may lay down, take up and alter pipes and may, 

on any land within the Order limits, make openings into, and connections with, the watercourse, 

public sewer or drain. 

(2) Any dispute arising from the making of connections to or the use of a public sewer or drain 

by the undertaker under paragraph (1) must be determined as if it were a dispute under section 106 

(right to communicate with public sewers) of the Water Industry Act 1991(a). 

(3) The undertaker must not discharge any water into any public sewer or drain except with the 

consent of the person to whom it belongs; and such consent may be given subject to such terms and 

conditions as that person may reasonably impose but must not be unreasonably withheld. 

(4) No water may be discharged into a watercourse that flows into the highway drainage system 

without the consent of the relevant highway authority and such consent may be given subject to 

such terms and conditions as the relevant highway authority considerconsiders appropriate but such 

consent must not to be unreasonably withheld or delayed. 

(5) The undertaker must not make any opening into any public sewer or drain except— 

 
(a) Section 106 was amended by sections 35(1) and (8) and section 43(2) of, and Schedule 2 to, the Competition and Service 

(Utilities) Act 1992 (c. 43), sections 36(2) and 99 of the Water Act 2003 (c. 37) (subject to the transitional provisions contained 
in article 6 of, and Schedule 3 to, S.I. 2004/641) and paragraph 16(1) of Schedule 3 to the Flood and Water Management Act 
2010 (c. 29). 
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(a) in accordance with plans approved by the person to whom the sewer or drain belongs, but 

such approval must not be unreasonably withheld; and 

(b) where that person has been given the opportunity to supervise the making of the opening. 

(6) The undertaker must take such steps as are reasonably practicable to secure that any water 

discharged into a watercourse or public sewer or drain under this article is as free as may be 

practicable from gravel, soil or other solid substance, oil or matter in suspension. 

(7) Nothing in this article overrides the requirement for an environmental permit under regulation 

12(1)(b) of the 2016 Regulations. 

(8) In this article— 

(a) “public sewer or drain” means a sewer or drain which belongs to the Environment Agency, 

an internal drainage board, a local authority or a sewerage undertaker; and 

(b) other expressions excluding watercourse, which are used both in this article and in the 

Water Resources Act 1991 have the same meaning as in that Act. 

(9) If a person who has received an application for consent under paragraphs (3) and (4) or 

approval under paragraph  (5)(a)  fails to notify the undertaker of its decision withinbefore the end 

of the period of 42 days of receivingbeginning with the date on which the application submitted 

with all relevant information is received, that person is deemed to have granted consent or given 

approval as the case may be. 

(10) Any application for consent under paragraphparagraphs (3) and (4) or approval under 

paragraph (5)(a) must include a statement that the provisions of paragraph (9) apply to that 

application. 

Authority to survey and investigate the land 

23.—(1) The undertaker may for the purposes of this Order enter on any land shown within the 

Order limits or which may be affected by the authorised development and— 

(a) survey, monitor or investigate the land; 

(b) without limitation to the scope of sub-paragraph (a), survey, monitor and or investigate the 

land and any buildings or structures on that land for the purpose of investigating the 

potential effects of the authorised development on that land or buildings or structures on 

that land or for enabling the construction, operation, use or maintenance of the authorised 

development; 

(c) without limitation on the scope of sub-paragraph (a), make trial holes in such positions on 

the land as the undertaker thinks fit to investigate the nature of the surface layer and subsoil 

and remove samples; 

(d) without limitation on the scope of sub-paragraph (a), carry out ecological or archaeological 

investigations on such land; and 

(e) place on, leave on and remove from the land apparatus and welfare facilities for use in 

connection with the survey, monitoring and or investigation of land, the making of trial 

holes, and or the carrying out of ecological and or archaeological investigations. 

(2) No land may be entered or equipment placed or left on or removed from the land under 

paragraph (1) unless at least 14 days’ notice has been served on every owner, who is not the 

undertaker, and occupier of the land. 

(3) Any person entering land under the powers conferred by this article on behalf of the 

undertaker— 

(a) must, if so required, produce written evidence of their authority to do so; and 

(b) may take onto the land such vehicles and equipment as are necessary to carry out the survey 

or investigation or to make the trial holes. 

(4) No trial holes may be made under this article— 

(a) in land located within the highway boundary without the consent of the relevant highway 

authority; or 
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(b) in a private street without the consent of the relevant street authority, 

but such consent must not be unreasonably withheld or delayed.  

(5) The undertaker must compensate the owners and occupiers of the land for any loss or damage 

arising by reason of the exercise of the authority conferred by this article, such compensation to be 

determined, in case of dispute, under Part 1 of the 1961 Act (determination of questions of disputed 

compensation). 

(6) No surveying, monitoring or investigation to which paragraph (1) refers may be carried out 

under this article in land located within the boundary of any highway without the consent of the 

relevant highway authority. 

(6)(7) If either a highway authority or a street authority which has received an application for 

consent under paragraph (4) or (6) that includes all relevant information fails to notify the undertaker 

of its decision withinbefore the end of the period of 42 days of receivingbeginning with the date on 

which the application is received the relevant authority is deemed to have granted the consent. 

(7)(8)  Section 13 (refusal to give possession to acquiring authority) of the 1965 Act applies to the 

entry onto land pursuant to this article to the same extent as it applies to the compulsory acquisition 

of land under this Order by virtue of section 125 (application of compulsory acquisition provisions) 

of the 2008 Act. 

(8)(9) Any application for consent under paragraphparagraphs (4) or (6) must include a statement 

that the provisions of paragraph (67) apply to that application. 

Protective works 

24.—(1) Subject to the provisions of this article, the undertaker may at its own expense carry out 

the protective works to any building, structure or tree which may be affected by the authorised 

development as the undertaker considers necessary or expedient. 

(2) Protective works may be carried out— 

(a) at any time before or during the carrying out in the vicinity of the building, structure or tree 

of any part of the authorised development; or 

(b) after the completion of that part of the authorised development in the vicinity of the 

building, structure or tree at any time up to the end of the period of five years beginning 

with the day on which that part of the authorised development first comes into use or 

becomes operational. 

(3) For the purpose of determining how the powers under this article are to be exercised, the 

undertaker may enter and survey any building, structure or tree to which the power applies and any 

land within the curtilage of the building and structure and place on, leave on, and remove from the 

building or structure any apparatus and equipment for use in connection with the survey. 

(4) For the purpose of carrying out the protective works under this article to a building or structure 

the undertaker may (subject to paragraphs (5) and (6))— 

(a) enter the building or structure and any land within its curtilage; and 

(b) where the works cannot be carried out reasonably conveniently without entering land which 

is adjacent to the building, structure but outside its curtilage or adjacent to the tree, enter 

the adjacent land (but not any building erected on it). 

(5) Before exercising— 

(a) a power under paragraph (1) to carry out protective works to a building, structure or tree; 

(b) a power under paragraph (3) to enter a building, structure and land within its curtilage; 

(c) a power under paragraph (4)(a) to enter a building and land within its curtilage; or 

(d) a power under paragraph (4)(b) to enter land, 

the undertaker must, except in the case of emergency, serve on the owners and occupiers of the 

building or structure or land not less than 14 days’ notice of its intention to exercise that power and, 

in a case falling within sub-paragraph (a) or (c) specifying the planned protective works proposed 

to be carried out. 
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(6) Where a notice is served under paragraph (5)(a), (c) or (d), the owner and or occupier of the 

building or land concerned may, by serving a counter-notice within the period of 10 days beginning 

with the day on which the notice was served, require the question as to whether the protective works 

proposed by the undertaker are necessary or expedient to be referred to arbitration under article 60 

(arbitration). 

(7) No protective works may be carried out under this article in land located within the boundary 

of any highway without the consent of the relevant highway authority but such consent must not be 

unreasonably withheld or delayed. 

(7)(8) The undertaker must compensate the owners and occupiers of any building, structure or 

land in relation to which powers under this article have been exercised for any loss or damage arising 

to them by reason of the exercise of those powers. 

(8)(9)  Subject to article 40 (no double recovery), nothing in this article relieves the undertaker 

from any liability to pay compensation under section 152(3) of the 2008 Act (compensation in cases 

where no right to claim as nuisance). 

(9)(10) Any compensation payable under paragraph (78) is to be determined, in case of dispute, 

under Part 1 of the 1961 Act (determination of questions of disputed compensation). 

(10)(11) Section 13 (refusal to give possession to acquiring authority) of the 1965 Act applies to 

the entry onto, or possession of land under this article to the same extent as it applies to the 

compulsory acquisition of land under this Order by virtue of section 125 (application of compulsory 

acquisition provisions) of the 2008 Act. 

(11)(12) In this article “protective works” in relation to a building, structure or tree means those 

works the purpose of which is to prevent damage which may be caused to the building, structure or 

tree which may include monitoring, underpinning, strengthening and any other works the purpose 

of which is to prevent damage which may be caused by the carrying out, maintenance or use of the 

authorised development. 

Removal of human remains  

25.—(1) Before the undertaker carries out any development or works which will or may disturb 

any human remains within the Order limits it must remove those human remains or cause them to 

be removed, in accordance with the provisions of this article. 

(2) Before any such remains are removed from within the Order limits the undertaker must give 

notice of the intended removal, describe the Order limits land and state the general effect of the 

following provisions of this article, by— 

(a) publishing a notice once in each of two successive weeks in a newspaper circulating in the 

area of the authorised development; and 

(b) displaying a notice in a conspicuous place on or near the Order limits. 

(3) As soon as reasonably practicable after the first publication of a notice under paragraph (2) 

the undertaker must send a copy of the notice to the local planning authority. 

(4) At any time within 56 days after the first publication of a notice under paragraph (2) any person 

who is a personal representative or relative of any deceased person whose remains are interred 

within the Order limits may give notice in writing to the undertaker of that person’s intention to 

undertake the removal of the remains. 

(5) Where a person has given notice under paragraph (4), and the remains in question can be 

identified, that person may cause such remains to be— 

(a) removed and re-interred in any burial ground or cemetery in which burials may legally take 

place; or 

(b) removed to, and cremated in, any crematorium, and that person must, as soon as reasonably 

practicable after such re-interment or cremation, provide to the undertaker a certificate for 

the purpose of enabling compliance with paragraph (10). 

(6) If the undertaker is not satisfied that any person giving notice under paragraph (4) is the 

personal representative or relative as that person claims to be, or that the remains in question can be 
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identified, the question must be determined on the application of either party in a summary manner 

by a county court, and the court may make an order specifying who must remove the remains and 

as to the payment of the costs of the application. 

(7) The undertaker must pay the reasonable expenses of removing and re-interring or cremating 

the remains of any deceased person under this article. 

(8) If— 

(a) within the period of 56 days referred to in paragraph (4) no notice under that paragraph has 

been given to the undertaker in respect of any remains in the Order limits; 

(b) such notice is given and no application is made under paragraph (6) within 56 days after 

the giving of the notice but the person who gave the notice fails to remove the remains 

within a further period of 56 days; 

(c) within 56 days after any order is made by a county court under paragraph (6) any person, 

other than the undertaker, specified in the order fails to remove the remains; or 

(d) it is determined that the remains to which any such notice relates cannot be identified, 

subject to paragraph (9) the undertaker must remove the remains and cause them to be re-

interred in such burial ground or cemetery in which burials may legally take place as the 

undertaker thinks suitable for the purpose; and, so far as possible, remains from individual 

graves are to be reinterred in individual containers which are to be identifiable by a record 

prepared with reference to the original position of burial of the remains that they contain. 

(9) If the undertaker is satisfied that any person giving notice under paragraph (4) is the personal 

representative or relative as that person claims to be and that the remains in question can be 

identified, but that person does not remove the remains, the undertaker must comply with any 

reasonable request that person may make in relation to the removal and re-interment or cremation 

of the remains. 

(10) On the re-interment or cremation of any remains under powers conferred by this article— 

(a) a certificate of re-interment or cremation must be sent by the undertaker to the Registrar 

General giving the date of re-interment or cremation and identifying the place from which 

the remains were removed and the place in which they were re-interred or cremated; and 

(b) a copy of the certificate of re-interment or cremation and the record mentioned in paragraph 

(8) must be sent by the undertaker to the relevantlocal planning authority mentioned in 

paragraph (3). 

(11) The removal of the remains of any deceased person under this article must be carried out in 

accordance with any directions which may be given by the Secretary of State for Justice. (12)  

(11)(12) No notice is required under paragraph (2) before the removal of any human remains 

where the undertaker is satisfied— 

(a) that the remains were interred more than 100 years ago; and 

(b) that no relative or personal representative of the deceased is likely to object to the remains 

being removed in accordance with this article. 

(12)(13) In this article references to a relative of the deceased are to a person who— 

(a) is a husband, wife, civil partner, parent, grandparent, child or grandchild of the deceased; 

(b) is, or is a child of, a brother, sister, uncle or aunt of the deceased; 

(c) is the lawful executor of the estate of the deceased; or 

(d) is the lawful administrator of the estate of the deceased. 

(13)(14) Any jurisdiction or function conferred on a county court by this article may be exercised 

by the district judge of the court. 
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PART 5 

POWERS OF ACQUISITION 

Compulsory acquisition of land 

26.—(1) The undertaker may acquire compulsorily so much of the Order land as is required for 

the authorised development or to facilitate it, or is incidental to, it. 

(2) This article is subject to— 

(a) article 27 (time limit for exercise of authority to acquire land compulsorily); 

(b) article 29(2) (compulsory acquisition of rights and imposition of restrictive covenants); 

(c) article 30 (private rights); and 

(d) article 35(9) (temporary use of land for carrying out the authorised development). 

(3) The power to compulsorily acquire land under paragraph (1) does not apply to the land 

specified in columns (1) and (2) of the table below where the provisions of paragraph 8(4) of Part 1 

of Schedule 2 apply. 
 

(1) Area (2) Number of land shown on land plans 

District of Cherwell 1/4, 1/10 and 1/11 

(4) The power to compulsorily acquire land under paragraph (1) only applies to the land specified 

in columns (1) and (2) of the table below if the undertaker agrees with the local highway authority 

that Work No. 39 is to be carried out by the undertaker. 
 

(1) Area (2) Number of land shown on land plans 

District of Cherwell 9/12 and 9/21 

Time limit for exercise of authority to acquire land compulsorily 

27.—(1) After the end of the period of 5 years beginning with the day on which this Order is 

made— 

(a) no notice to treat is to be served under Part 1 (compulsory purchase under Acquisition of 

Land Act of 1946) of the 1965 Act as modified by this Order; and 

(b) no declaration is to be executed under section 4(a) (execution of declaration) of the 1981 

Act as applied by article 33 (application and modification of the 1981 Act). 

(2) The authority conferred by article 35 (temporary use of land for carrying out the authorised 

development) ceases at the end of the period referred to in paragraph (1), except that nothing in this 

paragraph prevents the undertaker remaining in possession of the land after the end of that period, 

if the land was entered and possession was taken before the end of that period. 

(3) The applicable period for the purposes of section 4(b) (time limit for giving notice to treat) of 

the 1965 Act and section 5A(c) (time limit for general vesting declaration) of the 1981 Act (as 

modified by this Order) is the period of five years beginning on the day on which the Order is made. 

Compulsory acquisition of land - incorporation of the mineral code 

28. Parts 2 and 3 of Schedule 2 (minerals) to the Acquisition of Land Act 1981(d) are incorporated 

into this Order subject to the modifications that— 

 
(a) Section 4 was amended by section 184 and 185 of, and paragraph 2 of Schedule 18 to, the Housing and Planning Act 2016 

(c. 22). 
(b) Section 4 was amended by section 182(1) of the Housing and Planning Act 2016 (c. 22) and section 185(2) of the Levelling-

up and Regeneration Act 2023 (c. 55). 
(c) Section 5A was amended by section 182(2) of the Housing and Planning Act 2016 (c. 22) and section 185(3) of the Levelling-

up and Regeneration Act 2023 (c. 55). 
(d) Part 3 of Schedule 2 was amended by S.I 2009/1307. 
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(a) paragraph 8(3) is not incorporated; 

(b) for “the “acquiring authority” substitute “the undertaker”; 

(c) for “undertaking” substitute “authorised development”; and 

(d) for “compulsory purchase order” substitute “this Order”. 

Compulsory acquisition of rights and imposition of restrictive covenants 

29.—(1) Subject to paragraph (2), the undertaker may acquire compulsorily such rights over the 

Order land or impose such restrictive covenants over the Order land as may be required for any 

purpose for which that land may be acquired under article 26 (compulsory acquisition of land), by 

creating them as well as by acquiring rights already in existence. 

(2) In the case of the Order land specified in columncolumns (1) and (2) of Schedule 11 (land in 

which  only new rights, etc. may be acquired), the undertaker’s powers of compulsory acquisition 

are limited to the acquisition of such new rights and the imposition of such restrictive covenants as 

may be required for the purpose specified in relation to that land in column 2(3) of that Schedule. 

(3) Subject to section 8(a) (other provisions as to divided land) of, and Schedule 2A (counter 

notice requiring purchase of land not in notice to treat) to, the 1965 Act (as substituted by Schedule 

12 (modification of compensation and compulsory purchase enactments for creation of new rights 

and restrictive covenants)), where the undertaker acquires a right over land or the benefit of a 

restrictive covenant under paragraph (1) or (2), the undertaker is not required to acquire a greater 

interest in that land. 

(4) Schedule 12 has effect for the purpose of modifying the enactments referred to in that Schedule 

in their application in relation to the compulsory acquisition under this article of a right over land 

by the creation of a new right or the imposition of restrictive covenants. 

(5) In any case where the acquisition of new rights or imposition of a restriction under paragraph  

(1) or (2) is required for the purpose of diverting, replacing or protecting apparatus of a statutory 

undertaker, the undertaker may, with the consent of the Secretary of State, transfer the power to 

acquire such rights to the statutory undertaker in question. 

(6) The exercise by a statutory undertaker of any power in accordance with a transfer under 

paragraph (5) is subject to the same restrictions, liabilities and obligations as would apply under this 

Order if that power were exercised by the undertaker. 

Private rights 

30.—(1) Subject to the provisions of this article, all private rights and restrictions over land subject 

to compulsory acquisition under this Order are extinguished— 

(a) as from the date of the acquisition of the land by the undertaker, whether compulsorily or 

by agreement; or 

(b) on the date of entry on the land by the undertaker under section 11(1)(b) (powers of entry) 

of the 1965 Act, 

whichever is the earlier. 

(2) Subject to the provisions of this article, all private rights and restrictions over land subject to 

the compulsory acquisition of rights or the imposition of restrictive covenants under article 29 

(compulsory acquisition of rights and imposition of restrictrestrictive covenants) are extinguished 

in so far as their continuance would be inconsistent with the exercise of the right or compliance with 

the restrictive covenant— 

(a) as from the date of the acquisition of the right or the benefit of the restrictive covenant by 

the undertaker, whether compulsorily or by agreement; or 

 
(a) Section 8 was amended by paragraph 2 of Schedule 17 to the Housing and Planning Act 2016 (c. 22) and S.I. 2009/1307. 
(b) Section 11(1) was amended by paragraph 14(3) of Schedule 4 to the Acquisition of Land Act 1981 (c. 67), paragraph 12(1) 

of Schedule 5 to the Church of England (Miscellaneous Provisions) Measure 2006 (No. 1) and section 186(2) of the Housing 
and Planning Act 2016 (c. 22). 
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(b) on the date of entry on the land by the undertaker under section 11(1) of the 1965 Act in 

pursuance of the right, 

whichever is the earlier. 

(3) Subject to the provisions of this article, all private rights and restrictions over any part of the 

Order land which is owned by, vested in or acquired by the undertaker are extinguished on carrying 

out of any activity authorised by this Order which interferes with or breaches such rights. 

(4) Subject to the provisions of this article, all private rights over land or watercourses of which 

the undertaker takes temporary possession under this Order are suspended and unenforceable for as 

long as the undertaker remains in lawful possession of the land. 

(5) Any person who suffers loss by the extinguishment or suspension of any private right or 

restriction under this Order is entitled to compensation in accordance with the terms of section 152 

(compensation where no right to claim in nuisance) of the 2008 Act to be determined, in case of 

dispute, under Part 1 of the 1961 Act (determination of questions of disputed compensation). 

(6) This article does not apply in relation to any right to which section 138(a) (extinguishment of 

rights, and removal of apparatus, of statutory undertakers etc.) of the 2008 Act or article 37 (statutory 

undertakers) applies. 

(7) Paragraphs (1) to (4) have effect subject to— 

(a) any notice given by the undertaker before— 

(i) the completion of the acquisition of the land or the acquisition of rights over land or 

the imposition of restrictive covenants over or affecting the land; 

(ii) the undertaker’s appropriation of the land; 

(iii) the undertaker’s entry onto the land; or 

(iv) the undertaker’s taking temporary possession of the land, 

that any or all of those paragraphs do not apply to any right specified in the notice; and 

(b) any agreement made at any time between the undertaker and the person in or to whom the 

right in question is vested or belongs. 

(8) If an agreement referred to in paragraph (7)(b)— 

(a) is made with a person in or to whom the right or restrictive covenant is vested or belongs; 

and 

(b) is expressed to have effect also for the benefit of those deriving title from or under that 

person, 

the agreement is effective in respect of the persons so deriving title, whether the title was derived 

before or after the making of the agreement. 

(9) References in this article to private rights over land or watercourses include references to any 

trust, incident, easement, liberty, privilege, right, restrictive covenant or advantage annexed to land 

and adversely affecting other land, including any natural right to support and including restrictions 

as to the user of land arising by virtue of a contract, agreement or undertaking having that effect. 

Power to override easements and other rights 

31.—(1) Any authorised activity undertaken by the undertaker which takes place on land within 

the Order limits (whether the activity is undertaken by the undertaker or by any person deriving title 

from the undertaker or by servants or agents of the undertaker) is authorised by this Order if it is 

done in accordance with the terms of this Order, regardless of whether it involves— 

(a) an interference with an interest or right to which this article applies; or 

(b) a breach of a restriction as to the use of the land arising by virtue of a contract. 

(2) The interests and rights to which this article applies include any trust, incident, easement, 

wayleave, liberty, privilege, right or advantage annexed to land and adversely affecting other land, 

 
(a) Section 138 was amended by section 23(4) of the Growth and Infrastructure Act 2013 (c. 27) and S.I. 2017/1285. 
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including any natural right to support and including any restrictions as to the user of land arising by 

virtue of a contract. 

(3) Where any interest or right to which this article applies is interfered with or any restriction 

breached by any authorised activity in accordance with the terms of this article the interest, right or 

restriction is extinguished, abrogated or discharged at the time that the interference or breach in 

respect of the authorised activity in question commences. 

(4) Subject to article 40 (no double recovery) in respect of any interference, breach, 

extinguishment, abrogation or discharge under this article, compensation— 

(a) is payable under section 7 (measure of compensation in case of severance) or 10 (further 

provisions as to compensation for injurious affection) of the 1965 Act(a); and 

(b) is to be assessed in the same manner and subject to the same rules as in the case of other 

compensation under those sections in respect of injurious affection where— 

(i) the compensation is to be estimated in connection with a purchase under that Act; or 

(ii) the injury arises from the execution of works on or use of land acquired under that Act. 

(5) Nothing in this article is to be construed as authorising any act or omission on the part of any 

person which is actionable at the suit of any person on any grounds other than such an interference 

or breach as is mentioned in paragraph (1) of this article. 

(6) Nothing in this article is to be construed as restricting the entitlement of any person to 

compensation. 

(7) Where a person deriving title under the undertaker by whom the land in question was acquired 

or appropriated— 

(a) is liable to pay compensation; and 

(b) fails to discharge that liability, 

the liability is enforceable against the undertaker. 

(8) For the purposes of this article, “authorised activity” means— 

(a) the erection, construction, carrying out or maintenance of any building or works on land; 

(b) the erection, construction or maintenance orof anything in, on, over or under land; or 

(c) the use of any land (including the temporary use of land). 

(9) Subsection (2) of section 10 of the 1965 Act applies to paragraph (24) by virtue of section 

152(5) (compensation in case where no right to claim in nuisance) of the 2008 Act. 

(10) Any rule or principle applied to the construction of section 10 of the 1965 Act applies to the 

construction of paragraph (24) with any necessary modifications. 

Rights under or over streets 

32.—(1) The undertaker may enter upon and appropriate so much of the subsoil of, or air-space 

over, any street within the Order limits as may be required for the purposes of the authorised 

development and may use the subsoil or air-space for those purposes or any other purpose ancillary 

to the authorised development. 

(2) Subject to paragraph (3), the undertaker may exercise any power conferred by paragraph (1) 

in relation to a street without being required to acquire any part of the street or any easement or right 

in the street. 

(3) Paragraph (2) does not apply in relation to— 

(a) any subway or underground building; or 

(b) any cellar, vault, arch or other construction in, on or under a street which forms part of a 

building fronting onto the street. 

 
(a) Section 10 was amended by paragraphs 13(2) of Schedule 2 to the Planning (Consequential Provisions) Act 1990 (c.11) and 

S.I 2009/1307. 
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(4) Subject to paragraph (5), any person who is an owner or occupier of land in respect of which 

the power of appropriation conferred by paragraph (1) is exercised without the undertaker acquiring 

any part of that person’s interest in the land, and who suffers loss by the exercise of that power, is 

to be entitled to compensation to be determined, in case of dispute, under Part 1 of the 1961 Act. 

(5) Compensation is not payable under paragraph (4) to any person who is a statutory undertaker 

to whom section 85 (sharing cost of necessary measures) of the 1991 Act applies in respect of 

measures of which the allowable costs are to be borne in accordance with that section. 

(6) Paragraph (1) does not apply to any street which is part of the strategic road network. 

Application and modification of the 1981 Act 

33.—(1) The 1981 Act applies as if this Order were a compulsory purchase order. 

(2) The 1981 Act, as applied by paragraph (1), has effect with the following modifications: 

(3) In section 1 (application of Act), in subsection (1), omit the words “in themselves”. 

(4) In section 1 for subsection (2) there is substituted— 

“(2) This section applies to any Minister, any local or other public authority or any other 

body or person authorised to acquire land by means of a compulsory purchase order.” 

(5) In section 4(a) (execution of declaration), for subsection (1) substitute— 

“(1) The acquiring authority may execute in respect of any of the land which they are 

authorised to acquire by the compulsory purchase order a declaration in the prescribed form 

vesting the land in themselves, or in the case of land or a right that they are authorised to 

acquire for the benefit of a third party in the third party in question, from the end of such 

period as may be specified in the declaration (not being less than 3 months from the date on 

which the service of notices required by section 6 is completed).” 

(6) In section 5 (earliest date for execution of declaration), in subsection (2), omit the words from 

“, and this subsection” to the end. 

(7) Omit section 5A (time limit for general vesting declaration). 

(8) In section 5B(b) (extension of time limit during challenge) for subsection (1) there is 

substituted— 

“(1) If an application is made under section 118 of the Planning Act 2008 (legal challenges 

relating to applications for orders granting development consent), the five year period 

mentioned in article 27 of the Oxfordshire Strategic Rail Freight Interchange and Highways  

Order 202X202[X] is to be extended by— 

(a) a period equivalent to the period beginning with the day the application is made and 

ending on the day it is withdrawn or finally determined; or 

(b) if shorter, one year.” 

(9) In section 6(c) (notices after execution of declaration) for subsection (1)(b) there is 

substituted— 

“(1)(b) on every other person who has given information to the acquiring authority with 

respect to any of that land further to the invitation published and served under section 134 of 

the Planning Act 2008.” 

(10) In section 7(d) (constructive notice to treat) in subsection (1)(a), “(as modified by section 4 

of the Acquisition of Land Act 1981)” is omitted. 

(11) In section 8(e) (vesting and right to enter and take possession), after subsection (3), insert—  

 
(a) Section 4 was amended by sections 184 and 185 of, and paragraph 2 od Schedule 18 to, the Housing and Planning Act 2016 

(c. 22). 
(b) Section 5B was inserted by section 202(2) of the Housing and Planning Act 2016 (c. 22) and amended by section 185(3)  of 

the Levelling up and Regeneration Act 2023 (c. 55). 
(c) Section 6(1) was amended by paragraph 7 of Schedule 15 to the Housing and Planning Act 2016 (c. 22). 
(d) Section 7(1) was amended by paragraph 3 of Schedule 18 to the Housing and Planning Act 2016 (c. 22) and section 186(2) 

of the Levelling up and Regeneration Act 2023 (c. 55). 
(e) Section 8 was amended by paragraph 4 of Schedule 18 to the Housing and Planning Act 2016 (c. 22). 
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“(4) In this section references to the acquiring authority include any third party referred to 

in section 4(1).” 

(12) In section 10(a)(acquiring authority’s liability arising on vesting of the land), in subsection 

(1), after “vested in an acquiring authority” insert “or a third party”. 

(13) In section 11(b) (recovery of compensation overpaid), for subsection (1) substitute— 

“(1) This section applies where after the execution of a general vesting declaration a person 

(“the claimant”) claims compensation in respect of the acquisition of an interest in land by 

virtue of the declaration, and the acquiring authority pay compensation in respect of that 

interest.” 

(14) In Schedule A1(c) (counter-notice requiring purchase of land not in general vesting 

declaration), omit paragraph 1(2). 

(15) References to the 1965 Act in the 1981 Act are to be construed as references to the 1965 Act 

as applied by section 125(d) (application of compulsory acquisition provisions) of the 2008 Act (as 

modified by article 34 (modification of Part 1 of the 1965 Act))) to the compulsory acquisition of 

land under this Order. 

Modification of Part 1 of the 1965 Act  

34.—(1) Part 1 (compulsory purchase under Acquisition of Land Act of 1946) of the 1965 Act, 

as applied to this Order by section 125(e) (application of compulsory acquisition provisions) of the 

2008 Act, is modified as follows. 

(2) In section 4A(1)(f) (extension of time limit during challenge)— 

(a) for “section 23 of the Acquisition of Land Act 1981 (application to High Court in respect 

of compulsory purchase order)” substitute “section 118 of the Planning Act 2008 (legal 

challenges relating to applications for orders granting development consent)”; and 

(b) for “the three year period mentioned in section 4” substitute “the five year period mentioned 

in article 27 of the Oxfordshire Strategic Rail Freight Interchange and Highways Order 

202X”.202[X]”. 

(3) In section 22 (2) (expiry of time limit for exercise of compulsory purchase power not to affect 

acquisition of interests omitted from purchase), for “section 4 of this Act” substitute “article 27 of 

the Oxfordshire Strategic Rail Freight Interchange and Highways Order 202X”.202[X]”. 

(4) In Schedule 2A(g) (counter-notice requiring purchase of land not in notice to treat) after 

paragraph 29, insert— 

“PART 4 

INTERPRETATION 

30. In this Schedule, references to entering on and taking possession of land do not include 

doing so under article 35 (temporary use of land for carrying out the authorised development) 

or 36 (temporary use of land for maintaining the authorised development) of the Oxfordshire 

Strategic Rail Freight Interchange and Highways Order 202X.”202[X].” 

 
(a) Section 10 was amended by section 186(5) of the Levelling up and Regeneration Act 2023 (c. 55) and S.I. 2009/1307. 
(b) Section 11 was amended by paragraph 52(3) of Schedule 2 to the Planning (Consequential Provisions) Act 1990 (c. 11) and 

S.I. 2009/1307. 
(c) Schedule A1 was inserted by paragraph 6 of Schedule 18 to the Housing and Planning Act 2016 (c. 22). 
(d) Section 125 was amended by paragraph 17 of Schedule 16 to the Housing and Planning Act 2016 (c. 22). 
(e) Section 125 was amended by paragraph 17 of Schedule 16 to the Housing and Planning Act 2016 (c. 22) and amended by 

section 185(2) of the Levelling-up and Regeneration Act 2023 (c. 55). 
(f) Section 4A(1) was inserted by section 202(1) of the Housing and Planning Act 2016 (c. 22) and section 185(3) of the Levelling 

up and Regeneration Act 2023 (c. 55). 
(g) Schedule 2A was inserted by paragraph 3 of Schedule 17 to the Housing and Planning Act 2016 (c. 22) 
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Temporary use of land for carrying out the authorised development 

35.—(1) The undertaker may, in connection with the carrying out of the authorised 

development— 

(a) enter on and take temporary possession of— 

(i) the land specified in column (2) of Schedule 10 (land of which temporary possession 

may be taken) for the purpose specified in relation to that land in column (3) of that 

Schedule relating to the part of the authorised development specified in column (4) of 

that Schedule; and 

(ii) any other Order land in respect of which no notice of entry has been served under 

section 11(a) of the 1965 Act (powers of entry) (other than in connection with the 

acquisition of rights or restrictive covenants only) and no declaration has been made 

under section 4(b) (execution of declaration) of the 1981 Act; 

(b) remove any buildings, (not including the threshing barn), apparatus, drainage, electric line, 

fences, debris and vegetation from thatthe land that reasonably need to be removed in 

connection with the carrying out of the authorised development; 

(c) construct any permanent or temporary works (including the provision of means of access), 

haul roads, fencing, bridges, structures and buildings on that land; 

(d) use the land for the purposes of a working site (including storage of materials and siting of 

equipment and apparatus) with access in connection with the authorised development; 

(e) construct or carry out any works (including mitigation works or operations) or use the land 

for the purpose of the authorised development; 

(f) break up the surface of the land to construct the authorised development and in the event 

of an emergency to remove, recover, reposition, repair or maintain underground apparatus; 

(g) construct such works on that land as are mentioned in Schedule 1 (authorised 

development); and 

(h) carry out mitigation works required pursuant to the requirements in Part 1 of Schedule 2 

(requirements). 

(2) Not less than 14 days before entering on and taking temporary possession of land under this 

article the undertaker must serve notice of the intended entry on the owners and occupiers of the 

land. 

(3) The undertaker may not, without the agreement of the owners of the land, remain in possession 

of any land under this article— 

(a) in the case of land specified in paragraph (1)(a)(i) above, after the end of the period of one 

year beginning with the date of completion of the part of the authorised development 

specified in relation to that land in column (4) of Schedule 10; or 

(b) in the case of land referred to in paragraph (1)(a)(ii), after the end of the period of one year 

beginning with the date of completion of the work for which temporary possession of the 

land was taken unless the undertaker has, before the end of that period, served a notice of 

entry under section 11 of the 1965 Act or made a declaration under section 4 of the 1981 

Act in relation to that land or has otherwise acquired the land subject to temporary 

possession. 

(4) Unless the undertaker has served notice of entry under section 11 of the 1965 Act or made a 

declaration under section 4 of the 1981 Act or otherwise acquired the land or rights over land subject 

to temporary possession, before giving up possession of the land of which temporary possession has 

been taken under this article, the undertaker must remove all temporary works and restore the land 

to the condition it was in on the date on which possession of the land was first taken by the 

 
(a) Section 11 was amended by paragraph 14(3) of Schedule 4 to, the Acquisition of Land Act 1981 (c. 67), Part 1 of Schedule 1 

to, the Housing (Consequential Provisions) Act 1985 (c. 71), paragraph 12(1) of Schedule 5 to the Church of England 
(Miscellaneous Provisions) Measure 2006 (No. 1), sections 186(2), 187(2) and 188 of, and paragraph 6 of Schedule 14 and 
paragraph 3 of Schedule 16 to, the Housing and Planning Act 2016 (c. 22) and S.I. 2009/1307. 

(b) Section 4 was amended by sections 184 and 185 of, and paragraph 2 of Schedule 18 to, the Housing and Planning Act 2016 
(c. 22). 
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undertaker or such other condition as may be agreed with the owners of the land; but the undertaker 

is not required to— 

(a) remove any drainage works installed by the undertaker under this article; 

(b) remove any new road surface or other improvements carried out under this article to any 

street specified in Schedule 3 (streets subject to street works); 

(c) restore the land on which any permanent works have been constructed under paragraph (1); 

(d) remove any ground strengthening works which have been placed on the land to facilitate 

construction of the authorised development; 

(e) remove any measures installed over or around statutory undertakers’ apparatus to protect 

that apparatus from the authorised development; 

(f) replace a building, structure, drain, electric line or fence removed under this article; 

(g) remove or reposition any apparatus belonging to statutory undertakers or any necessary 

mitigation works; or 

(h) restore the land on which any works have been carried out under paragraph (1)(h) insofar 

as the works relate to mitigation works identified in the environmental statement or 

required pursuant to the requirements in Part 1 of Schedule 2. 

(5) Any dispute as to the satisfactory removal of temporary works and restoration of the land 

under paragraph (4) does not prevent the undertaker from giving up possession of the land. 

(6) The undertaker must pay compensation to the owners and occupiers of land of which 

temporary possession is taken under this article for any loss or damage arising from the exercise in 

relation to the land of the provisions of any power conferred by this article. 

(7) Any dispute as to a person’s entitlement to compensation under paragraph (6), or as to the 

amount of the compensation, is to be determined under Part 1 (determination of questions of 

disputed compensation) of the 1961 Act. 

(8) Subject to article 40 (no double recovery) nothing in this article affects any liability to pay 

compensation under section 152(a) (compensation in case where no right to claim in nuisance) of 

the 2008 Act or under any other enactment in respect of loss or damage arising from the carrying 

out of the authorised development, other than loss or damage for which compensation is payable 

under paragraph (6). 

(9) The undertaker may not compulsorily acquire under this Order the land referred to in 

paragraph (1)(a)(i) except that the undertaker is not to be precluded from— 

(a) carrying out a survey of that land under article 23 (authority to survey and investigate the 

land); or 

(b) carrying out protective works under article 24 (protective works). 

(10) Where the undertaker takes possession of land under this article, the undertaker is not to be 

required to acquire the land or any interest in it. 

(11) Section 13(b) (refusal to give possession to acquiring authority) of the 1965 Act applies to 

the temporary use of land pursuant to this article to the same extent as it applies to the compulsory 

acquisition of land under this Order by virtue of section 125 (application of compulsory acquisition 

provisions) of the 2008 Act. 

(12) Nothing in this article prevents the taking of temporary possession more than once in relation 

to any land. 

(13) The undertaker is not required to serve notice under paragraph (2) where the undertaker has 

identified a potential risk to the safety of any of— 

(a) the authorised development or any of its parts; 

(b) the public; or 

(c) the surrounding environment. 

 
(a) Section 152 was amended by S.I. 2009/1307. 
(b) Section 13 was amended by section 139 of, paragraph 28 of Schedule 13 and Part 3 of Schedule 23 to, the Tribunals, Courts 

and Enforcement Act 2007 (c. 15). 
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Temporary use of land for maintaining the authorised development 

36.—(1) Subject to paragraph (2) and Parts 2 and 3 of Schedule 14 (protective provisions), the 

undertaker may— 

(a) enter on and take temporary possession of any land within the Order limits if such 

possession is reasonably required for the purpose of maintaining the authorised 

development; 

(b) enter on any land within the Order limits for the purpose of gaining such access as is 

reasonably required for the purpose of maintaining the authorised development; and 

(c) construct such temporary works (including the provision of means of access) and buildings 

on the land as may be reasonably necessary for that purpose. 

(2) Paragraph (1) does not authorise the undertaker to take temporary possession of— 

(a) any house or garden belonging to a house; or 

(b) any building (other than a house) if it is for the time being occupied. 

(3) Not less than 14 days before entering on and taking temporary possession of land under this 

article the undertaker must serve notice of the intended entry on the owners and occupiers of the 

land. 

(4) The undertaker may only remain in possession of land under this article for so long as may be 

reasonably necessary to carry out the maintenance of the part of the authorised development for 

which possession of the land was taken. 

(5) Before giving up possession of land of which temporary possession has been taken under this 

article, the undertaker must remove all temporary works and restore the land to the reasonable 

satisfaction of the owners of the land. 

(6) The undertaker must pay compensation to the owners and occupiers of land of which 

temporary possession is taken under this article for any loss or damage arising from the exercise in 

relation to the land of the provisions of this article. 

(7) Any dispute as to a person’s entitlement to compensation under paragraph (6), or as to the 

amount of the compensation, is to be determined under Part 1 (determination of questions of 

disputed compensation) of the 1961 Act. 

(8) Subject to article 40 (no double recovery), nothing in this article affects any liability to pay 

compensation under section 152(a) (compensation in case where no right to claim in nuisance) of 

the 2008 Act or under any other enactment in respect of loss or damage arising from the maintenance 

of the authorised development, other than loss or damage for which compensation is payable under 

paragraph (6). 

(9) Where the undertaker takes possession of land under this article, the undertaker is not to be 

required to acquire the land or any interest in it. 

(10) Section 13(b) (refusal to give possession to acquiring authority) of the 1965 Act applies to 

the temporary use of land pursuant to this article to the same extent as it applies to the compulsory 

acquisition of land under this Order by virtue of section 125 of the 2008 Act (application of 

compulsory acquisition provisions). 

(11) The undertaker is not required to serve notice under paragraph (3) where the undertaker has 

identified a potential risk to the safety of any of— 

(a) the authorised development or any of its parts; 

(b) the public; or 

(c) the surrounding environment. 

 
(a) Section 152 was amended by S.I. 2009/1307. 
(b) Section 13 was amended by section 139 of, paragraph 28 of Schedule 13 and part 3 of Schedule 23 to, the Tribunals, Courts 

and Enforcement Act 2007 (c. 15). 
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Statutory undertakers 

37.—(1) Subject to Schedule 14 (protective provisions), the undertaker may— 

(a) acquire compulsorily, or acquire new rights or impose restrictive covenants over, any Order 

land belonging to statutory undertakers; 

(b) construct the authorised development in such a way as to cross underneath or over 

apparatus belonging to statutory undertakers and at other like bodies within the Order land; 

and 

(c) extinguish the rights of, or restrictions for the benefit of, remove, relocate the rights of or 

reposition the apparatus belonging to statutory undertakers over or within the Order land. 

(2) Paragraph (1)(c) has no effect in relation to apparatus in respect of which article 38 (apparatus 

and rights of statutory undertakers in stopped up streets) applies. 

(3) In this article, a reference to statutory undertaker includes a reference to a public 

communications provider (as defined in article 39(4) (recovery of costs of new connections).)). 

Apparatus and rights of statutory undertakers in stopped up streets 

38.—(1) Where a street is stopped up under article 11 (permanent stopping up of streets) any 

statutory undertaker whose apparatus is under, in, on, along or across the street has the same powers 

and rights in respect of that apparatus, subject to the provisions of this article, as if this Order had 

not been made. 

(2) Where a street is stopped up under article 11 any statutory undertaker whose apparatus is 

under, in, on, over, along or across the street may, and if reasonably requested to do so by the 

undertaker must— 

(a) remove the apparatus and place it or other apparatus provided in substitution for it in such 

other position as the statutory undertaker may reasonably determine and have power to 

place it; or 

(b) provide other apparatus in substitution for the existing apparatus and place it in such 

position as described in sub-paragraph (a). 

(3) Subject to the following provisions of this article the undertaker must pay to any statutory 

undertaker an amount equal to the cost reasonably incurred by the statutory undertaker in or in 

connection with— 

(a) the execution of the relocation works required in consequence of the stopping up of the 

street; and 

(b) the doing of any other work or thing rendered necessary by the execution of the relocation 

works. 

(4) If in the course of the execution of relocation works under paragraph (2)— 

(a) apparatus of a better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 

placed at a depth greater than the depth at which the existing apparatus was, 

and the placing of that new apparatus involves additional costs which would not have been incurred 

if the apparatus had been of the same type, capacity or landlaid at the same depth as the existing 

apparatus, then the amount payable to the statutory undertaker is to be reduced by a sum equivalent 

to those additional costs. 

(5) For the purposes of paragraph (4)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus is not to 

be treated as a placing of apparatus of greater dimensions than those of the existing 

apparatus; and 

(b) where the provision of a joint in a cable is agreed, or is determined to be necessary, the 
consequential provision of a jointing chamber or of a manhole is to be treated as if it also 

had been agreed or had been so determined. 
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(6) An amount which, apart from this paragraph, would be payable to a statutory undertaker in 

respect of works by virtue of paragraph (3) (and having regard, where relevant, to paragraph (4)), if 

the works include the placing of apparatus provided in substitution for apparatus placed more than 

7 years and 6 months earlier so as to confer on the statutory undertaker any financial benefit by 

deferment of the time for renewal of the apparatus in the ordinary course, is to be reduced by the 

amount which represents that benefit. 

(7) Paragraphs (3) to (6) do not apply where the authorised development constitutes major 

highway works, major bridge works or major transport works for the purposes of Part 3 of the 1991 

Act, but instead— 

(a) the allowable costs of the relocation works must be determined in accordance with section 

85 (sharing of cost of necessary measures) of that Act and any regulations for the time 

being having effect under that section; and 

(b) the allowable costs must be borne by the undertaker and the statutory undertaker in such 

proportions as may be prescribed by any such regulations. 

(8) In this article— 

(a) reference to a statutory undertaker includes a public communications provider as defined 

in article 39(4) (recovery of costs of new connections); and 

(b) “relocation works” means work executed, or apparatus provided, under paragraph (2). 

Recovery of costs of new connections 

39.—(1) Where any apparatus of a public utility undertaker or of a public communications 

provider is removed under article 37 (statutory undertakers) any person who is the owner or occupier 

of premises to which a supply was given from that apparatus is entitled to recover from the 

undertaker compensation in respect of expenditure reasonably incurred by that person, in 

consequence of the removal, for the purpose of effecting a connection between the premises and 

any other apparatus from which a supply is given. 

(2) Paragraph (1) does not apply in the case of the removal of a public sewer but where such a 

sewer is removed under article 37, any person who is— 

(a) the owner or occupier of premises the drains of which communicated with that sewer; or 

(b) the owner of a private sewer which communicated with that sewer, 

is entitled to recover from the undertaker compensation in respect of expenditure reasonably 

incurred by that person, in consequence of the removal, for the purpose of making the drain or sewer 

belonging to that person communicate with any other public sewer or with a private sewerage 

disposal plant. 

(3) This article does not have effect in relation to apparatus to which article 38 (apparatus and 

rights of statutory undertakers in stopped up streets) or Part 3 of the 1991 Act applies. 

(4) In this article— 

(a) “public communications provider” has the same meaning as in section 151(1) of the 

Communications Act 2003(a);; and 

(b) “public utility undertaker” has the same meaning as in the 1980 Act. 

No double recovery 

40. Compensation is not payable in respect of the same matter both under this Order and under 

any other enactment, any contract or any rule of law, or under two or more different provisions of 

this Order. 

Guarantees in respect of payment of compensation 

41.—(1) The undertaker must not exercise the powers conferred by the provisions referred to in 

paragraph (2) in relation to any land unless it has first put in place— 
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(a) a guarantee approved by the local planning authority in respect of the liabilities of the 

undertaker to pay compensation under this Order in respect of the exercise of the relevant 

power in relation to that land; or 

(b) an alternative form of security for that purpose approved by the local planning authority. 

(2) The provisions are— 

(a) article 26 (compulsory acquisition of land); 

(b) article 28 (compulsory acquisition of land - incorporation of the mineral code); 

(c) article 29 (compulsory acquisition of rights and imposition of restrictive covenants); 

(d) article 30 (private rights); 

(e) article 32 (rights under or over streets); 

(f) article 35 (temporary use of land for carrying out the authorised development); 

(g) article 36 (temporary use of land for maintaining the authorised development); and 

(h) article 37 (statutory undertakers). 

(3) A guarantee or alternative form of security given in respect of any liability of the undertaker 

to pay compensation under this Order must be treated as enforceable against the guarantor or person 

providing the alternative form of security by any person to whom such compensation is payable and 

must be in such a form as to be capable of enforcement by such a person. 

(4) Nothing in this article requires a guarantee or alternative form of security to be in place for 

more than 15 years after the date on which the relevant power is exercised. 

(5) An approval required under paragraph (1) must not be unreasonably withheld or delayed. 

Disregard of certain interests and improvements 

42.—(1) In assessing the compensation payable to any person on the acquisition from that person 

of any land or right over any land under this Order, the tribunal must not take into account— 

(a) any interest in land; or 

(b) any enhancement of the value of any interest in land by reason of any building erected, 

works executed or improvement or alteration made on relevant land, if the tribunal is 

satisfied that the creation of the interest, the erection of the building, the execution of the 

works or the making of the improvement or alteration as part of the authorised development 

was not reasonably necessary and was undertaken with a view to obtaining compensation 

or increased compensation. 

(2) In paragraph (1) “relevant land” means the land acquired from the person concerned or any 

other land with which that person is, or was at the time when the building was erected, the works 

executed or the improvement or alteration made as part of the authorised development, directly or 

indirectly concerned. 

Set-off for enhancement in value of retained land 

43.—(1) In assessing the compensation payable to any person in respect of the acquisition from 

that person under this Order of any land (including the subsoil) the tribunal must set off against the 

value of the land so acquired any increase in value of any contiguous or adjacent land belonging to 

that person in the same capacity which will accrue to that person by reason of the construction of 

the authorised development. 

(2) In assessing the compensation payable to any person in respect of the acquisition from that 

person of any new rights over land (including the subsoil), under article 29 (compulsory acquisition 

of rights and imposition of restrictive covenants), the tribunal is to set off against the value of the 

rights or restrictive covenants so acquired— (a) any increase in the value of the land over which the 

new rights or restrictive covenants are required; and (b) any increase in value of any contiguous or 

adjacent land belonging to that person in the same capacity, which will accrue to that person by 

reason of the construction of the authorised development. 
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(3) The 1961 Act is to have effect, subject to paragraphs (1) and (2), as if this Order were a local 

enactment for the purposes of that Act. 

PART 6 

MISCELLANEOUS AND GENERAL 

Operation and use of railways 

44.—(1) The undertaker may operate and use the railway comprised in the authorised 

development and any other elements of the authorised development as a system, or part of a system, 

of transport for the carriage of goods. 

(2) In respect only of that part of the existing Chiltern Main Line railway within the Order limits 

nothing in this orderOrder, or in any enactment incorporated with or applied by this Order, 

prejudices or affects the operation of Part 1 (the provision of railway services) of the Railways Act 

1993. 

Operational land for purposes of the 1990 Act 

45. Development consent granted by this Order is to be treated as specific planning permission 

for the purposes of section 264(3) of the 1990 Act (cases in which land is to be treated as operational 

land for the purposes of that Act). 

Charges 

46. The undertaker may demand, take or recover or waive such charges for carrying goods on the 

railway comprised in the authorised development, and for any other services or facilities provided 

in connection with the operation of that railway, as it thinks fit. 

Application of landlord and tenant law 

47.—(1) This article applies to— 

(a) any agreement for leasing to any person the whole or any part of the authorised 

development, or the right to operate the same; and 

(b) any agreement entered into by the undertaker with any person for the construction, 

operation, use or maintenance of the authorised development, or any part of it, 

so far as any such agreement relates to the terms on which any land which is the subject of a lease 

granted by or under that agreement is to be provided for that person’s use. 

(2) No enactment or rule of law regulating the rights and obligations of landlords and tenants 

prejudices the operation of any agreement to which this article applies. 

(3) Accordingly, no such enactment or rule of law applies in relation to the rights and obligations 

of the parties to any lease granted by or under any such agreement so as to— 

(a) exclude or in any respect modify any of the rights and obligations of those parties under 

the terms of the lease, whether with respect to the termination of the tenancy or any other 

matter; 

(b) confer or impose on any such party any right or obligation arising out of or connected with 

anything done or omitted on or in relation to land which is the subject of the lease, in 

addition to any such right or obligation provided for by the terms of the lease; or 

(c) restrict the enforcement (whether by action for damages or otherwise) by any party to the 

lease of any obligation of any other party under the lease. 
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Defence to proceedings in respect of statutory nuisance  

48.—(1) Where proceedings are brought under section 82(1) of the Environmental Protection Act 

1990 (summary proceedings by persons aggrieved by statutory nuisance)(a) in relation to a nuisance 

falling within section 79(1) of that Act (statutory nuisances and inspections therefore)(b) no order 

may be made, and no fine may be imposed, under section 82(2) of that Act if— 

(a) the defendant shows that the nuisance— 

(i) relates to premises used by the undertaker for the purposes of or in connection with 

the construction or maintenance of the authorised development and that the nuisance 

is attributable to the carrying out of the authorised development in accordance with a 

notice served under section 60 (control of noise on construction site), or a consent 

given under section 61 (prior consent for work on construction site) of the Control of 

Pollution Act 1974(c); or 

(ii) is a consequence of complying with a requirement of this Order and that it cannot be 

reasonably avoided; 

(b) the nuisance is a consequence of the construction or maintenance of the authorised 

development and that it cannot reasonably be avoided; or 

(c) it relates to premises used by the undertaker for the purposes of or in connection with the 

maintenance, operation or use of the authorised development and that the nuisance is 

attributable to the maintenance, operation or use of the authorised development which is 

being maintained, operated or used in compliance with a requirement or any other provision 

of this Order and that it cannot be reasonably avoided. 

(2) Section 61(9) of the Control of Pollution Act 1974, does not apply where the consent relates 

to the use of the premises by the undertaker for the purposes of or in connection with the construction 

or maintenance of the authorised development. 

Felling or lopping of trees and removal of hedgerows 

49.—(1) Save in respect of trees or shrubs which come within article 50 (trees subject to tree 

preservation orders), or article 51 (trees in conservation areas) the undertaker may fell or lop any 

tree, shrub or hedgerow within 15 metres of any part of the authorised development, or cut back its 

roots, if it reasonably believes it to be necessary to do so to prevent the tree, shrub or hedgerow— 

(a) obstructing or interfering with the construction, maintenance, use or operation of the 

authorised development or any apparatus used in connection with the authorised 

development; or 

(b) constituting a danger to persons using the authorised development. 

(2) In carrying out any activity authorised by paragraph (1), the undertaker must not cause 

unnecessary damage to any tree, shrub or hedgerow and must pay compensation to any person who 

suffers loss for any loss or damage arising from such activity. 

(3) The undertaker may, for the purposes of the authorised development and subject to paragraph 

(2), undertake works to or remove any hedgerows within the Order limits that may be required for 

the purposes of constructing the authorised development. 

(4) Any dispute as to a person’s entitlement to compensation under paragraph (3), or as to the 

amount of compensation, must be determined under Part 1 of the 1961 Act. 

(5) The undertaker may, for the purposes of the authorised development but subject to paragraph 

(2) above— 

 
(a) 1990 c. 43. There are amendments to this section which are not relevant to this Order. 
(b) 1990 c. 43. Section 79 was amended by sections 101 and 102 of the Clean Neighbourhoods and Environment Act 2005 (c. 

16) and by Section 120 and paragraph 89 of Schedule 22 to the Environmental Act 2005. There are other amendments to the 
Act which are not relevant to this Order. 

(c) 1974 c. 40.  Section 61 was amended by Schedule 7 to, the Building Act 1984 (c. 55), Schedule 24 to the Environment Act 
1995 (c. 25), and paragraph 15(3) of Schedule 15 to, the Environmental Protection Act 1990 (c. 43).  There are other 
amendments to the 1974 Act which are not relevant to this Order. 
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(a) remove those trees within the Order limits and specified in Part 1 of Schedule 13 (removal 

of trees); 

(b) remove those parts of the hedgerows within the Order limits and specified in Part 2 of 

Schedule 13 (removal of hedgerows); and 

(c) remove those parts of the important hedgerows within the Order limits and specified in Part 

3 of Schedule 13 (removal of important hedgerows). 

(6) In carrying out works pursuant to paragraph (1), the undertaker must comply with British 

Standard 3998:2010, “Tree Works Recommendations”. 

(6)(7) The provisions of this article do not apply to any tree, shrub or hedgerow identified to be 

retained in the tree and hedgerow retention and removal plans without the agreement of the local 

planning authority. 

(7)(8) In this article “hedgerow” and “important hedgerow” have the same meaning as in the 

Hedgerows Regulations 1997(a). 

(9) Where a tree or shrub is within the strategic road network or within highway maintainable by 

the local highway authority, paragraph (1) is subject to Parts 2 and 3 of Schedule 14 (protective 

provisions). 

Trees subject to tree preservation orders 

50.—(1) The undertaker may fell or lop or cut back the roots of any tree or shrub within or 

overhanging land within the Order limits and specified in Part 1 of Schedule 13 (removal of trees) 

which is subject to a tree preservation order if it reasonably believes it to be necessary to do so to 

prevent the tree or shrub from obstructing or interfering with the construction, operation, use or 

maintenance of the authorised development or any apparatus used in connection with the authorised 

development. 

(2) In carrying out any activity authorised by paragraph (1)— 

(a) the undertaker must do no unnecessary damage to any tree or shrub and must pay 

compensation to any person for any loss or damage arising from such activity; and 

(b) the duty contained in section 206(b) (replacement of trees) of the 1990 Act is not to apply. 

(3) The authority given by paragraph (1) constitutes a deemed consent under the relevant tree 

preservation order. 

(4) Any dispute as to a person’s entitlement to compensation under paragraph (2), or as to the 

amount of compensation, is to be determined under Part 1 (determination of questions of disputed 

compensation) of the 1961 Act. 

(5) Where a tree or shrub is within the strategic road network or within highway maintainable by 

the local highway authority, paragraph (1) is subject to Parts 2 and 3 of Schedule 14 (protective 

provisions). 

Trees in conservation areas  

51.—(1) The undertaker may fell or lop any tree or shrub which is situated within a conservation 

area (designated under section 69 (designation of conservation areas) of the Planning (Listed 

Buildings and Conservation Areas) Act 1990)(c), including those identified on the tree and 

hedgerow regulationsretention and tree preservationremoval plans, or cut back its roots if it 

reasonably believes it to be necessary to do so to prevent the tree or shrub from obstructing or 

interfering with the construction, operation, use or maintenance of the authorised development or 

any apparatus used in connection with the authorised development. 

(2) In carrying out any activity authorised by paragraph (1)— 

 
(a) S.I. 1997/1160. 
(b) Section 206 was amended by paragraph 11 of Schedule 8 to the Planning Act 2008 (c. 29). 
(c) 1990 c. 9. 
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(a) the undertaker must do no unnecessary damage to any tree or shrub and must pay 

compensation to any person for any loss or damage arising from such activity; and 

(b) the duty contained in section 206(1)(a) (replacement of trees) of the 1990 Act is not to 

apply. 

(3) The authority given by paragraph (1) constitutes an authorisation by an order granting 

development consent for the purposes of section 211(1A)(b) (preservation of trees in conservation 

areas) of the 1990 Act. 

(4) Any dispute as to a person’s entitlement to compensation under paragraph (2), or as to the 

amount of compensation, is to be determined under Part 1 (determination of questions of disputed 

compensation) of the 1961 Act. 

Interface with waste operation permits 

52.—(5) BeforeRegulations 20, 21 and 25 of the 2016 Regulations (applications to transfer, vary 

or surrender an environmental permit) are to be construed to allow the undertaker carriesto make an 

application, following consultation with the permit holder and the Environment Agency, to vary, or 

to transfer or surrender in whole or in part, an existing permit in respect of land which has been, or 

is proposed to be, compulsorily acquired by the undertaker under this Order or where carrying out 

anthe authorised activity which would give rise to inconsistency or conflict with an existing permit, 

itand any such application may  

(a) consult the Environment Agency and the permit holder on a draft environmental scheme; 

(b) amend that scheme be made as appropriate to take into account of representations received; 

and 

(c) submit the final scheme to the Environment Agency, and serve a copy of that scheme on 

the permit holder, 

52.but if the undertaker decides not to submit an environmental scheme, it must give reasonable 

notice to the permit holder to enable appropriate steps to be taken to ensure it continues to be able 

to comply with its permita single application combining any variation, transfer or surrender. 

(2)(1) The Environment Agency must within 56 days (or such other period as the undertaker and 

the Environment Agency may agree) of receipt of the final schemeapplication under paragraph 

(1)(c) make a regulator initiated variation todetermination on the relevant existing 

permitapplication. 

(3) TheIf the Environment Agency must, subjectfails to its duties comply with paragraph (2), the 

undertaker may serve a notice under paragraph 2(1) (making an appeal) of Schedule 6 to the 2016 

Regulations, ensure that the regulator initiated variation referred to in paragraph (2)  

(a) allows the authorised activity to be carried out in accordance with the environmental 

scheme; and 

(b)(2) minimises the undertaker may then appeal under regulation 31(1)(a), as if the need for any 

future variations to the existing permit arising from an authorised activityfailure were a refusal of 

an application under the 2016 Regulations. 

(3) The appropriate authority for the purposes of regulation 31 is the Secretary of State for 

Transport. 

(4) In relation to a regulator initiated variationapplications made pursuant to this article, the 2016 

Regulations are to be construed so that— 

(a) regulation 20(2) (variationthe duties of an environmental permit) does not apply where the 

Environment Agency (or, in the case of an appeal, the appropriate authority) agrees that 

the conditions in paragraph 14(a) and (b) (surrender applications) of Part 1 of Schedule 5 

to under the 2016 Regulations are satisfied by the environmental scheme; 

 
(a) Section 206 was amended by paragraph 11 of Schedule 8 to the Planning Act 2008 (c. 29). 
(b) Section 211(1A) was inserted by paragraph 36(2) of Schedule 2 to the Planning Act 2008 (c. 29). 
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(b)(a) where a regulator initiated variationapply to its determination of applications made 

pursuant to this article includes provision to reduce the extent of the site of a regulated 

facility, an application for a surrender of a permit in respect of land  which, by virtue of 

that variation, is no longer the site of a regulated facility will not be requiredunder 

paragraph (1), as they would in any other case; 

(c)(b) paragraph 8 (public participation in relation to certain applications) of Part 1 of 

Schedule 5 to the 2016 Regulations does not apply; 

(d)(c) paragraph 9 (consultation: conditions mentioned in regulation 15(1)) of Part 1 of 

Schedule 5 to the 2016 Regulations does not apply so as to require notice to be served on 

the undertaker; 

(e)(d) both the undertaker and the permit holder have a right of appeal under regulation 

31(1)(c)(i) (applications to an appropriate authority); 

(f) if the Environment Agency fails to comply with paragraph (2), the undertaker may serve a 

notice under paragraph 2(1) (making an appeal) of Schedule 6 of the 2016 Regulations and 

the undertaker may then appeal under regulation 31(1)(a), as if the failure were a refusal of 

an application under the 2016 Regulations; 

(g) the appropriate authority for the purposes of regulation 31 is the Secretary of State for 

Transport; 

(h)(e) the permit holder must be served with a copy of an appeal made by the undertaker 

within 14 days of it being lodged and will have the right to make representations and appear 

at the appeal as an interested party; and 

(i)(f) no requirements relating to publicity of an appeal apply.; and 

(5) Charges that would otherwise apply to where a regulator initiated variation under the charging 

scheme are substituted by a requirement for the undertaker to pay to the Environment Agency its 

reasonable costs incurred in connection with paragraphs (1) to (3) of this article. 

(6)(g) Regulation 25 (made on an application under paragraph (1) reduces the extent of 

the site of a regulated facility, a separate application for the surrender of an environmental 

permit) of the 2016 Regulations is to be construed to allow the undertaker to make an 

application, following consultation with the permit owner and the Environment Agency, to 

surrender in whole or in part an existing the permit in respect of land which has been, or is 

proposed to be, compulsorily acquired by the undertaker under this Order, by virtue of that 

variation, is no longer the site of a regulated facility is not required, provided that the 

Environment Agency is satisfied, having regard to paragraph (7), that the requirements of 

paragraph 14 of Part 1 of Schedule 5 to the 2016 Regulations are met in respect of that 

land. 

(7) If a surrender application is made under paragraph (6) the undertaker must pay the surrender 

application charge that would otherwise have been payable by the permit holder under the charging 

scheme and regulation 31 of the 2016 Regulations is construed so that the undertaker may exercise 

the appeal rights associated with the application in place of the permit holder. 

(5) Application charges under the charging scheme apply to the undertaker as they would to the 

permit holder. 

(8)(6) In the case of a surrender application under paragraph (6) or a determination under 

paragraph 4(a1) the requirement in paragraph 14(1)(b) of Part 1 of Schedule 5 to the 2016 

Regulations is to be construed so that regard is also had to the use of the site subject to the application 

in connection with an authorised activity. 

(9)(7) Nothing in this article affects— 

(a) the requirement under the 2016 Regulations for a regulated facility to be authorised by an 

environmental permit; or 

(b) the right of a permit holder to make an application for a variation, transfer or surrender of 

an environmental permit under the 2016 Regulations. 

(10)(8) In this article— 
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“authorised activity” means any works or activities authorised by this Order, works carried out 

in connection with the authorised development, or the exercise by the undertaker of functions 

conferred by this Order; 

“charging scheme” means the Environment Agency (Environmental Permitting and Abstraction 

Licensing) (England) Charging Scheme 2022, and includes any subsequent amendment to that 

scheme or any new scheme; and 

“environmental scheme” means a written scheme containing appropriate measures to ensure  

(a) the continued effective operation of the existing permit; 

(b) the methods to be used to remove or separate existing waste from land subject to an existing 

permit or land on which an authorised activity is carried out; 

(c) monitoring of land, air and water, equivalent to that required under existing permit and 

measures relating to surrender which arise as a result of an authorised activity; 

(d) continued access arrangements, including in relation to monitoring, for the permit holder 

in connection with land retained by the permit holder which remains subject to the existing 

permit; and 

(e) an equivalent level of environmental protection to that which would be provided by either 

the existing permit or permit conditions complying with Schedules 7, 9 and 10 of the 2016 

Regulations; and 

“permit holder” means the holder of an existing permit. 

Protective Provisionsprovisions 

53. Schedule 14 (protective provisions) to this Order has effect. 

Governance of requirements and governance of protective provisions relating to highway 

works 

54.—(1) When in any requirement or in Parts 2 and 3 of Schedule 14 (protective provisions) 

approval or agreement is required of, or with, anybody in relation to the detail, carrying out or use 

of the authorised development (including for the avoidance of doubt the approval of details or plans 

under the requirements) such approval or agreement must not be given if it would permit 

development which would give rise to any materially new or materially different significant effects 

on the environment that have not been assessed in the environmental statement or in any updated 

environmental information supplied under the 2017 EIA Regulations(a). 

(2) When any details, plans or other matters have been agreed or approved by the local planning 

authority under a requirement or the relevant highway authority under a requirement or Parts 2 and 

3 of Schedule 14 then they may subsequently be amended by agreement with the local planning 

authority or relevant highway authority as the case may be provided that no amendments to those 

details, plans or other matters may be approved where such amendments would permit development 

outside the parameters of the authorised development referred to in article 4 (parameters of 

authorised development) or would give rise to any materially new or materially different significant 

effects on the environment that have not been assessed in the environmental statement or in any 

updated environmental information supplied under the 2017 EIA Regulations. 

Discharge of requirements and other approvals etc 

55.—(1) Save as provided otherwise by this Order, paragraphs (1) and (2) of Part 2 (procedure for 

discharge of certain approvals) of Schedule 2 (requirements) isare to have effect in relation to 

applications made pursuant to the requirements set out in Schedule 2. 

(2) Save as provided otherwise by this Order, Part 2 of Schedule 2 is to have effect in relation to 

all consents, agreements, approvals or notices granted, refused or withheld in relation to— 

(a) the requirements set out in Part 1 of Schedule 2; 

 
(a) S.1. 2017/578 as amended by S.I. 2017/1012. 
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(b) any document referred to in any requirement set out in Part 1 of Schedule 2; and 

(c) the functions of the local authority set out in Sectionssections 60 (control of noise on 

construction sites) and or 61 (prior consent for work on construction sites) of the Control 

of Pollution Act 1974(a). 

(3) Where an application is made to, or a request is made of, the local planning authority, relevant 

highway authority, street authority or the owner of a watercourse, sewer or drain or any other 

relevant person for any agreement or approval required or contemplated by any of the provisions of 

this Order, such agreement or approval must, if given, be given in writing and must not be 

unreasonably withheld or delayed. 

Disapplication, application and modification of legislative provisions 

56.—(1) Schedule 15 (miscellaneous controls) to this Order, which makes provision applying, 

modifying and excluding statutory provisions which relate to matters for which provision may be 

made by this Order, has effect. 

Certification of plans and documents 

57.—(1) The undertaker must, as soon as practicable after the making of this Order, submit to the 

Secretary of State copies of the plans and documents identified in Schedule 16 (certification of plans 

and documents) for certification that they are true copies of the plans and documents referred to in 

this Order. 

(2) A plan or document so certified is admissible in any proceedings as evidence of the contents 

of the document of which it is a copy. 

(3) Where a plan or document certified under paragraph (1)— 

(a) refers to a provision of this Order (including any specified requirement) when it was in 

draft form; and 

(b) identifies that provision by number, or combination of numbers and letters, which is 

different from the number, or combination of numbers and letters by which the 

corresponding provision of this Order is identified in this Order as made, 

the reference in the plan or document concerned must be construed for the purposes of this Order as 

referring to the provision (if any) corresponding to that provision in this Order as made. 

Service of notices 

58.—(1) A notice or other document required or authorised to be served for the purposes of this 

Order may be served— 

(a) by post; 

(b) by delivering it to the person on whom it is to be served or to whom it is to be given or 

supplied; or 

(c) with the consent of the recipient and subject to paragraphs (65) to (8), by electronic 

transmission. 

(2) Where the person on whom a notice or other document to be served for the purposes of this 

Order is a body corporate, the notice or document is duly served if it is served on the secretary or 

clerk of that body. 

(3) For the purposes of section 7 (references to service by post) of the Interpretation Act 1978(b) 

as it applies for the purposes of this article, the proper address of any person in relation to the service 

on that person of a notice or document under paragraph (1) is, if that person has given an address 

for service, that address, and otherwise— 

 
(a) Section 61 was amended by Schedule 7 to the Building Act 1984 (c. 55), Schedule 24 to the Environment Act 1995 (c. 25), 

and paragraph 15(3) of Schedule 15 to the Environmental Protection Act 1990 (c. 43). There are other amendment to section 
61 which are not relevant to this Order. 

(b) 1978 c. 30 
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(a) in the case of the secretary or clerk of a body corporate, the registered or principal office 

of that body; and 

(b) in any other case, the last known address of that person at the time of service. 

(4) Where for the purposes of this Order a notice or other document is required or authorised to 

be served on a person as having any interest in, or as the occupier of, land and the name or address 

of that person cannot be ascertained after reasonable enquiry, the notice may be served by— 

(a) addressing it to that person by name or by the description of “owner”, or as the case may 

be “occupier”, of that land (describing it); and 

(b) either leaving it in the hands of a person who is or appears to be resident or employed on 

the land or leaving it conspicuously affixed to some building or object on or near the land. 

(5) Where a notice or other document required to be served or sent for the purposes of this Order 

is served or sent by electronic transmission the requirement is taken to be fulfilled only where— 

(a) the recipient of the notice or other document to be transmitted has given consent to the use 

of electronic transmission in writing or by electronic transmission; 

(b) the notice or document is capable of being accessed by the recipient; 

(c) the notice or document is legible in all material respects; and 

(d) the notice or document is in a form sufficiently permanent to be used for subsequent 

reference. 

(6) Where the recipient of a notice or other document served or sent by electronic transmission 

notifies the sender within 7 days of receipt that the recipient requires a paper copy of all or part of 

that notice or other document the sender must provide such a copy as soon as reasonably practicable. 

(7) Any consent to the use of electronic communication given by a person may be revoked by that 

person in accordance with paragraph (8). 

(8) Where a person is no longer willing to accept the use of electronic transmission for any of the 

purposes of this Order— 

(a) that person must give notice in writing or by electronic transmission revoking any consent 

given by that person for that purpose; and 

(b) such revocation is final and takes effect on a date specified by the person in the notice but 

that date must not be less than 7 days after the date on which the notice is given. 

(9) This article does not exclude the employment of any method of service not expressly provided 

for by it. 

(10) In this article— 

“electronic transmission” means a communication transmitted— 

(a) by means of an electronic communications network; or 

(b) by other means but while in electronic form; and 

(c) “legible in all material respects” means that the information contained in the notice or 

document is available to that person to no lesser extent than it would be if served, given or 

supplied by means of a notice or document in printed form. 

Planning Permissionspermissions etc. 

59.—(1) Any development, or any part of a development, within the Order limits which is 

constructed or used under the authority of a planning permission pursuant to Part 3 (control over 

development) of the 1990 Act (whether express or otherwise) either prior to or after the Order has 

come into force is to be disregarded at all times for the purposes of ascertaining whether or not an 

offence has been committed under the provisions of sections 160(b)(a) (development without 

development consent) and 161(c)(b) (breach of terms of order granting development consent) of the 

2008 Act and such development or planning permission must not at any time be construed as 

 
(a) Section 160 was amended by S.I. 2015/664. 
(b) Section 161 was amended by S.I. 2015/664. There are other amendments to section 161 which are not relevant to this Order. 
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preventing the further construction, maintenance or use of the authorised development (or any part 

of it) in accordance with this Order. 

(2) To the extent any development carried out or used pursuant to a planning permission granted 

under Part 3 of the 1990 Act, any development consent granted (either prior to or after the Order 

has come into force) under the powers conferred by the 2008 Act or other equivalent consent, or 

compliance with any conditions or requirements of that permission or consent is inconsistent with 

the exercise of any power or right under this Order or the authorised development— 

(a) that inconsistency is to be disregarded for the purposes of establishing whether any 

development which is the subject matter of that permission or consent is capable of physical 

implementation; and 

(b) in respect of that inconsistency, no enforcement action under the 1990 Act may be taken in 

relation to development carried out or used pursuant to that permission or consent whether 

inside or outside the Order limits. 

(3) Where any development to which this article relates is carried out or used pursuant to a 

planning permission granted under the 1990 Act or development consent granted under the 2008 

Act, nothing in this article prevents any enforcement action under the 1990 Act or the 2008 Act 

being taken in relation to any breach of that permission or consent where that breach is not an 

inconsistency for the purposes of paragraph (2). 

Arbitration 

60.—(1) Subject to paragraph (2)), except where otherwise expressly provided for in this Order 

and unless otherwise agreed between the parties, any difference under any provision of this Order, 

other than a difference which falls to be determined by the tribunal, must be referred to and settled 

by a single arbitrator to be agreed between the parties or, failing agreement, to be appointed on the 

application of either party, after giving notice in writing to the other, by— 

(a) in the case of matters pertaining to land and the surveying of such land, the president of the 

Royal InstituteInstitution of Chartered Surveyors; 

(b) in the case of matters of legal interpretation, the president of the Law Society; and 

(c) in the case of all other matters the president of the InstituteInstitution of Civil Engineers. 

(2) Paragraph (1) does not apply to any decisions of the Secretary of State made pursuant to the 

provisions of this Order. 
 

Signatory text 
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Date Department 

SCHEDULES 

 SCHEDULE 1 Article 3 

AUTHORISED DEVELOPMENT  

In the County of Oxfordshire and the District of Cherwell— 

Nationally significant infrastructure projects as defined in sections 14, 22 and 26 of the 2008 Act 

and associated development within the meaning of section 115(2) (development for which 

development consent may be granted) of the 2008 Act comprising— 
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Work No. 1 – RAILWAY WORKS TO THE EXISTING CHILTERN MAIN LINE  

Within the area shown on the works plans as Work No. 1— 

Works to the existing Chiltern Main Line railway line, the general arrangement of which is shown 

on the railway plans including— 

(a) the alteration of existing railway infrastructure including tracks, walkways, points, 

signalling, telecommunications, power supplies, signs, fencing and gates; 

(b) the construction of new railway tracks and associated rail infrastructure;  

(c) formation of new railway cutting and embankments and all necessary earthworks and 

drainage; 

(d) connection to the new private railway works (Work No. 2) including tracks, walkways, 

points, signalling, telecommunications, power supplies, signs, fencing and gates;  

(e) works to accommodate construction of new bridge over the Chiltern Main Line railway 

(part of Work No. 20 and identified as bridge 07 on the bridge overview plan and the bridge 

plans);  

(f) works to accommodate changes to existing bridges over the Chiltern Main Line railway 

(part of Work Nos. 21, 26 and 36 and identified as bridges 03, 04 and 08 respectively on 

the bridge overview plan);  

(g) works as required in association with (a) to (d) at the structures identified as bridge 01, 

structure E, structure F and structure G as shown on the bridge overview plan; and 

(h) closure of Bucknells Farm level crossing (with the public bridleway to be diverted via the 

bridges identified as bridges 08 and 09 on the bridge overview plan (being part of Work 

No. 21) and as shown on the access and rights of way plans). 

Work No. 2 – PRIVATE RAILWAY 

Within the area shown on the works plans as Work No. 2— 

The construction of new private railway lines from the Chiltern Main Line (Work No. 1) to the rail 

freight terminal (Work No. 3) the general arrangement of which is shown on the railway plans 

including— 

(a) the construction of new railway tracks and associated rail infrastructure; 

(b) formation of new railway cutting and embankments and all necessary earthworks and 

drainage; 

(c) railway infrastructure including walkways, signalling, gantry mounted signalling, 

telecommunications, lighting, power supplies, signs, fencing and gates; 

(d) intermodal freight loading, and unloading facilities including gantry cranes, reach stackers, 

aprons or platforms and maintenance areas; 

(e) the construction of new bridge identified as bridge 06 on the bridge overview plan and 

bridge plans (being part of Work No. 11); 

(f) the construction of new structures identified as bridges 02 and 09 and structure G on the 

bridge overview plan (being part of Work Nos. 2, 8 and 21 respectively); and 

(g) the extension of Bucknells Farm watercourse (Gagle Brook) culvert identified as structure 

G on the bridge overview plan. 

Work No. 3 – RAIL FREIGHT TERMINAL  

Within the area shown on the works plans as Work No. 3— 

The construction of a rail freight terminal to connect with the rail infrastructure described in Work 

Nos. 2, 4 and 5 the general arrangement of which is shown on the railway plans including— 
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(a) construction of an intermodal freight loading and unloading terminal including but not 

exclusively— 

(i) railway sidings to accommodate railway vehicles and load and unload freight;  

(ii) gantry cranes, crane rails, reach stackers and internal road vehicles; and 

(iii) freight and container storage areas; 

(b) earthworks to achieve a terminal plateau; 

(c) railway infrastructure including walkways, signalling, telecommunications, power supplies 

and signs; 

(d) refuelling and maintenance areas, including a Road Rail Vehicle Access Point; 

(e) terminal entrance and exit gateways, loading lanes, internal roads, gatehouses and parking 

areas; 

(f) rail freight terminal administrative building including staff and visitor welfare facilities; 

(g) signalling and telecommunications control and equipment buildings; 

(h) storage and workshop buildings; 

(i) security fencing, gates, signs, lighting, closed-circuit television cameras, and intruder 

detection systems; and 

(j) drainage. 

Work No. 4 – RAIL TERMINAL OR RAIL SERVED WAREHOUSING  

Within the area shown on the works plans as Work No. 4 the construction of a plateau for use either 

as an extension to the rail freight terminal described in Work No. 3 or for the construction of rail 

served warehousing as described in Work No. 6. 

Work No. 5 – RAIL SIDINGS (WAREHOUSING)  

Within the area shown on the works plans as Work No. 5— 

The construction of new private rail sidings and associated rail infrastructure to directly serve the 

warehousing to be comprised within Work No. 6 on land identified as zones A1, A2 and A3 on the 

parameters plan, the general arrangement of which is shown indicatively on the railway plans 

including— 

(a) the construction of new railway tracks and associated rail infrastructure connecting to Work 

No. 2 to accommodate railway vehicles and the loading and unloading of freight; 

(b) formation of new railway cutting and embankments and all necessary earthworks and 

drainage; 

(c) railway infrastructure including walkways, signalling, telecommunications, power supplies 

and signs; 

(d) security fencing, gates, signs, lighting, closed-circuit television cameras, and intruder 

detection systems; 

(e) works associated with the construction of the new bridge identified as bridge 05 on the 

bridge overview plan (being part of Work No. 7A); and 

(f) demolition of existing buildings and structures as identified on the main site demolition 

plan. 

Work No. 6 – RAIL SERVED WAREHOUSING  

Within the area shown on the works plans as Work No. 6— 

The construction of rail served warehousing (including ancillary offices and other buildings) within 

the areas identified as zones A and B on the parameters plan, including— 

(a) earthworks to provide development plateaux; 
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(b) construction of development plateaux; 

(c) demolition of existing buildings and structures as identified on the main site demolition 

plan; 

(d) warehouses and ancillary buildings and structures; 

(e) gatehouses; 

(f) service yards and vehicle and cycle parking; 

(g) drainage, swales, bunding, landscape and planting works; 

(h) weighbridges; 

(i) vehicle, cycle, equestrian and pedestrian access routes and signage;  

(j) photovoltaics; 

(k) external plant; 

(l) vehicle maintenance, washing and refuelling facilities and electric vehicle charging units; 

(m) hardstandings; 

(n) HGV parking and driver welfare facilities and HGV refuelling area within the area 

identified as zone A on the parameters plan; 

(o) container storage;, sprinkler tanks and housing; 

(p) electricity substation; 

(q) ancillary buildings including estate management offices; 

(r) new, stopped up and diverted footpaths, bridleways and cycle tracks as shown on the access 

and rights of way plans; and 

(s) the closure of existing private accesses shown on the access and rights of way plans. 

Work No. 7A – ESTATE ROAD (EXCLUDING SOUTHERN LINK) 

Within the area shown on the works plans as Work No. 7A— 

The construction of infrastructure on the main site including— 

(a) private estate roads; 

(b) roundabouts and other junctions; 

(c) connections with the principal access to the main site (Work No. 11) and the Estate Road 

(Southern Link) (Work No. 7B); 

(d) construction of a bridge, identified as bridge no. 05 on the bridge plans, to take the estate 

road over the rail sidings (warehousing) provided as part of Work No. 5; 

(e) footways and shared use footways/cycleways; 

(f) cycle parking; 

(g) vehicle lay-bys; 

(h) bus stops and shelters; 

(i) vehicle height barriers and raising barriers; 

(j) new, stopped up and diverted footpaths, bridleways and cycle tracks as shown on the access 

and rights of way plans; 

(k) the closure of existing and creation of new private accesses shown on the access and rights 

of way plans; and 

(l) provision of ANPR. 

Work No. 7B – ESTATE ROAD (SOUTHERN LINK) 

Within the area shown on the works plans as Work No. 7B— 
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The construction of infrastructure on the main site including— 

(a) private estate roads including a temporary connection to Upper Heyford Road (which may 

be used by the general public between the opening to traffic of Work No. 12A and Work 

No. 12B); 

(b) roundabouts and other junctions; 

(c) connections with the Estate Road (Excluding Southern Link) (Work No. 7A) and the 

Heyford Park Link Road (Work No. 12A); 

(d) footways and shared use footways/cycleways; 

(e) cycle parking; 

(f) bus stops and shelters; 

(g) bus gate including raising barriers; 

(h) new, stopped up and diverted footpaths, bridleways and cycle tracks as shown on the access 

and rights of way plans; and 

(i) the closure of existing and creation of new private accesses shown on the access and rights 

of way plans. 

Work No. 8 – LANDSCAPING 

Within the area shown on the works plans as Work No. 8—  

The provision of hard and soft landscape works including— 

(a) demolition of existing buildings and structures as shown on the main site demolition plan; 

(b) earthworks to create screening bunds and retaining structures; 

(c) soft landscaping within and surrounding the development, integrating and enhancing green 

infrastructure and incorporating biodiversity enhancement works; 

(d) basins for surface water attenuation (including flood alleviation related drainage 

infrastructure); 

(e) new, stopped up and diverted footpaths, bridleways and cycle tracks as shown on the access 

and rights of way plans including the connection to Chilgrove Drive (Work No. 10) and 

Aves Ditch (North) (Work No. 28); 

(f) cycle parking; 

(g) construction of a bridge, identified as bridge no. 02 on the bridge overview plan, to take 

the new public bridleway over the private railway provided as part of Work No. 2; 

(h) amenity open space; 

(i) noise attenuation including acoustic fencing or landscape screening; and 

(j) signage and totems located within the areas as areas for development signage indicated on 

the parameters plansplan. 

Work No. 9 – CENTRAL HUB 

Within the area shown on the works plans as Work No. 9— 

The provision of a central hub area including— 

(a) retention and redevelopment of the threshing barn as shown on the listed building drawings 

as a welcome building; 

(b) the provision of ancillary buildings and open spaces for employees and visitors to the 

authorised development; 

(c) retention of the existing Ashgrove cottages and redevelopment as rail and estate 

management offices and welfare facilities; and 
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(d) demolition of existing buildings and structures as identified on the central hub demolition 

plan. 

Work No. 10 – CHILGROVE DRIVE  

Within the area shown on the works plans as Work No. 10— 

Construction of a connection from the bridleway constructed as part of Work No. 8 and as shown 

on the access and rights of way plans into Chilgrove Drive: the general arrangement of which is 

shown on the highway plans. 

Work No. 11 – PRINCIPAL ACCESS TO THE MAIN SITE  

Within the area shown on the works plans as Work No. 11— 

Construction of the principal access into the main site the general arrangement of which is shown 

on the highway plans including— 

(a) construction of a roundabout on the B430 to form the principal access to the main site 

connecting to Work Nos. 7A and 20; 

(b) provision of a segregated left turn lane from the exit of the main site onto the Ardley 

Bypass; 

(c) construction of a bridge, identified as bridge no. 06 on the bridge overview plan and bridge 

plans, to take the new highway over the private railway provided as part of Work No. 2; 

(d) alterations to the access junction with the waste management site and Ardley Fields 

recycling and waste centre; 

(e) bus stops and shelters; and 

(f) provision of ANPR cameras. 

Work No. 12A – HEYFORD PARK LINK ROAD (WESTERN SECTION) 

Within the area shown on the works plans as Work No. 12A— 

Construction of the western section of the Heyford Park Link Road the general arrangement of 

which is shown on the highway plans including— 

(a) connecting at the west end to the Camp Road and Chilgrove Drive junction (as amended 

by WorksWork No. 13B subject to requirement 8(3)) and the eastern end to Work No. 12B; 

(b) provision of a simple T junction to form the secondary access into the main site connecting 

to Work No. 7B; 

(c) provision of a footway/cycleway between the eastern edge of Heyford Park and Work 

noNo. 12B; and 

(d) stopping up, diversion and creation of public rights of way as shown on the access and 

rights of way plans. 

Work No. 12B – HEYFORD PARK LINK ROAD (EASTERN SECTION) 

Within the area shown on the works plans as Work No. 12B— 

Construction of the eastern section of the Heyford Park Link Road the general arrangement of which 

is shown on the highway plans including— 

(a) connecting Work No. 12A to the works described at paragraph (c); 

(b) provision of a footway/cycleway between Work No. 12A and connecting to the 

footway/cycleway alongside the Middleton Stoney Relief Road provided as part of Work 

No. 23; 
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(c) realignment of the B430 to provide two signalised junctions, to connect the Heyford Park 

Link Road into the B430 and the Middleton Stoney Relief Road (Work No. 23); 

(d) a crossing of the unnamed ordinary watercourse (tributary of the Gagle Brook) identified 

as bridge no. 18 on the bridge overview plan and bridge plans; and 

(e) stopping up, diversion and creation of public rights of way as shown on the access and 

rights of way plans. 

Work No. 13A – AVES DITCH BRIDLEWAY CONNECTION 

Within the area shown on the works plans as Work No. 13A the construction of a bridleway 

connecting the Aves Ditch Bridleway to the bridleway around the perimeter of the site constructed 

as part of WorksWork No. 30, including a signalised equestrian crossing over the road south of the 

Camp Road/Chilgrove Drive junction. 

Work No. 13B – CAMP ROAD/CHILGROVE DRIVE JUNCTION  

Within the area shown on the works plans as Work No. 13B— 

The alteration of the Camp Road and Chilgrove Drive junction as shown on the highway plans 

including— 

(a) changing the priority of the junction the general; and 

(b) construction of a shared use footway/cycleway. 

Work No. 14A – M40 JUNCTION 10 PHASE 1 

Within the area shown on the works plans as Work No. 14A— 

The alteration of Junction 10 of the M40 motorway the general arrangement of which is shown on 

the highway plans including— 

(a) the construction of earthworks and drainage for the M40 northbound to A43 northbound 

link road (the main works being part of Work No. 14B) on the west side of the M40; 

(b) the stopping up of the northbound merge slip road; 

(c) the construction of the replacement northbound merge slip road connecting to the upgraded 

A43 Ardley roundabout (part of Work No. 15A) and merge including a crossing of the 

Padbury Brook identified as bridge no. 13 on the bridge plans; 

(d) the realignment of the northbound diverge slip road connecting to the upgraded A43 Ardley 

roundabout (part of Work No. 1515A); 

(e) alterations to directional signing on the M40 northbound and southbound approaches to 

M40 Junction 10; 

(f) demolition of a motorway signalling gantry identified as structure no. A on the bridge 

overview plan; 

(g) construction of motorway signalling gantries identified as structure no. B on the bridge 

overview plan and bridge plans; and 

(h) interim works to the southbound merge slip road connecting to the interim upgraded A43 

Cherwell roundabout (part of Work No. 15A). 

Work No. 14B – M40 JUNCTION 10 PHASE 2 

Within the area shown on the works plans as Work No. 14B— 

The alteration of Junction 10 of the M40 motorway the general arrangement of which is shown on 

the highway plans including— 

(a) the construction of the M40 northbound to A43 northbound link road connecting to the 

upgraded A43 Padbury junction (part of Work No. 15B), including a diverge and a bridge 
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to take the link road over itself and over the M40 motorway identified as bridge 12 on the 

bridge overview plan and bridge plans; 

(b) the widening of the southbound merge slip road to provide a two-lane slip road and two-

lane merge; 

(c) the widening of the southbound diverge slip road connecting to the upgraded A43 Padbury 

junction (part of Work No. 15B); 

(d) alterations to the M40 beneath the existing bridges identified as bridge nos. 14 and 15 on 

the bridge plans; 

(e) construction of a motorway signalling gantry identified as structure C on the bridge 

overview plan and bridge plans; and 

(f) construction of a retaining wall identified as structure D on the bridge overview plan. 

Work No. 15A – A43 TRUNK ROAD PHASE 1 

Within the area shown on the works plans as Work No. 15A— 

The alteration of lengths of the A43 all-purpose trunk road the general arrangement of which is 

shown on the highway plans including— 

(a) the upgrade, enlargement and signalisation of the A43 Ardley roundabout including a cut-

through, connecting to Work Nos. 14A, 18 and 20; 

(b) minor works to the A43 over the existing bridges identified as bridge nos. 14 and 15 on the 

bridge overview plan; 

(c) interim upgrade of the A43 Cherwell roundabout to increase capacity for vehicles turning 

right onto the M40 southbound merge slip road, connecting to Work No. 14A; 

(d) stopping up, diversion and creation of public rights of way as shown on the access and 

rights of way plans; and 

(e) shared use footway/cycleways. 

Work No. 15B – A43 TRUNK ROAD PHASE 2 

Within the area shown on the works plans as Work No. 15B— 

The alteration of lengths of the A43 all-purpose trunk road the general arrangement of which is 

shown on the highway plans including— 

(a) the upgrade of the A43 Cherwell roundabout to increase capacity from the A43 onto the 

M40 southbound merge slip road, connecting to Work No. 14B; 

(b) the upgrade of the Padbury junction from a roundabout to a signalised junction, connecting 

to Work No. 14B; 

(c) widening of the A43 northbound and southbound, north of the Padbury junction, to three 

lanes, connecting to Work No. 16; 

(d) widening of the A43 southbound, between the Padbury junction and Cherwell roundabout, 

to four lanes; 

(e) construction of a directional signage gantry, identified as structure I on the bridge overview 

plan and bridge plans; 

(f) extension of the Padbury Brook culvert identified as structure H on the bridge plans; 

(g) construction of a retaining wall identified as structure D on the bridge plans; 

(h) stopping up, diversion and creation of public rights of way as shown on the access and 

rights of way plans; and 

(i) shared use footway/cycleways. 



 

 54 

Work No. 16 – A43 BAYNARD’S GREEN JUNCTION 

Within the area shown on the works plans as Work No. 16— 

Works to the all-purpose trunk road at the A43 / B4100 Baynard’s Green junction the general 

arrangement of which is shown on the highway plans including— 

(a) widening of the A43 southbound and northbound approaches to three lanes, connecting to 

Work No. 1515B; 

(b) widening of the A43 southbound exit to three lanes; 

(c) widening of the A43 northbound exit to three lanes followed by a lane drop to two lanes; 

(d) shared use footway/cycleways; and 

(e) enlargement and signalisation of the roundabout, connecting to Work No. 17. 

Work No. 16A – A43 BAYNARD’S GREEN JUNCTION ALTERNATIVE 

Within the area shown on the works plans as Work No. 16A— 

Works to the all-purpose trunk road at the A43 / B4100 Baynard’s Green junction the general 

arrangement of which is shown on the highway planplans (Document 2.7W) including— 

(a) alterations to road markings on the A43 southbound approach; 

(b) widening of the A43 northbound exit to three lanes followed by a lane drop to two lanes; 

and 

(c) alterations to the circulatory carriageway within the signalised roundabout to provide an 

additional right turn lane from the A43 northbound to B4100 southbound. 

Work No. 17 – B4100  

Within the area shown on the works plans as Work No. 17—  

The works to the local road at the A43 / B4100 Baynard’s Green junction the general arrangement 

of which is shown on the highway plans including— 

(a) widening of the B4100 north of Baynard’s Green roundabout including alterations to the 

junction with the access road to the local services; 

(b) widening of the B4100 south of Baynard’s Green roundabout; 

(c) shared use footway/cycleways; and 

(d) provision of ANPR. 

Work No. 18 – B430 SOUTH OF ARDLEY ROUNDABOUT  

Within the area shown on the works plans as Work No. 18— 

The alteration of the existing B430 south of the A43 Ardley roundabout the general arrangement of 

which is shown on the highway plans including— 

(a) alteration of the existing B430 connecting to Work No. 15A; 

(b) shared use footway/cycleway; and 

(c) provision of ANPR. 

Work No. 19 – ARDLEY ROAD  

Within the area shown on the works plans as Work No. 19— 

The alteration of the Ardley Road the general arrangement of which is shown on the highway plans 

including— 
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(a) the realignment of Ardley Road to accommodate the construction of the Ardley Bypass 

(Work No. 20); 

(b) construction of a bridge over the bypass, identified as bridge 16 on the bridge overview 

plan and bridge plans; 

(c) shared use footway/cycleway; 

(d) stopping up, diversion and creation of public rights of way as shown on the access and 

rights of way plans; and 

(e) landscaping, landscape bunding and earthworks. 

Work No. 20 – ARDLEY BYPASS 

Within the area shown on the works plans as Work No. 20— 

The construction of the Ardley Bypass (to be classified as the B430), the general arrangement of 

which is shown on the highway plans, including— 

(a) construction of the bypass between the Ardley roundabout (Work No. 15A) and the 

principal access to the main site (Work No. 11); 

(b) construction of a bridge identified as bridge 07 on the bridge overview plan and bridge 

plans to take the Ardley Bypass over the Chiltern Main Line railway; 

(c) provision of footways and shared use footway/cycleways; 

(d) stopping up, diversion and creation of public rights of way as shown on the access and 

rights of way plans; and 

(e) landscaping, landscape bunding and earthworks. 

Work No. 21 – ARDLEY BYPASS PUBLIC RIGHTS OF WAY  

Within the area shown on the works plans as Work No. 21— 

The stopping up, diversion and creation of public rights of way as shown on the access and rights 

of way planplans including— 

(a) provision of a route for maintenance vehicle access from the Ardley Bypass (Work No. 20) 

to the south side of the Chiltern Main Line at the south eastern extent of Work No. 1; 

(b) removal of existing gates, stiles, signage and other means of pedestrian, cyclist and 

equestrian access; 

(c) provision of continuous secure fencing on both sides of the Chiltern Main Line Bucknells 

Farm level crossing; 

(d) construction of a drainage outfall from the Ardley Bypass (Work No. 20); 

(e) construction of a new bridge for the diverted bridleway, including for private vehicle rights, 

over the private railway (Work No. 2) identified as bridge no. 09 on the bridge overview 

plan; and 

(f) works to upgrade parapets on the existing bridge over the Chiltern Main Line railway 

identified as bridge no. 08 on the bridge overview plan. 

Work No. 22 – M40 JUNCTION 9 

Within the area shown on the works plans as Work No. 22— 

The alteration of M40 Junction 9, the general arrangement of which is shown on the highway plans, 

including— 

(a) widening of the A34 northbound approach to the roundabout providing an additional lane 

on the roundabout for traffic from the A34 northbound to M40 northbound; 

(b) widening of the M40 northbound exit to three lanes followed by a lane drop to two lanes; 

and 
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(c) stopping up of public rights of way as shown on the access and rights of way plans. 

Work No. 23 – MIDDLETON STONEY RELIEF ROAD  

Within the area shown on the works plans as Work No. 23— 

The construction of the Middleton Stoney Relief Road the general arrangement of which is shown 

on the highway plans including— 

(a) construction of the relief road connecting to the Heyford Park Link Road (Eastern Section) 

(Work No. 12B); 

(b) construction of a roundabout at the B4030 / Middleton Road junction; 

(c) construction of a bridleway underpass under the Middleton Stoney Relief Road identified 

as bridge 19 on the bridge overview plan and bridge plans; 

(d) construction of a bridge over the Gagle Brook identified as bridge 20 on the bridge 

overview plan and bridge plans; 

(e) alterations to the existing bridge over the Gagle Brook identified as bridge no. 21 on the 

bridge overview plan; 

(f) provision of a shared use footway/cycleway along the Middleton Stoney Relief Road and 

connecting to the cycle link to Middleton Road provided as part of Work No. 24; 

(g) stopping up, diversion and creation of public rights of way as shown on the access and 

rights of way plans; and 

(h) landscaping, landscape bunding and earthworks. 

Work No. 24 – MIDDLETON ROAD  

Within the area shown on the works plans as Work No. 24— 

The alteration of Middleton Road the general arrangement of which is shown on the highway plans 

including— 

(a) alterations to Middleton Road to provide a shared use facility for pedestrians, cyclists and 

equestrians over the M40 bridge (identified as bridge 22 on the bridge overview plan) with 

signalisation of Middleton Road over the bridge; 

(b) works north and south of the M40 bridge to connect the shared use facility into the existing 

bridleways; and 

(c) minor realignment of the existing bridleway north of Middleton Road as shown on the 

access and rights of way plans. 

Work No. 25A – B430 ACTIVE TRAVEL ROUTE 

Within the area shown on the works plans as Work No. 25A— 

Works to the B430 corridor the general arrangement of which is shown on the highway plans 

including— 

(a) construction of a shared use cycle track on the western side of the B430 connecting to that 

provided at the principal site access junction (Work No. 11) and the Heyford Park Link 

Road (Eastern Section) (Work No. 12B); 

(b) construction of a toucan crossing; and 

(c) provision of bus stops to serve the adjacent energy recovery facility. 

Work No. 25B – B430 UPPER HEYFORD ROAD JUNCTION 

Within the area shown on the works plans as Work No. 25B— 
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Works to remove the junction between the B430 and Upper Heyford Road the general arrangement 

of which is shown on the highway plans. 

Work No. 26 – QUARRY COTTAGES TURNING HEAD AND BRIDLEWAY  

Within the area shown on the works plans as Work No. 26— 

Works to Quarry Cottages (Somerton Road) the general arrangement of which is shown on the 

highway plans including— 

(a) provision of a turning head north of the Chiltern Main Line; 

(b) stopping up of the lane south of the turning head and conversion of the lane to a bridleway 

as shown on the access and rights of way planplans including work to the bridge over the 

Chiltern Main Line (identified as bridge 03 on the bridge overview plan); and 

(c) construction of a bridleway as shown on the access and rights of way plans. 

Work No. 27A – ARDLEY ROAD (MIDDLETON STONEY) 

Within the area shown on the works plans as Work No. 27A— 

Works on the B430 Ardley Road in Middleton Stoney the general arrangement of which is shown 

on the highway plans including— 

(a) construction of northbound and southbound bus stops on Ardley Road; and 

(b) construction of a zebra crossing with localised street lighting. 

Work No. 27B – MIDDLETON STONEY CROSSROADS 

Within the area shown on the works plans as Work No. 27B— 

Works at the B430 / B4030 signalised junction in Middleton Stoney the general arrangement of 

which is shown on the highway plans including— 

(a) provision of signalised pedestrian crossings within the existing signalised junction, across 

the B430 southern arm and B4030 western arm. 

Work No. 28 – AVES DITCH (NORTH) 

Within the area shown on the works plans as Work No. 28— 

Works to Aves Ditch north of the Upper Heyford Former Airfield the general arrangement of which 

is shown on the highway plans including— 

(a) improvements to the existing field accesses to provide access into the ecological mitigation 

area (Work No. 29); and 

(b) connection to the bridleway as shown on the access and rights of way plans constructed as 

part of Work No. 29. 

Work No. 29 – ECOLOGICAL MITIGATION AREA (MAIN SITE)  

Within the area shown on the works plans as Work No. 29— 

The provision of ecological mitigation works including— 

(a) creation of areas of calcareous grassland, species-rich lowland meadow and other neutral 

grassland in close proximity to the neighbouring Ardley Cutting and Quarry SSSI; 

(b) broadleaved woodland and tree planting; 

(c) cereal crop providing a winter forage resource for corn bunting and other priority farmland 

bird species; and 
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(d) construction of a bridleway as shown on the access and rights of way plans connecting 

Work No. 28 to the bridleway constructed as part of Work No. 8. 

Work No. 30 – BIODIVERSITY AND LANDSCAPING ENHANCEMENT AREA (MAIN 

SITE) 

Within the area shown on the works plans as Work No. 30— 

The provision of landscape works to the south of the Heyford Park Link Road including— 

(a) earthworks to create screening bunds; 

(b) matrix of other neutral grassland with broadleaved woodland stands, mixed scrub, tree 

groups and native hedgerow; 

(c) basins for surface water attenuation (including flood alleviation related drainage 

infrastructure and over-deepened ditches providing further biodiversity benefits); 

(d) new, stopped up and diverted footpaths, bridleways and cycle tracks as shown on the access 

and rights of way plans; and 

(e) wildlife habitat creation and improvements. 

Work No. 31 – BIODIVERSITY AND LANDSCAPING ENHANCEMENT AREA 

(WOODLAND PLANTING)  

Within the area shown on the works plans as Work No. 31— 

The provision of— 

(a) broadleaved woodland planting; and 

(b) native hedgerow to the north, and a tree line to the west. 

Work No. 32 – ECOLOGICAL MITIGATION AREA (MIDDLETON STONEY RELIEF 

ROAD) 

Within the area shown on the works plans as Work No. 32— 

The provision of ecological mitigation works including— 

(a) open area of neutral grassland with areas of mixed native scrub, tree groups;  

(b) a native hedgerow and treeline; and 

(c) new, stopped up and diverted footpaths and bridleways as shown on the access and rights 

of way plans. 

Work No. 33 – CYCLE LINK TO MIDDLETON ROAD 

Within the area shown on the works plans as Work No. 33— 

The construction of a shared use cycle track the general arrangement of which is shown on the 

highway plans including— 

(a) construction of the shared use cycle track connecting the Middleton Stoney Relief Road 

(Work No. 23) to Middleton Road (Work No. 24); and 

(b) stopping up, diversion and creation of public rights of way as shown on the access and 

rights of way plans.  

Work No. 34 – LANDFILL WORKS  

Within the area shown on the works plans as Work No. 34— 
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Works to the waste management site to remove material for the construction of the railway works 

to the Chiltern Main Line (Work No. 1), private railway (Work No. 2) and the principal main site 

access (Work No. 11) and to relocate landfill material and reinstate the cap including— 

(a) installation, removal and realignment of services and pipework; 

(b) excavation and reprofiling of waste including the construction of a temporary waste slope; 

(c) removal of the existing clay cap and reinstatement with a new geomembrane capping 

system to reduce ground infiltration; 

(d) construction of containment toe-berm and the construction of a bund around the perimeter 

of the relocated waste; 

(e) construction of temporary access slopes and internal haul road(s); 

(f) installation of leachate wells; 

(g) surface water drainage including swales and surface water drainage channels; 

(h) sidewall engineering;  

(i) construction or extension and relocation of pump chambers; 

(j) extending/installing electrical power and/or a compressor; 

(k) installation of new and extension of existing gas wells and associated infrastructure; and 

(l) installation and relocation of monitoring boreholes. 

Work No. 35 – FOUL SEWER OUTFALL TO BICESTER  

Within the area shown on the works plans as Work No. 35— 

The construction of a foul sewer outfall to Bicester including— 

(a) construction of a foul sewer along the B4030 from the Middleton Stoney reliefRelief Road 

(Work No. 23) to the A4095 / B4030 roundabout; 

(b) as part of (a) the installation of the sewer over the M40 / B4030 bridge identified as bridge 

no. 11 on the bridge overview plan or a directional drill under the M40; and 

(c) construction of a foul sewer along Middleton Stoney Road from the A4095 / B4030 

roundabout to a point of connection into the existing foul sewer network to the east of the 

Whitelands Way roundabout. 

Work No. 36 – B430 STATION ROAD  

Within the area shown on the works plans as Work No. 36— 

Alterations to the B430 Station Road between the Chiltern Main lineLine railway bridge and Upland 

Cottage south of Ardley the general arrangement of which is shown on the highway plans 

including— 

(a) construction of a turning head at Upland Cottage; 

(b) works to control access by vehicles to the B430 south of the turning head by provision of 

lockable gates with bypass arrangement for pedestrians, cyclists and horse-riders; 

(c) construction of a turning head to the north of the Chiltern Main Line railway bridge; and 

(d) stopping up of the B430 at the Chiltern Main Line railway bridge and conversion of the 

B430 to a cycle track as shown on the access and rights of way planplans including work 

to the bridge over the Chiltern Main Line railway (identified as bridge 04 on the bridge 

overview plan). 

Work No. 37 – ECOLOGICAL MITIGATION AREA (NORTH OF ARDLEY ROAD)  

Within the area shown on the works plans as Work No. 37— 

The provision of ecological mitigation works including— 
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(a) creation of areas of calcareous grassland:; 

(b) other neutral grassland; 

(c) cereal crop providing a winter forage resource for corn bunting and other priority farmland 

bird species; and 

(d) the provision of a new private means of access as shown on the access and rights of way 

plans. 

Work No. 38 – ARDLEY TUNNEL  

Within the area shown on the works plans as Work No. 38— 

The works to Ardley Tunnel identified as structure J on the bridge overview plan to provide W8 

loading gauge clearance through the tunnel. 

Work No. 39 – A4095/B4030 ROUNDABOUT 

Within the area shown on the works plans as Work No. 39— 

Upgrade of the roundabout to a traffic signal-controlled gyratory the general arrangement of which 

is shown on the highway plans including signalised crossings for pedestrians and cyclists. 

Further works 

The following further works provided that such works do not give rise to any materially new or 

materially different significant effects on the environment that have not been assessed in the 

environmental statement or in any updated environmental information supplied under the 2017 EIA 

regulationsRegulations— 

1. Within the areas shown on the works plans as Work Nos. 1 to 9 the provision of— 

(a) weighbridges; 

(b) internal estate roads and accesses; 

(c) parking facilities for all vehicles including cycles and electric vehicles; 

(d) site preparation works, site clearance, regardingregrading and adjustments to ground levels 

and excavation; 

(e) swales, landscaping, fencing, boundary treatments, bunds, earthworks and earthwork 

retaining structures; 

(f) footways, cycle tracks, permissive paths for pedestrians and cyclists, bridleways, ramps, 

footpath linkages and crossing facilities; 

(g) water supply works, foul drainage provision and storage, foul pumping stations, surface 

water management systems, drainage conveyance system, balancing ponds (surface and 

underground), attenuation and culverting; 

(h) utilities and services including connections to mains services and provision of utilities 

infrastructure including primary and secondary electricity substations, catenary and 

pressure reducing stations and including diversion of pipelines, sewers, utilities and 

services; 

(i) demolition of existing buildings and structures as shown on the central hub demolition plan 

and main site demolition plan; 

(j) public art; 

(k) lighting; 

(l) security fencing; 

(m) gatehouses, barriers and closed circuit television; 

(n) acoustic fencing; 
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(o) the clearing of and making good to existing watercourses, works to alter the course of or 

otherwise interfere with a watercourse; 

(p) ducting; 

(q) removal of existing hedgerows and making good; 

(r) bunds, embankments, aprons, abutments, shafts, foundations, wing walls, cuttings, 

landscaping and boundary treatments, earthworks and earthwork retaining structures; 

(s) environmental mitigation; 

(t) pavements, surface treatments, kerbs and channels; 

(u) works to alter or remove road furniture; 

(v) refurbishment works to any existing bridge; 

(w) traffic signs, traffic signalling, surface course and carriageway markings, street lighting and 

electrical equipment;  

(x) retaining walls;  

(y) works for the benefit or protection of land affected by the authorised development; and  

(z) enabling works comprising— 

(i) archaeological and heritage investigations; 

(ii) utilities isolations; 

(iii) topographic surveys; and 

(iv) building and boundary control; and 

(aa) sustainability issues such as material reclamation, re-use and safe disposal of site materials, 

and the minimisation of landfill and waste. 

2. Within the areas of the highway works the provision where appropriate of— 

(a) site clearance and excavation; 

(b) removal of existing and creation of new private means of accesses in the locations shown 

on the access and rights of way plans; 

(c) fencing for boundary treatment and acoustic barriers; 

(d) safety barriers; 

(e) surface water drainage works including swales, attenuation, outfalls, headwalls and 

culverting; 

(f) ducting; 

(g) bunds, embankments, cuttings, landscaping, earthworks and earthwork retaining structures; 

(h) pavements, surface treatments, refuge islands, kerbs and channels; 

(i) footways, cycle tracks, bridleways and footpath linkages; 

(j) traffic signs, traffic signalling and road markings; 

(k) street lighting and electrical equipment; 

(l) retaining walls; 

(m) motorway communications and control equipment; 

(n) diversion and provision of utilities including foul water sewers; 

(o) demolition of buildings and structures as shown on the main site demolition plan; 

(p) works required for the strengthening, improvement, maintenance or reconstruction of any 

streets; 

(q) enabling works comprising— 

(i) archaeological and heritage investigations; 

(ii) utilities isolations; 

(iii) topographic surveys; and 
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(iv) building and boundary control; and 

(r) sustainability issues such as material reclamation, re-use and safe disposal of site materials, 

and the minimisation of landfill and waste. 

3. Within the area of land described on the works plans as Work Nos. 1 to 39 temporary works as 

necessary including but not limited to—  

(a) traffic management; 

(b) earthworks, trenching, ducting and stock piling of topsoil and subsoil material; 

(c) statutory undertakers plant diversions; 

(d) haulage roads; 

(e) temporary road construction; 

(f) signage and fencing; 

(g) rail sidings; 

(h) construction compounds including temporary buildings, welfare facilities, batching plants, 

storage and parking areas; and 

(i) drainage systems. 

4. Such other works as may be necessary or expedient for the purpose of or in connection with the 

construction, operation or maintenance of the authorised development. 

 SCHEDULE 2 Article 3 

REQUIREMENTS 

PART 1 

REQUIREMENTS 

Interpretation 

1. In this Part of this Schedule— 

“archaeological mitigation strategy” means the document of that description referred to in 

Schedule 16 and certified as the archaeological mitigation strategy by the Secretary of State for 

the purposes of this Order; 

“Ardley trackways technical note” means the document of that description referred to in 

Schedule 16 and certified as the Ardley trackways technical note by the Secretary of State for 

the purposes of this Order; 

“biodiversity enhancement works” means new planting and other forms of habitat creation or 

enhancement of existing ecological features to contribute towards delivery of net gains in 

biodiversity through either or both increased areas of habitat, or improved quality of habitat 

within the orderOrder limits; 

“carbon management plan” means the document of that description referred to in Schedule 16 

and certified as the carbon management plan by the Secretary of State for the purposes of this 

Order; 

“central hub works” means the works comprised in Work No. 9; 

“central hub design approach document” means the document of that description referred to in 

Schedule 16 and certified as the central hub design approach document by the Secretary of State 

for the purposes of this Order; 

“component of the authorised development on the main site” means the components listed in 

requirement 4 (components of development and phasing); 
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“CEMP” means the document of that description referred to in Schedule 16 and certified as the 

construction and environmental management plan by the Secretary of State for the purposes of 

this Order; 

“CTMP” means the document of that description referred to in Schedule 16 and certified as the 

construction traffic management plan by the Secretary of State for the purposes of this Order; 

“ecological mitigation works” means the provision of ecological mitigation including the 

relocation and translocation of hedgerows, grassland translocation, provision of bat boxes and 

creation of wildlife ponds and artificial badger setts; 

“employment scheme” means a scheme for the provision of employment and training for those 

employed at the authorised development comprising— 

(a) details of how the initial employment opportunities at the authorised development will be 

advertised and how liaison with the local planning authority and Oxfordshire County 

Council or any successor bodies in respect of such functions will take place with the 

objective of maximising access to information about such employment opportunities for 

the local workforce and, in particular, unemployed persons; 

(b) details of how training and volunteering opportunities will be provided for employees; 

(c) details of an apprenticeship scheme; 

(d) details of measures to be taken to provide college and/or work placement opportunities for 

students and unemployed persons within the locality; 

(e) other measures where appropriate (including but not limited to)— 

(i) a recruitment and training programme for construction employees with a focus on the 

job centres in locations where employment deprivation has been identified; 

(ii) provision of skills training; 

(iii) preference to be given to procurement of local products and services where efficient, 

cost effective and lawful; and 

(iv) details of the reporting and monitoring of the above measures; 

“energy strategy” means the document of that description referred to in Schedule 16 and 

certified by the Secretary of State as the energy strategy for the purposes of this Order; 

“flood risk assessment” means the document of that description referred to in Schedule 16 and 

certified by the Secretary of State as the flood risk assessment for the purposes of this Order; 

“framework travel plan” means the document of that description referred to in Schedule 16 and 

certified by the Secretary of State as the framework travel plan for the purposes of this Order; 

“HGV routeing strategy” means the document of that description referred to in Schedule 16 and 

certified by the Secretary of State as the HGV routeing strategy for the purposes of this Order; 

“habitat management and monitoring plan” means the document of that description referred to 

in Schedule 16 and certified by the Secretary of State as the habitat management and monitoring 

plan for the purposes of this Order; 

“landfill works” means the works comprised in Work No. 34; 

“landfill reprofiling technical note” means the document of that description referred to in 

Schedule 16 and certified by the Secretary of State as the landfill reprofiling technical note for 

the purposes of this Order; 

“main site design approach document” means the document of that description referred to in 

Schedule 16 and certified by the Secretary of State as the main site design approach document 

for the purposes of this Order; 

“occupation” means occupation of the authorised buildings other than for the purpose of 

constructing, fitting out, commissioning or site security and for the purpose of this definition, 

“authorised buildings” means any buildings erected as part of the authorised development; 

“outline lighting strategy” means the document of that description referred to in Schedule 16 

and certified by the Secretary of State as the outline lighting strategy for the purposes of this 

Order; 
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“outline odour management plan” means the document of that description referred to in 

Schedule 16 and certified by the Secretary of State as the outline odour management plan for 

the purposes of this Order; 

“public transport strategy” means the document of that description referred to in Schedule 16 

and certified by the Secretary of State as the public transport strategy for the purposes of this 

Order; 

“sustainable drainage statement (main site)” means the document of that description referred to 

in Schedule 16 and certified by the Secretary of State as the sustainable drainage 

strategystatement (main site) for the purposes of this Order; 

“sustainable transport strategy” means the document of that description referred to in Schedule 

16 and certified by the Secretary of State as the sustainable transport strategy for the purposes 

of this Order; 

“sustainable transport working group” means the group established pursuant to the provisions 

set out in Part 3 of this Schedule; and 

“water framework directive assessment” means the document of that description referred to in 

Schedule 16 and certified by the Secretary of State as the water framework directive assessment 

for the purposes of this Order. 

Time limit 

2. The authorised development must commence no later than the expiration of five years 

beginning with the date on which this Order comes into force. 

Approved details and amendments to them 

3.—(1) With respect to any requirement which requires details to be submitted in accordance with 

a plan or document listed in requirement 1, the local planning authority may approve an amendment 

or variation to such a document or plan in writing in accordance with sub-paragraph (3). 

(2) With respect to any requirement which requires the authorised development to be carried out 

in accordance with the details approved by the local planning authority, the authorised development 

must be carried out in accordance with those details as approved unless an amendment or variation 

has previously been approved in writing by the local planning authority in accordance with sub-

paragraph (3). 

(3) Any amendments to or variations from documents or approved details must be in accordance 

with the principles and assessments set out in the environmental statement. Such agreement may 

only be given in relation to immaterial changes where it has been demonstrated to the local planning 

authority that the subject matter of the agreement sought is unlikely to give rise to any materially 

new or materially different environmental effects from those assessed in the environmental 

statement. 

(4) The approved details must be taken to include any amendments that may subsequently be 

approved in writing by the local planning authority.  

Components of development and phasing  

4. No component of the authorised development on the main site is to commence until details of 

the phasing of that component have been submitted to and approved in writing by the local planning 

authority. The components for the purposes of this Part of this Schedule are— 

(a) earthworks; 

(b) rail terminal and related infrastructure; 

(c) private estate roads within the main site; 

(d) surface water and foul drainage; 

(e) development plots; 

(f) landscape works; 
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(g) biodiversity enhancement works; 

(h) ecological mitigation works; 

(i) the central hub works; and 

(j) permanent signage within the main site. 

Rail 

5. No more than 232,258 square metres of warehouse (including ancillary office floor space but 

not including mezzanine floor space) to be provided as part of the authorised development may be 

occupied until the rail freight terminal which is capable of handling a minimum of four 775 metre 

trains per day and the associated rail infrastructure required for those purposes has been constructed 

and is available for use. 

Sustainable transport and travel plan 

6.—(1) The provisions of the framework travel plan or any variation of such plan agreed by the 

sustainable transport working group must be complied with at all times following the 

commencement of the authorised development unless otherwise agreed in writing by the local 

planning authority. 

(2) Prior to the occupation of each individual warehouse unit an occupier-specific travel plan is 

to be submitted to, and approved in writing by, the local planning authority. Each occupier-specific 

travel plan must be in accordance with the framework travel plan or any approved variation thereto 

pursuant to sub-paragraph (1) and must be complied with at all times following the occupation of 

the relevant warehouse unit to which it relates. 

(3) The sustainable transport strategy must be implemented and complied with following the first 

occupation of any warehouse floorspace on the authorised development. 

(4) The public transport strategy must be implemented and complied with following the first 

occupation of any warehouse floorspace on the authorised development. 

(5) Where in the framework travel plan or public transport strategy reference is made to employees 

in the context of sustainable transport measures then that reference must be construed as including 

all persons attending the authorised development as their usual place of work and is not to be 

confined solely to persons who are directly employed by an occupier of the authorised development. 

(6) The undertaker must use reasonable endeavours to maximise the use of Euro VI compliant 

HGV fleets operated by occupiers of the warehouse units which visit those warehouses. 

(7) Prior to the commencement of the construction of any warehousing, the undertaker must 

establish the sustainable transport working group in accordance with the provisions of Part 3 of this 

Schedule (membership, role and protocol of the sustainable transport working group). 

(8) The membership, role and protocol of the sustainable transport working group will be as set 

out in Part 3 and the group will be administered by the undertaker, and operated, in accordance with 

the provisions of Part 3 of this Schedule. 

(9) The sustainable transport working group is to continue its duties until the expiry of five years 

from full occupation of the authorised development unless otherwise agreed with the local planning 

authority. 

(10) In this paragraph “Euro VI compliant” means compliant with the Euro VI standard for the 

vehicle in question contained in Regulation (EC) No 595/2009. 

Design and phasing of highway works  

7. The highway works must be carried out in accordance with details first submitted to and 

approved by the relevant highway authority in accordance with the provisions of Parts 2 and 3 of 

Schedule 14 (protective provisions). 

8.—(1) Subject to sub-paragraphs (2),(), (3), (4), (5) and (56), the undertaker must complete the 

highway works identified in columns (1) and (2) of the following table, so that such highway works 
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are available for use by the public, by no later stage than the stage of the authorised development as 

set out in column (3) of that table below or such alternative later stage as agreed by the relevant 

body or bodies identified in column (4) or such successor body as may replace them in function. 
 

(1) 

Work No. as 

described in 

Schedule 1 

(2) 

Description  

(3) 

Stage of Development 

(4) 

Relevant 

highway 

authority 

10 Chilgrove Drive To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

11 Principal access to 

the main site   

To be completed prior to the occupation of the 

first warehouse to be occupied.   

Local 

highway 

authority 

12A Heyford Park link 

road (western 

section of the link 

road) 

To be completed prior to the occupation of the 

first warehouse to be occupied 

Local 

highway 

authority 

12B Heyford Park link 

road (eastern 

section) 

To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 

no more than 61,967 square metres of 

mezzanine floor spacefloorspace) to be 

occupied.   

Local 

highway 

authority   

13A Aves Ditch 

Bridleway 

connection 

To be completed prior to the occupation of the 

first warehouse 

Local 

highway 

authority   

13B   Camp 

Road/Chilgrove 

Drive junction   

To be completed prior to the occupation of the 

first warehouse to be occupied subject to sub-

paragraph (3).  ) 

Local 

highway 

authority 

14A M40 Junction 10 

(Phase 1)   

To be completed prior to the occupation of the 

first warehouse to be occupied.   

National 

Highways   

14B M40 Junction 10 

(Phase 2) 

To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 

no more than 61,967 square metres of 

mezzanine floor spacefloorspace) to be 

occupied.   

National 

Highways 

15A A43 trunk road 

(Phase 1) 

To be completed prior to the occupation of the 

first warehouse to be occupied. 

National 

Highways 

15B A43 trunk road 

(Phase 2) 

To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 

no more than 61,967 square metres of 

mezzanine floor spacefloorspace) to be 

occupied 

National 

Highways 

16 A43 Baynard’s 

Green Junction 

To be completed prior to the occupation of the 

first warehouse to be occupied subject to sub-

paragraphs (4) and (5).) 

National 

Highways 

16A A43 Baynard’s 

Green Junction 

Alternative 

To be completed prior to the occupation of the 

first warehouse to be occupied; or to be 

commenced within one year of completion of 

the works referred to in sub-paragraph (4) and 

National 

Highways   
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subject to sub-paragraph (5) whichever is the 

later 

17 B4100 To be completed prior to the occupation of the 

first warehouse to be occupied subject to sub-

paragraph (4).) 

Local 

highway 

authority 

18 B430 south of 

Ardley roundabout 

To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

19 Ardley Road To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

20 Ardley Bypass To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

21 Ardley Bypass 

Public Rights of 

Way 

To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

22 M40 Junction 9 To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 

no more than 61,967 square metres of 

mezzanine floor spacefloorspace) to be 

occupied. 

National 

Highways 

23 Middleton Stoney 

Relief Road 

To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 

no more than 61,967 square metres of 

mezzanine floor spacefloorspace) to be 

occupied. 

Local 

highway 

authority 

24 Middleton Road To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

25A B430 Active 

Travel Route 

To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

25B B430 Upper 

Heyford Road 

junction 

To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 

no more than 61,967 square metres of 

mezzanine floor spacefloorspace) to be 

occupied. 

Local 

highway 

authority 

26 Quarry Cottages 

turning head and 

bridleway 

To be completed prior to the occupation of the 

first warehouse to be occupied 

Local 

highway 

authority 

27A Ardley Road 

(Middleton 

Stoney) 

To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

27B Middleton Stoney 

crossroads 

To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 
no more than 61,967 square metres of 

Local 

highway 

authority 
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mezzanine floor spacefloorspace) to be 

occupied. 

28 Aves Ditch (North) To be completed prior to the occupation of the 

first warehouse to be occupied 

Local 

highway 

authority 

33 Cycle link to 

Middleton Road 

To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 

no more than 61,967 square metres of 

mezzanine floor spacefloorspace) to be 

occupied. 

Local 

highway 

authority 

36 B430 Station Road To be completed prior to the occupation of the 

first warehouse to be occupied. 

Local 

highway 

authority 

39 A4095 / B4030 

roundabout 

To be completed prior to the occupation of 

more than 185,806 square metres of 

warehousing plus up to(and if such 

warehousing includes mezzanine floorspace, 

no more than 61,967 square metres of 

mezzanine floor spacefloorspace) to be 

occupied. 

Local 

highway 

authority 

(2) Work No. 7B must be completed prior to the completion of Work No. 12A. 

(3) The undertaker is not obliged to undertake Work No. 13B if a third party has commenced 

construction of works at the Chilgrove Drive / Camp Road junction identified on the highway plans 

(Document 2.7D) as required by local planning authority planning permission reference 

18/00825/HYBRID (or any approved variation thereto or any other planning permission which 

requires the same or similar to those works at that junction and whether or not such planning 

permission is granted on appeal) prior to the stage of development specified in column (3) of the 

table at sub-paragraph (1) above. 

(4) The undertaker is not obliged to undertake Work Nos. 16 and 17 if a third party has obtained 

planning permission pursuant to local planning authority application references 21/03268/OUT, 

21/03267/OUT, 21/03266/F or 22/01340/OUT and commenced construction of works at the A43 

Baynard’s Green junction (including works to the B4100) in accordance with any of those 

permissions (or any approved variation thereto or any other planning permission which requires the 

same or similar to those works at that junction and whether or not such planning permission is 

granted on appeal) prior to the stage of development specified in column (3) of the table at sub-

paragraph (1) above. 

(5) The undertaker is only obliged to undertake Work No. 16A in the event that the third party 

works referred to in sub-paragraph (4) are completed. 

(6) The undertaker is not obliged to undertake any individual work specified in sub-paragraph (1) 

or (2) where— 

(a) the undertaker has agreed with the local planning authority and the relevant highway 

authority that an alternative to that work has been proposed which will mitigate the effect 

of the authorised development at the location of that work; and 

(b) the local planning authority and the relevant highway authority agree that such alternative 

work should be carried out in lieu of the individual work specified in sub-paragraph (1) or 

(2), and either— 

(i) an agreement for carrying out that alternative work has been entered into between the 

relevant highway authority and a third party; or 

(ii) the undertaker has entered into an agreement with the relevant highway authority in 

relation to the carrying out of that alternative work; and and unless otherwise agreed, 
Parts 2 and 3 (as relevant) of Schedule 14 will apply to such alternative works. 

(iii) Parts 2 and 3 (as relevant) of Schedule 14 will apply to such alternative works. 
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(7) In this paragraph, “complete” means the completion of the relevant highway works as 

evidenced by the issue of a provisional certificate pursuant to paragraph 8 of Part 2 of Schedule 14 

or a provisional certificate (phase) pursuant to paragraph 12 of Part 3 of Schedule 14 as appropriate 

and “completed” is to be construed accordingly. 

Detailed design approval  

9.—(1) The details of each component of the authorised development on the main site referred to 

in requirement 4 (components of development and phasing) must be in accordance with the 

parameters plan and the principles set out in the design code included at section 7 of the main site 

design approach document. 

(2) No component of the authorised development on the main site (excluding ecological 

mitigation works) is to commence until the details of that component have been submitted to and 

approved in writing by the local planning authority. The details of each component must include 

details of the following where they are located within that component— 

(a) rail infrastructure and rail freight terminal; 

(b) embankments and bunds; 

(c) hard landscaping, cycle tracks, footpaths and bridleways; 

(d) surface and foul drainage; 

(e) bridges identified as bridge nos. 02, 05 and 09 on the bridge overview plan; 

(f) cycle, motorcycle and vehicle parking; 

(g) built development design and layout (including external materials and sustainable energy 

measures); 

(h) location and quantum of bin stores; 

(i) site levels and finished floor levels; 

(j) estate roads; 

(k) weighbridges; 

(l) gatehouses; 

(m) height barrier at the entrance to the main site preventing HGV right turn movement; 

(n) HGV parking and welfare facilities and refuelling; 

(o) rising barriers; 

(p) ANPR; 

(q) permanent signage within the main site; 

(r) any temporary means of enclosure; 

(s) fencing, walls and other means of enclosure (including acoustic fencing); 

(t) design of access points to public rights of way to deter any unauthorised use; 

(u) location of interpretation boards; 

(v) substations; and 

(w) telecommunication masts. 

(3) 25% of the total number of car parking spaces to be provided within the authorised 

development isare to be equipped with electricalelectric vehicle charging points. 

(4) The authorised development must be carried out in accordance with the details as approved in 

writing by the local planning authority from time to time. 

Construction environmental management plan  

10.—(1) No part of the authorised development is to commence until a phase-specific 

construction environmental management plan (“P-CEMP”) for that part of the authorised 

development, drafted in accordance with the principles set out in the CEMP, has been submitted to 
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and approved in writing by the local planning authority or the relevant highway authority, where 

the P-CEMP relates to the highway works, the relevant highway authority. 

(2) Each P-CEMP must include the following matters, where relevant to eachthe phase 

concerned— 

(a) the appointment of an ecological clerk of works, the role of which is described in the 

CEMP; 

(b) details of the methods to control noise and vibration arising from construction activities, 

including— 

(i) proposals for monitoring of construction noise and vibration; and 

(ii) a noise and vibration management plan, including mitigation measures or alternative 

working practices where required to minimise or avoid adverse effects; 

(c) a dust management plan setting out the methods to be used to control dust from the site, 

including vehicle and/or wheel-washing prior to vehicles rejoining the public highway, and 

details of any dust monitoring proposed; 

(d) details of all temporary fencing, temporary buildings, temporary compound areas and 

temporary parking areas including arrangements for their removal following completion of 

construction; 

(e) an arboriculture method statement detailing measures to protect retained trees and 

hedgerows, and the method statement for any translocation of hedges, including details of 

built development and construction buffers and root protection areas; 

(f) measures to protect the safety and amenity of public rights of way users during 

construction; 

(g) details of any precautionary measures required to protect habitats and species on site, 

including the timing of vegetation clearance and groundworks, buffers around 

watercourses, and any specific method statements required with regard to protected 

species; 

(h) details of existing and proposed landscaping which needs to be protected during 

construction, including any veteran trees outside the Order limits; 

(i) details of areas to be used for the storage of fuel, oil and other chemicals, including 

measuremeasures to prevent pollution; 

(j) details of temporary advertisement signage; 

(k) details of any temporary surface water management system including measures to prevent 

sediment mobilisation to nearby watercourses and any relevant sensitive off-site ecological 

receptors; 

(l) details of any groundwater contamination mitigation or prevention measures; 

(m) an earthworks specification, remediation strategy and verification report informed by 

ground investigation work; 

(n) proposals for the disposal of asbestos, if required; 

(o) details of site rules, and regular communication with the community during construction 

of that phase; 

(p) details of any temporary or task lighting; 

(q) details of any construction access from the public highway; 

(r) a construction HGV traffic routeing strategy for that phase which must accord with the 

principles of the CTMP; 

(s) a site waste management plan for that phase; and 

(t) a materials management plan for that phase. 

(3) Each P-CEMP is to be reviewed and updated if necessary to address unacceptable impacts 

arising from construction works. Each P-CEMP (and any revision to it) must be submitted by the 
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undertaker for approval in writing by the local planning authority or the relevant highway authority, 

where the P-CEMP (or revision) relates to the highway works, the relevant highway authority. 

(4) All construction works must be carried out in accordance with the relevant P-CEMP as 

approved in writing by the local planning authority. or, where the P-CEMP relates to the highway 

works, the relevant highway authority. 

Provision of landscaping  

11. No component of the authorised development on the main site which includes landscaping is 

to commence until a landscaping scheme for that component has been submitted to and approved in 

writing by the local planning authority. The landscaping scheme must be carried out in accordance 

with the parameters plan and the habitat management and monitoring plan and in accordance with 

the landscaping principles established in the main site design approach document and must include 

details of all proposed soft landscaping works, including— 

(a) location, number, species, size, layout, method of trees’ support, plant protection measures 

and planting density of any proposed planting; 

(b) cultivation, importation of materials and other operations to ensure plant establishment; 

(c) details of existing trees to be retained, with measures for their protection during the 

construction period in accordance with British Standard 5837:2012, “Trees in relation to 

Design, Demolition and Construction Recommendations”, and to include a schedule of 

remedial tree works to be carried out in accordance with British Standard 3998:2010, “Tree 

Works Recommendations”, prior to construction commencing; 

(d) details of ecological mitigation; and 

(e) implementation timetable. 

Habitat management and monitoring plan and biodiversity net gain 

12.—(1) The authorised development must provide no less than an overall 10% biodiversity net 

gain. 

(2) No part of the authorised development which includes ecological mitigation works is to 

commence until a phase-specific habitat management and monitoring plan (“P-HMMP”) for that 

part of the authorised development, drafted in accordance with the principles set out in the habitat 

management and monitoring plan, has been submitted to and approved in writing by the local 

planning authority. 

(3) The authorised development must be carried out in accordance with the relevant P-HMMP as 

approved in writing by the local planning authority. 

(4) The ongoing management and maintenance of the green infrastructure (as described in the 

habitat management and monitoring plan) following its completion must be agreed in writing with 

the local planning authority prior to the occupation of any warehouse, such management and 

monitoring must be in accordance with the principles set out in the habitat management and 

monitoring plan and must be carried out as approved. 

Earthworks 

13.—(1) No component of the authorised development on the main site, which includes 

earthworks, is to commence until details of— 

(a) an earthworks strategy including a soil management plan for the protection of soils; 

(b) an earthworks specification; 

(c) cutting slopes and embankment design that would accord with the approved earthworks 

specification; 

(d) the extent of any material to be temporarily stored within the main site; and 

(e) any surplus material to be removed from the main site for disposal or material to be 

imported to the main site, 
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for that component have been approved in advance and in writing by the local planning authority. 

(2) All earthworks must be carried out in accordance with the details as approved in writing by 

the local planning authority. 

(3) Earthworks details in phases relevant to Zoneszones A4, A5, B and C as shown on the 

parameters plan must include details confirming the scope of a watching brief by a palaeontologist 

in accordance with the principles set out in  the Ardley trackways technical note. 

Archaeology and built heritage  

14. The programme of archaeological excavation, recording, analysis, reporting and publication 

must be in accordance with the archaeological mitigation strategy. 

Central hub 

15.—(1) No part of the central hub works must commence until a scheme for such part detailing— 

(a) the proposed use for any building on that part of the central hub works; 

(b) the built development, design and layout of new and retained buildings; 

(c) external materials; 

(d) landscaping and design of outside spaces; 

(e) any proposed sustainable energy measures; 

(f) lighting; 

(g) access; 

(h) cycle, motorcycle and vehicle parking arrangements; and 

(i) means of enclosure., 

has been approved in advance and in writing by the local planning authority. 

(2) The scheme submitted pursuant to sub-paragraph (1) must be in accordance with the principles 

set out in the central hub design approach document. 

(3) The threshing barn works must be carried out in accordance with the listed building drawings. 

(4) In this paragraph “threshing barn works” means the restoration and redevelopment of the 

threshing barn located within the central hub on the main site forming part of the central hub works 

as detailed on the listed building drawings. 

Lighting details  

16.—(1) Prior to the commencement of each component of the authorised development on the 

main site which includes permanent lighting, details of the proposed permanent external lighting in 

that component must be submitted to and approved in writing by the local planning authority. The 

lighting details must accord with the principles established in the outline lighting strategy. 

(2) The approved lighting details must be implemented and maintained as approved in writing by 

the local planning authority during operation of the authorised development. 

(3) The details submitted under this requirement must include details of any lighting on any gantry 

cranes included in the component concerned. 

Building sustainability 

17. No construction of a warehouse must start until a BREEAM Pre-Assessment Report based 

upon the BREEAM version 7 has been submitted to and approved in writing by the local planning 

authority demonstrating that the warehouse concerned is expected to achieve at least a BREEAM 

“Excellent” rating (BREEAM version 7 “Excellent”). 
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Energy strategy 

18. The authorised development must comply with the energy strategy. 

Carbon Management Plan 

19. The authorised development must be carried out in accordance with the carbon management 

plan. 

Flood risk and surface water drainage 

20. The authorised development must be carried out in accordance with the mitigation measures 

detailed within the flood risk assessment and the water framework directive assessment, or be 

carried out in accordance with any variation to these measures agreed in writing with the 

Environment Agency and the local planning authority in consultation with the lead local flood 

authority. 

21.—(1) No component of the authorised development on the main site, which includes surface 

water drainage, must commence until a surface water drainage scheme for that component based on 

sustainable drainage principles has been submitted to and approved in writing by the local planning 

authority in consultation with the lead local flood authority. The scheme must be in accordance with 

the sustainable drainage statement (main site) and must be informed by additional infiltration testing 

in accordance with BRE standard 365 “Soakaway design”, the extent of which is to be approved in 

advance by the lead local flood authority, the aim of which is to identify the maximum extent of 

reliance upon infiltration in accordance with the drainage hierarchy set out in the sustainable 

drainage statement (main site). 

(2) The surface water drainage scheme must be implemented and maintained for the operational 

life of the development in accordance with the details approved by the local planning authority in 

consultation with the lead local flood authority or in accordance with any variations to those details 

agreed in writing by the local planning authority in consultation with the lead local flood authority. 

22. Any element of the authorised development which directly affects any floodplain must not be 

commenced until such time as a floodplain compensation scheme has been submitted to and 

approved in writing by the local planning authority in consultation with the lead local flood 

authority. The scheme must accord with the principles established in the flood compensation 

measures set out in the drainage strategy contained within the flood risk assessment. Except for the 

floodplain compensation scheme itself, no above-ground part of the authorised development in any 

floodplain may be commenced until the relevant compensation scheme has been implemented in 

full. The scheme must be fully implemented and subsequently maintained in accordance with the 

timing and phasing arrangements embodied within the scheme or within any other period as may 

subsequently be agreed in writing by the local planning authority in consultation with the lead local 

flood authority. 

Foul water drainage 

23.—(1) Prior to the commencement of the authorised development on the main site, excluding 

earthworks, landscape works, biodiversity enhancement works, ecological mitigation works and 

permanent signage, a foul water drainage strategy must be submitted to and approved in writing by 

the local planning authority.  

23.(2) Except where it is constructed in accordance with the approved foul water drainage 

strategy, no component of the authorised development on the main site, excluding earthworks, 

landscape works, biodiversity enhancement works, ecological mitigation works and permanent 

signage, is to commence until written details of the foul water drainage system for that component 

have been submitted to and approved in writing by the local planning authority. Such details must 

be implemented as approved by the local planning authority. 
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HGV Routeing Strategy 

24. The HGV routeing strategy must be complied with at all times. 

Construction hours 

25.—(1) Subject to sub-paragraphs (2)), (3) and (4), construction and demolition works on the 

main site (which for the purposes of this requirement excludes archaeological investigations and 

any non-intrusive internal fit-out works but does include start up and shut down and deliveries) must 

not take place other than between 07:00 and 19:00 hours on weekdays and 07:00 and 16:00 hours 

on Saturdays and not at all on Sundays nor on public holidays, unless otherwise agreed in writing 

by the local planning authority. 

(2) The restrictions in sub-paragraph (1) do not apply to construction or demolition works where 

these— 

(a) are pre-planned construction works to highway or rail infrastructure requiring possessions 

where first notified to the local planning authority and local residents; 

(b) are carried out within existing buildings or buildings constructed as part of the authorised 

development; 

(c) are carried out with the prior approval of the local planning authority; 

(d) anyare oversize deliveries or deliveries where daytime working would be disruptive due to 

normal traffic operation; 

(e) are overnight traffic management measures; 

(f) are works to complete an operation that would otherwise cause greater interference with 

the environment and the general public if left unfinished; 

(g) are associated with an emergency; or 

(h) are works which do not give rise to noise or vibration which cause an adverse impact at the 

boundary of the main site. 

(3) Regardless of sub-paragraph (1), no piling operations are to take place before 08:00 and after 

18:00 hours on weekdays or before 08:00 and after 13:00 on Saturdays, and not at all on Sundays 

nor on public holidays, unless otherwise agreed in writing by the local planning authority. 

(4) Regardless of sub-paragraph (1), no reprofiling operations as detailed within Work No. 34 are 

to take place before 08:00 and after 18:00 hours on weekdays or before 08:00 and after 16:00 on 

Saturdays, and not at all on Sundays nor on public holidays, unless otherwise agreed in writing by 

the local planning authority. 

(5) Any emergency works carried out under sub-paragraph (2)(g) must be notified to the local 

planning authority within 72 hours of their commencement. 

Control of operational Noisenoise 

26.—(1) Prior to installation, details of all mechanical and ventilation plant and any other noise-

making machinery, or mobile plant (including HGV chiller units) that is intended to be used at any 

of the warehouses or other buildings within the main site, must be submitted to and approved in 

writing by the local planning authority. This will include an assessment of the expected noise impact 

at relevant receptors in accordance with BS4142:2014+A1:2019 Methods for rating and assessing 

industrial and commercial sound (or such other amendment or replacement of such documents as 

shall apply at the time of submission of the relevant application). The assessment will consider noise 

from the proposed plant and machinery to demonstrate compliance with government and local 

policy on noise. The installation of all mechanical and ventilation plant and any other noisemaking 

machinery must be carried out in accordance with the approved details. Any fixed plant or 

ventilation equipment must be installed and operated in accordance with manufacturers’ instructions 

at all times. 

(2) Prior to their use, details of any reach stackers that will be used within the main site must be 

submitted to the local planning authority demonstrating that they have a maximum operational 
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sound power level of 108 dB(A), unless it can be demonstrated by further assessment that 

operational activities can be undertaken using equipment that has a greater sound power level, and 

that the resulting noise levels at the receptor locations identified in the environmental statement 

would comply with government and local policy on noise. Any assessment must be undertaken in 

accordance with BS 4142:2014+A1:2019 (or such other amendment or replacement of such 

documents as apply at the time of submission of the assessment) and must consider the cumulative 

noise levels and effects of all relevant operational sources at the main site. 

Construction Odour 

27.—(1) The landfill works must not commence until a detailed odour management plan has been 

submitted to and agreed in writing with the local planning authority. 

(2) The detailed odour management plan submitted in accordance with sub-paragraph (1) must be 

in accordance with the principles of the outline odour management plan. 

(3) The landfill works must be carried out in accordance with the detailed odour management 

plan. 

Contamination risk 

28. If, during the course of construction, previously unidentified contamination is discovered, 

construction must cease within the identifiable perimeters of the area in which the suspected 

contamination is located within the Order limits and the contamination must be reported in writing 

to the local planning authority within 10 working days. Prior to the recommencement of construction 

on that localised area of land within the Order limits, suitable investigation and risk based land 

contamination assessment for the discovered contamination (to include any required amendments 

to the remedial scheme and verification plan) must be submitted to and approved in writing by the 

local planning authority. in consultation with the Environment Agency. The authorised development 

must then be implemented in accordance with the details approved by the relevantlocal planning 

authority and, unless otherwise agreed in writing by the local planning authority, retained as such 

in perpetuity. 

29.—(1) Prior to the use of any part of the completed authorised development if a remediation 

scheme and verification plan were agreed under requirement 28 for the relevant part of the 

completed authorised development, a verification investigation must be undertaken in line with the 

agreed verification plan for any works outlined in the remedial scheme and a report showing the 

findings of the verification investigation relevant to that part of the authorised development must be 

submitted to and approved in writing by the local planning authority in consultation with the 

Environment Agency. 

(2) The verification investigation report must— 

(a) contain a full description of the works undertaken in accordance with the agreed remedial 

scheme and verification plan; 

(b) contain results of any additional monitoring or testing carried out between the submission 

of the remedial scheme and the completion of remediation works; 

(c) contain movement permits for all materials taken to and from the land within the Order 

limits and a copy of the completed site waste management plan if one was required; 

(d) contain test certificates of imported material to show that it is suitable for its proposed use; 

(e) demonstrate the effectiveness of the approved remedial scheme; and 

(f) include a statement signed by the undertaker, or the approved agent, confirming that all the 

works specified in the remedial scheme have been completed. 

Landfill works  

30.—(1) The landfill works must not commence until any necessary permit arrangements have 

been approved by the Environment Agency. 
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(2) The landfill works must be carried out in accordance with the principles of the landfill 

reprofiling technical note. 

Employment 

31.—(1) Prior to the commencement of the construction of any part of the authorised 

development, excluding ecological mitigation works, an employment scheme in respect of 

employees to be involved in the construction of that part of the authorised development must be 

submitted to and approved in writing by the local planning authority. 

(2) Prior to the occupation of each warehouse to be occupied, and any subsequent change in 

occupation of any warehouse, an employment scheme, in respect of employees to be employed in 

that warehouse, must be submitted to and approved in writing by the local planning authority. 

(3) The approved employment schemes in respect of employees to be involved in construction of 

the authorised development and in each warehouse must be implemented and complied with at all 

times. 

Community liaison group 

32.—(1) Prior to the commencement of the authorised development the undertaker must establish 

a community liaison group to facilitate liaison between various bodies and the community in relation 

to the construction and operation of the authorised development. 

(2) The following parties must be provided with the opportunity to participate in the community 

liaison group— 

(a) the undertaker; 

(b) the local planning authority; 

(c) the relevant highway authorities; 

(d) representatives from relevant parish councils; and 

(e) any other stakeholder that the local planning authority and the undertaker wish to attend. 

(3) The community liaison group must be administered by the undertaker. 

(4) The community liaison group is to continue to meet until the expiry of five years from full 

occupation of the authorised development unless otherwise agreed with the local planning authority. 

PART 2 

PROCEDURE FOR DISCHARGE OF CERTAIN APPROVALS 

Applications made for certain approvals 

1.—(1) Where an application has been made to a discharging authority for any consent, agreement 

or approval required or contemplated by any of the provisions of this Order the discharging authority 

must give notice to the undertaker of its decision on the application before the end of the decision 

period. 

(2) For the purposes of sub-paragraph (1), the decision period is— 

(a) where no further information is requested under paragraph 2, 4240 business days from the 

day immediately following that on which the application is received by the discharging 

authority; 

(b) where further information is requested under paragraph 2, 4240 business days from the day 

immediately following that on which the further information has been supplied by the 

undertaker under paragraph 2; or 

(c) such longer period as may be agreed by the undertaker and the discharging authority in 

writing before the end of the period in sub-paragraph (a) or (b). 
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Further information 

2.—(1) In relation to any application to which this Part of this Schedule applies, the discharging 

authority has the right to request such further information from the undertaker as is necessary to 

enable it to consider the application. 

(2) If the discharging authority considers such further information to be necessary it must, within 

1015 business days of receipt of the application, notify the undertaker in writing specifying the 

further information required. 

(3) If the discharging authority does not give such notification as specified in sub-paragraph (2) it 

is to be deemed to have sufficient information to consider the application and is not subsequently 

entitled to request further information without the prior agreement of the undertaker. 

Fees 

3.—(1) Where an application is made to the discharging authority for consent, agreement or 

approval in respect of a requirement pursuant to Part 1 of this Schedule, the fee that would have 

been payable had the fee been determined under the Town and Country Planning (Fees for 

Applications, Deemed Applications, Requests and Site Visits) (England) Regulations 2012, as 

though the application were a reserved matters application, is to be paid to that authority. 

(2) Any fee paid under this Part of this Schedule must be refunded to the undertaker within 42 

days of— 

(a) the application being rejected as invalidly made; or 

(b) the discharging authority failing to determine the application within the decision period as 

determined under paragraph 1, unless within that period the undertaker agrees, in writing, 

that the fee is to be retained by the discharging authority and credited in respect of a future 

application. 

Appeals 

4.—(1) The undertaker may appeal in the event that— 

(a) the discharging authority refuses an application for any consent, agreement or approval 

required or contemplated by any of the provisions of this Order or grants it subject to 

conditions; 

(b) the discharging authority does not give notice of its decision to the undertaker within the 

decision period specified in paragraph 1; 

(c) on receipt of a request for further information under paragraph 2 the undertaker considers 

that either the whole or part of the specified information requested by the discharging 

authority is not necessary for consideration of the application; or 

(d) on receipt of any further information requested, the discharging authority notifies the 

undertaker that the information provided is inadequate and requests additional information 

which the undertaker considers is not necessary for consideration of the application. 

(2) The appeal process is as follows— 

(a) any appeal by the undertaker must be made within 42 days of the date of the notice of the 

decision or determination, or (where no determination has been made) expiry of the 

decision period as determined under paragraph 1; 

(b) the undertaker must submit the appeal documentation to the Secretary of State and must on 

the same day provide copies of the appeal documentation to the discharging authority and 

the requirement consultees; 

(c) as soon as is practicable after receiving the appeal documentation, the Secretary of State 

must appoint a person to determine the appeal (“the appointed person”) 

(Appointedappointed by the Planning Inspectorate on behalf of the Secretary of State) and 

must notify the appeal parties of the identity of the appointed person and the address to 

which all correspondence for that person’s attention should be sent; 
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(d) the discharging authority and the requirement consultees must submit written 

representations to the appointed person in respect of the appeal within 20 business days of 

the date on which the appeal parties are notified of the appointment of a person under sub-

paragraph (2)(c) and must ensure that copies of their written representations are sent to 

each other and to the undertaker on the day on which they are submitted to the appointed 

person; and 

(e) the appeal parties shallmust make any counter-submissions to the appointed person within 

20 business days of receipt of written representations under sub-paragraph (2)(d). 

(3) The appointed person must make a decision and notify it to the appeal parties, with reasons, 

as soon as reasonably practicable. 

(4) The appointment of the person pursuant to sub-paragraph (2)(c) may be undertaken by a 

person appointed by the Secretary of State for this purpose instead of by the Secretary of State. 

(5) If the appointed person considers that further information is necessary to enable consideration 

of the appeal the appointed person must, as soon as practicable, notify the appeal parties in writing 

specifying the further information required, the appeal party from whom the information is sought, 

and the date by which the information is to be submitted. 

(6) Any further information required under sub-paragraph (5) is to be provided by the party from 

whom the information is sought to the appointed person and to other appeal parties by the date 

specified by the appointed person. Any written representations concerning matters contained in the 

further information must be submitted to the appointed person, and made available to all appeal 

parties within 10 business days of that date. 

(7) On an appeal under this paragraph, the appointed person may— 

(a) allow or dismiss the appeal; 

(b) reverse or vary any part of the decision of the discharging authority (whether the appeal 

relates to that part of it or not); and 

(c) may deal with the application as if it had been made to the appointed person in the first 

instance. 

(8) The appointed person may proceed to a decision on an appeal taking into account only such 

written representations as have been sent within the prescribed time limits, or set by the appointed 

person under this paragraph. 

(9) The appointed person may proceed to a decision even though no written representations have 

been made within the prescribed time limits, if it appears to the appointed person that there is 

sufficient material to enable a decision to be made on the merits of the case. 

(10) The decision of the appointed person on an appeal is to be final and binding on the appeal 

parties, and a court may entertain proceedings for questioning the decision only if the proceedings 

are brought by a claim for judicial review. 

(11) If an approval is given by the appointed person under this Part of this Schedule, it is deemed 

to be an approval for the purpose of any consent, agreement or approval required under the Order 

or for the purpose of Part 1 of this Schedule (requirements) as if it had been given by the discharging 

authority. The discharging authority may confirm any determination given by the appointed person 

in identical form in writing but a failure to give such confirmation (or a failure to give it in identical 

form) is not to be taken to affect or invalidate the effect of the appointed person’s determination. 

(12) Except where a direction is given under sub-paragraph (13) requiring the costs of the 

appointed person to be paid by the discharging authority, the reasonable costs of the appointed 

person are to be met by the undertaker. The costs of the appointed person are calculated based on 

the applicable day rate for a Single Inspector as if he or she were appointed under s78/ s79 of the 

2008 Act. See the National Infrastructure Planning website for more information. 

(13) On application by the discharging authority or the undertaker, the appointed person may give 

directions as to the costs of the appeal parties and as to the parties by whom the costs of the appeal 

are to be paid. In considering whether to make any such direction and the terms on which it is to be 
made, the appointed person must have regard to the Planning Practice Guidance published by the 
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Department for Communities and Local Government on 6th March 2014 or any circular or guidance 

which may from time to time replace it. 

Interpretation of this Part of this Schedule 

5. In this Part of this Schedule— 

“the appeal parties” means the discharging authority, the undertaker and any requirement 

consultees; 

“business day” means a day other than Saturday or Sunday which is not Christmas Day, Good 

Friday or a bank holiday under section 1 of the Banking and Financial Dealings Act 1971; and 

“requirement consultee” means any body named in a requirement which is the subject of an 

appeal as a body to be consulted by the discharging authority in discharging that requirement. 

PART 3 

MEMBERSHIP, ROLE AND PROTOCOL OF THE SUSTAINABLE TRANSPORT 

WORKING GROUP 

1.—(1) The Sustainable Transport Working Group (“STWG”) will comprise representatives of— 

(a) the undertaker, who will normally take the Chair; 

(b) the local highway authority; 

(c) each of the district planning authorities within whose administrative area the Order limits 

lie; 

(d) National Highways; 

(d)(e) interested railway or bus operators (non-voting); 

(e)(f) travel plan co-ordinators for the individual warehouses (non-voting); and 

(f)(g) such other interested parties, stakeholders and expert bodies whose attendance 

members of the STWG may from time to time believe to be beneficial (non-voting), 

except that if at the time the STWG is constituted or any time thereafter a unitary authority is 

stablishedestablished then the representatives in sub-paragraphs (b) and (c) will be replaced by both 

a highway representative of the unitary authority for the area within which the authorised 

development is situated, and a planning representative of the unitary authority for the area within 

which the authorised development is situated. 

(2) In the event that a mayoral strategic authority is established and all or part of the Order limits 

lie within the administrative area of that authority, the STWG agree that the mayoral strategic 

authority will be a voting member of the STWG, if it so elects. 

(3) The role of the STWG will be— 

(a) to oversee the delivery of the framework travel plan and the public transport strategy; 

(b) to review the public transport services serving the authorised development in light of levels 

of usage and timing of provision with the objective of maximising usage as set out in the 

public transport strategy; 

(c) to oversee the work of the area-wide Travel Plan Co-ordinator appointed under the 

provisions of the framework travel plan, receiving the monitoring and review reports on 

the performance of the framework travel plan and public transport strategy and 

recommending further action to maximise sustainable travel patterns in connection with 

the authorised development as deemed necessary; 

(d) to consider all occupier-specific travel plans submitted pursuant to requirement 6(2) 

(sustainable transport and travel plan) and to advise the relevant planning authority on their 

consistency with, and support for, the agreed measures and targets in the framework travel 
plan and public transport strategy; 
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(e) to participate in any reviews of the framework travel plan and the public transport strategy; 

and 

(f) to monitor compliance with the HGV routeing strategy. 

2.—(1) The STWG will be administered by the undertaker in accordance with the following 

protocol. 

(2) Meetings of the STWG will be convened, administered and serviced by the area-wide Travel 

Plan Co-ordinator appointed under the provisions of the framework travel plan. 

(3) Meetings will take place at not more than 6 monthly intervals in a venue provided by the 

undertaker (or such other frequency, place and timing as the STWG members may subsequently 

agree upon). 

(4) Not less than ten clear working days’ notice of meetings will be given to all parties 

accompanied by an agenda and background papers with relevant information for the matters to be 

considered. 

(5) All members will have the right to propose an item to be discussed at the meeting under urgent 

business. 

(6) A meeting will only be quorate if a representative from both the local highway authority and 

the undertaker is present. 

(7) The area-wide Travel Plan Co-ordinator must minute each meeting and circulate copies of the 

minutes as soon as practical to all invited parties. Such minutes, once confirmed at the subsequent 

meeting, will become a matter of public record, subject to redaction of individual items of 

commercial or personal confidentiality. 

(8) The STWG will at all times be free to consult with other relevant authorities and bodies and 

will at the election of any member be at liberty to invite persons to attend meetings in a non-voting 

capacity. 

3. Decisions of the STWG are to be taken on a majority vote with each voting member of the 

STWG present having a single vote. In the event of a vote causing an impasse, or if any of the voting 

members disagree with the decision made and wish it to be reviewed, the decision (the “disputed 

decision”) will be reviewed using the decision review mechanism set out in paragraph 54. 

4.—(1) In the event of any disputed decision of the STWG being subject to review as provided 

by paragraph 43 the following protocol applies. 

(2) The voting members involved in the disputed decision (“the relevant members”) will attempt 

to resolve the matter and reach agreement on the disputed decision if possible without delay. 

(3) If the relevant members are unable to resolve the matter within three weeks of the disputed 

decision having been taken any relevant member may, by serving notice by email and recorded 

delivery post on all the other relevant members (“the notice”), with a copy to all other members of 

the STWG, within fourteen days of the expiry of the three weeks referred to above, or later by 

agreement between the relevant members, refer the disputed decision to an expert (“the expert”) for 

resolution. 

(4) In order to refer the disputed decision to the expert the notice must specify— 

(a) the nature, basis and brief description of the disputed decision; and 

(b) the expert proposed. 

(5) In the event that the relevant members are unable to agree whomwho should be appointed as 

the expert within 14 days after the date of the notice then any of the relevant members may request 

the President of the Law Society to nominate the expert, in respect of matters of legal interpretation 

and the President of the Chartered Institution of Highways and Transportation in respect of all other 

matters. 

(6) Experts are to be instructed at the joint expense of the members. 

(7) The expert will be appointed subject to an express requirement that the expert reaches a 

decision on how the disputed decision is to be resolved and communicates it to the relevant members 

within the minimum practicable timescale allowing for the process in sub-paragraph (8) and the 
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nature and complexity of the disputed decision and in any event not more than 42 days from the 

date of the expert’s appointment to act. 

(8) Following appointment the expert will be required to give notice to each of the relevant 

members inviting each of them to submit to the expert within 21 days written submissions and 

supporting material on their position in relation to the disputed decision with copies of those 

submissions and material being provided at the same time to the other relevant members. The expert 

will afford to each of the relevant members an opportunity to make counter submissions within a 

further 14 days in respect of any such submission and material. 

(9) The expert when making the expert’s determination shall have regard to the contents of any 

relevant national planning or transport policy and any relevant transportation policy adopted by the 

local highway authority and, where relevant, any increase or decrease in the traffic including public 

transport and travel by other sustainable means arising from the authorised development compared 

with that presented in the transport assessment or such other assessment, automatic traffic counts or 

monitoring data as may be supplied by the relevant members. 

(10) The expert will act as an expert and not as an arbitrator and the expert’s decision will (in the 

absence of manifest error) be final and binding on the relevant members and at whose cost will be 

at the discretion of the expert or in the event that the expert makes no determination, such costs will 

be borne by the relevant members in equal shares. 

 SCHEDULE 3 Article 9 

STREETS SUBJECT TO STREET WORKS 

(1) 

Area 

(2) 

Street within the Order limits subject to street works  

District of Cherwell M40 

 A34 

 A43 

 A4095 

 B430 

 B4030 

 B4100 

 Ardley Road (Somerton) 

 Ardley Road (Ardley) 

 Camp Road 

 Chilgrove Drive 

 Middleton Road 

 Middleton Stoney Road (Bicester) 

 Somerton Road (Quarry cottages) 

 Somerton Road (Ardley) 

 Street heading south from Raghouse Lane past Kennel Copse 

 Upper Heyford Road 

 Unnamed single carriageway 6808672 

 SCHEDULE 4 Article 11 

STREETS TO BE PERMANENTLY STOPPED UP 

PART 1 

STREETS FOR WHICH A SUBSTITUTE IS TO BE PROVIDED 
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(1) 

Area 

(2) 

Street to be 

stopped up 

(3) 

Extent of Stopping up 

(4) 

New Street to be 

substituted 

(5) 

Stage of the 

authorised 

development  

District of 

Cherwell 

Ardley 

Road 

The existing highway 

within the area marked ii 

on the access and rights of 

way plans (Document 

2.3C) shown edged dark 

blue with  grey and white 

hatching. 

The proposed highway 

within the area marked iii 

on the access and rights of 

way plans (Document 

2.3C) shown edged brown 

with brown hatching 

Completion 

of Work No. 

19 

District of 

Cherwell 

B430 The existing highway 

within the area marked iv 

on the access and rights of 

way plans (Document 

2.3C) shown edged dark 

blue with  grey and white 

hatching. 

The proposed highway 

within the area marked v 

on the access and rights of 

way plans (Document 

2.3C) shown edged brown 

with brown hatching 

Completion 

of Work No. 

18 

District of 

Cherwell 

M40 J10 

northbound 

merge slip 

road 

The existing highway 

within the area marked vi 

on the access and rights of 

way plans (Document 

2.3C) shown edged dark 

blue with  grey and white 

hatching. 

The proposed highway 

(special road) within the 

area marked vii on the 

access and rights of way 

plans (Documents 2.3A 

and 2.3C) shown edged 

blue with blue hatching  

Completion 

of Work No. 

14A 

District of 

Cherwell 

M40 J10 

northbound 

diverge slip 

road 

The existing highway 

within the area marked 

viii on the access and 

rights of way plans 

(Document 2.3C) shown 

edged dark blue with  grey 

and white hatching. 

The proposed highway 

(special road) within the 

area marked ix on the 

access and rights of way 

plans (Document 2.3C) 

shown edged blue with 

blue hatching 

Completion 

of Work No. 

14A 

District of 

Cherwell 

A43 Ardley 

roundabout 

The existing highway 

within the area marked x 

on the access and rights of 

way plans (Document 

2.3C) shown edged dark 

blue with grey and white 

hatching. 

The proposed highway 

(all-purpose trunk road) 

within the area marked xi 

on the access and rights of 

way plans (Document 

2.3C) shown edged green 

with green hatching 

Completion 

of Work No. 

15A 

District of 

Cherwell 

Upper 

Heyford 

Road 

The existing highway 

within the area marked xii 

on the access and rights of 

way plans (Document 

2.3D) shown edged dark 

blue with grey and white 

hatching. 

The proposed highway 

within the area marked 

xiii on the access and 

rights of way plans 

(Documents 2.3D and 

2.3F) shown edged brown 

with brown hatching  

Completion 

of Work No. 

12A 

District of 

Cherwell 

Upper 

Heyford 

Road 

The existing highway 

within the area marked 

xiv on the access and 

rights of way plans 

(Documents 2.3D, 2.3F 

and 2.3G) shown edged 

dark blue with grey and 

white hatching. 

(i) The proposed highway 

within the area marked xv 

on the access and rights of 

way plans (Document 

2.3F) shown edged brown 

with brown hatching 

(ii) The proposed 

highway within the area 
marked xix on the access 

and rights of way plans 

Completion 

of Work No. 

12B 
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(Document 2.3F) shown 

edged brown with brown 

hatching. 

District of 

Cherwell 

B430 

Middleton 

Stoney 

Road 

The existing highway 

within the area marked 

xvi on the access and 

rights of way plans 

(Document 2.3E) shown 

edged dark blue with grey 

and white hatching. 

The proposed highway 

within the area marked 

xvii on the access and 

rights of way plans 

(Documents 2.3C and 

2.3E) shown edged brown 

with brown hatching 

Completion 

of the later of 

Work Nos. 

11 or 20 

District of 

Cherwell 

B430 

Ardley 

Stoney 

Road 

The existing highway 

within the area marked 

xviii on the access and 

rights of way plans 

(Documents 2.3F and 

2.3G) shown edged dark 

blue with  grey and white 

hatching. 

The proposed highway 

within the area marked 

xix on the access and 

rights of way plans 

(Documents 2.3F and 

2.3G) shown edged brown 

with brown hatching. 

Completion 

of Work No. 

12B 

     

PART 2 

STREETS FOR WHICH NO SUBSTITUTE IS TO BE PROVIDED  
 

(1) 

Area 

(2) 

Street to be stopped 

up 

(3) 

Extent of Stopping up 

(4) 

Stage of the 

authorised 

development 

District of 

Cherwell 

The lane known as 

Quarry Cottages or 

Somerton Road  

The existing highway within the area marked 

i on the access and rights of way plans 

(Document 2.3B) shown edged dark blue 

with grey and white hatching. 

Commencement 

of any of Work 

Nos. 1, 2 3 or 8 

 SCHEDULE 5 Article 13 

PUBLIC RIGHTS OF WAY 

PART 1 

PUBLIC RIGHTS OF WAY TO BE PERMANENTLY STOPPED UP FOR WHICH 

A SUBSTITUTE IS TO BE PROVIDED 
 

(1) 

Area 

(2) 

Public 

right of 
way to be 

stopped up 

(3) 

Extent of stopping up 

(4) 

Substitute to be provided 

(5) 

Stage of the 

authorised 
development 

by which 
time the 

stopping up 

must be 
completed 

Parish of 

Ardley 

Public 

footpath 

The existing footpath 

between the points 

Proposed public footpath 

between the points marked 5-8 

Completion 

of the later of 
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109/32 

(part) 

marked 5-6 on the 

access and rights of 

way plans (Document 

2.3C) shown with a 

dashed red line. 

on the access and rights of way 

plans (Document 2.3C) shown 

indicatively with a dashed and 

dotted brown line on a detailed 

alignment to be agreed with the 

local highway authority. 

Work Nos. 

14A and 15A 

Parish of 

Stoke 

Lyne 

Public 

footpath 

367/31 

The existing footpath 

between the points 

marked 6-7 on the 

access and rights of 

way plans (Document 

2.3C) shown with a 

dashed red line. 

Proposed public footpath 

between the points marked 5-8 

on the access and rights of way 

plans (Document 2.3C) shown 

indicatively with a dashed and 

dotted brown line on a detailed 

alignment to be agreed with the 

local highway authority. 

Completion 

of the later of 

Work Nos. 

14A and 15A 

Parish of 

Stoke 

Lyne 

Public 

bridleway 

367/20 

(part) 

The existing bridleway 

between the points 

marked 10-68 on the 

access and rights of 

way plans (Document 

2.3C) shown with a 

dashed dark red line. 

Proposed cycle track between the 

points marked 9-10 on the access 

and rights of way plans 

(Document 2.3C) shown with a 

dashed pink line. 

Completion 

of Work No. 

15B 

Parish of 

Ardley 

Public 

footpath 

109/22 

(part) 

The existing footpath 

between the points 

marked 11-12 on the 

access and rights of 

way plans (Documents 

2.3C and 2.4E) shown 

with a dashed red line. 

Proposed public footpath 

between the points marked 11-13 

on the access and rights of way 

plans (Document 2.3C) shown 

indicatively with a dashed and 

dotted brown line on a detailed 

alignment to be agreed with the 

local highway authority. 

Completion 

of the later of 

Work Nos. 

19 or 20 

Parish of 

Ardley 

Public 

bridleway 

109/28 

The existing bridleway 

between the points 

marked 15-16 on the 

access and rights of 

way plans (Document 

2.3D) shown with a 

dashed dark red line. 

Proposed permissive shared use 

cycle track between the points 

marked 66-67 on the access and 

rights of way plans (Documents 

2.3D and 2.3E) shown 

indicatively with a dotted pink 

line on a detailed alignment to be 

agreed through the detailed 

design of the main site estate 

road to be approved under 

requirement 9. 

Completion 

of the later of 

Work Nos. 

7A or 7B 

Parish of 

Ardley 

Public 

bridleway 

109/29 

(part) 

The existing bridleway 

between the points 

marked 16-18 on the 

access and rights of 

way plans (Document 

2.3D) shown with a 

dashed dark red line. 

Proposed permissive shared use 

cycle track between the points 

marked 66-67 on the access and 

rights of way plans (Documents 

2.3D and 2.3E) shown 

indicatively with a dotted pink 

line on a detailed alignment to be 

agreed through the detailed 

design of the main site estate 

road to be approved under 

requirement 9. 

Completion 

of the later of 

Work Nos. 

7A the later 

of 7B 

Parish of 

Ardley 

Public 

bridleway 

109/30 

The existing bridleway 

between the points 

marked 18-20 on the 

access and rights of 

way plans (Documents 

2.3D and 2.3E) shown 

Proposed permissive shared use 

cycle track between the points 

marked 66-67 on the access and 

rights of way plans (Documents 

2.3D and 2.3E) shown 

indicatively with a dotted pink 

Completion 

of the later of 

Work Nos. 

7A or 7B 
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with a dashed dark red 

line. 

line on a detailed alignment to be 

agreed through the detailed 

design of the main site estate 

road to be approved under 

requirement 9. 

Parish of 

Ardley 

Public 

bridleway 

109/26 

(part) 

The existing bridleway 

between the points 

marked 23-24-12-25 

on the access and 

rights of way plans 

(Documents 2.3C and 

2.3E) shown with a 

dashed dark red line. 

Proposed public bridleway 

between the points marked 23-

26-25 on the access and rights of 

way plans (Documents 2.3C and 

2.3E) shown indicatively with an 

unbroken yellow line on a 

detailed alignment to be agreed 

with the local highway authority. 

Completion 

of the later of 

Work Nos. 

20 or 21 

Parish of 

Ardley 

Public 

footpath 

109/24 

The existing footpath 

between the points 

marked 24-28 on the 

access and rights of 

way plans (Document 

2.3E) shown with a 

dashed red line. 

Proposed public bridleway 

between the points marked 23-

26-29 on the access and rights of 

way plans (Document 2.3E) 

shown indicatively with an 

unbroken yellow line on a 

detailed alignment to be agreed 

with the local highway authority. 

Completion 

of the later of 

Work Nos. 

20 or 21 

Parish of 

Middlet

on 

Stoney 

Public 

footpath 

297/8 

(part) 

The existing footpath 

between the points 

marked 43-44 on the 

access and rights of 

way plans (Document 

2.3G) shown with a 

dashed red line. 

Proposed public bridleway 

between the points marked 43-

45-46-44 on the access and rights 

of way plans (Documents 2.3G 

and 2.3H) shown indicatively 

with an unbroken yellow line on 

a detailed alignment to be agreed 

with the local highway authority. 

Completion 

of the later of 

Work Nos. 

23 or 32 

Parish of 

Bucknel

l 

Public 

bridleway 

148/6 

(part) 

The existing bridleway 

between the points 

marked 49-50 on the 

access and rights of 

way plans (Document 

2.3G) shown with a 

dashed dark red line. 

Proposed public bridleway 

between the points marked 49-51 

on the access and rights of way 

plans (Document 2.3G) shown 

indicatively with an unbroken 

yellow line on a detailed 

alignment to be agreed with the 

local highway authority. 

Completion 

of Work No. 

24 

Parish of 

Bucknel

l 

Public 

footpath 

148/5 

(part) 

The existing footpath 

between the points 

marked 52-53 on the 

access and rights of 

way plans (Documents 

2.3G and 2.3H) shown 

with a dashed red line. 

Proposed cycle track between the 

points marked 52-53 on the 

access and rights of way plans 

(Documents 2.3G and 2.3H) 

shown indicatively with a dashed 

pink line on a detailed alignment 

to be agreed with the local 

highway authority. 

Completion 

of Work No. 

33 

Parish of 

Middlet

on 

Stoney 

Public 

footpath 

297/3 

(part) 

The existing footpath 

between the points 

marked 55-56 on the 

access and rights of 

way plans (Document 

2.3H) shown with a 

dashed red line. 

(i) Proposed public footpath 

between the points marked 55-57 

on the access and rights of way 

plans (Document 2.3H) shown 

indicatively with a dashed and 

dotted brown line on a detailed 

alignment to be agreed with the 

local highway authority. 

(ii) Proposed public bridleway 

between the points marked 57-

45-46 on the access and rights of 

way plans (Document 2.3H) 

Completion 

of the later of 

Work Nos. 

23 or 32 
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shown indicatively with an 

unbroken yellow line on a 

detailed alignment to be agreed 

with the local highway authority. 

(iii) Proposed cycle track 

between the points marked 46-58 

on the access and rights of way 

plans (Document 2.3H) shown 

indicatively with a dashed pink 

line on a detailed alignment to be 

agreed with the local highway 

authority. 

(iv) Proposed public footpath 

between the points marked 58-

59-56 on the access and rights of 

way plans (Document 2.3H) 

shown indicatively with a dashed 

and dotted brown line on a 

detailed alignment to be agreed 

with the local highway authority. 

Parish of 

Stoke 

Lyne 

Public 

bridleway 

367/21 

(part) 

The existing bridleway 

between the points 

marked 69-70 on the 

access and rights of 

way plans (Document 

2.3C) shown with a 

dashed dark red line. 

Proposed public bridleway 

between the points marked 71-72 

on the access and rights of way 

plans (Documents 2.3A and 

2.3C) shown indicatively with an 

unbroken yellow line on a 

detailed alignment to be agreed 

with the local highway authority. 

Completion 

of Work No. 

15B 

     

PART 2 

PUBLIC RIGHTS OF WAY TO BE PERMANENTLY STOPPED UP FOR WHICH 

NO SUBSTITUTE IS TO BE PROVIDED 
 

(1) 

Area 

(2) 

Public right 

of way to be 
stopped up 

(3) 

Extent of stopping up 

(4) 

Stage of the 

authorised 
development 

Parish of 

Ardley 

Public 

bridleway 

109/29 

(part) 

The existing bridleway between the points 

marked 17-16 and 18-19 on the access and rights 

of way plans (Document 2.3D) shown with a 

dashed dark red line. 

Commencement 

of any of Work 

Nos. 6, 7 or 8 

Parish of 

Wendlebury 

Public 

footpath 

398/7 (part) 

The existing footpath between the points marked 

64-65 on the access and rights of way plans 

(Document 2.3H) shown with a dashed red line. 

Commencement 

of Work No. 22 

PART 3 

NEW PUBLIC RIGHTS OF WAY TO BE CREATED 
 

(1) 

Area 

(2) (3) 

Extent of new public right of way to be created 

(4) 
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Public right 

of way to be 

created 

Stage of the 

authorised 

development 

Parish of 

Ardley 

Public 

bridleway 

Proposed public bridleway between the points marked 1-

2-3-4 on the access and rights of way plans (Documents 

2.3B and 2.3C) shown indicatively with an unbroken 

yellow line on a detailed alignment to be agreed with the 

local highway authority 

Completion 

of the later of 

Work Nos. 8, 

26, 28 or 29 

Parish of 

Ardley 

Public 

bridleway 

Proposed public bridleway between the points marked 2-

14 on the access and rights of way plans (Documents 

2.3B and 2.3D) shown indicatively with an unbroken 

yellow line on a detailed alignment to be agreed with the 

local highway authority 

Completion 

of Work No. 

8 

Parish of 

Ardley 

Cycle Track Proposed cycle track between the points marked 21-22 

on the access and rights of way plans (Document 2.3E) 

shown indicatively with a dashed pink line on a detailed 

alignment to be agreed with the local highway authority. 

Completion 

of the later of 

Work Nos. 

11, 20 or 21 

Parish of 

Middlet

on 

Stoney 

Public 

bridleway 

Proposed public bridleway between the points marked 

30-31 on the access and rights of way plan (Document 

2.3F) shown indicatively with an unbroken yellow line 

on a detailed alignment to be agreed with the local 

highway authority. 

Completion 

of Work No. 

13A 

Parish of 

Middlet

on 

Stoney 

Public 

bridleway 

Proposed public bridleway between the points marked 

32-33-34 on the access and rights of way plan (Document 

2.3F) shown indicatively with an unbroken yellow line 

on a detailed alignment to be agreed with the local 

highway authority. 

Completion 

of the later of 

Work Nos. 

12, 13A, 

25A or 30 

Parish of 

Ardley 

Cycle Track Proposed cycle track between the points marked 35-36 

on the access and rights of way plans (Document 2.3F) 

shown indicatively with a dashed pink line on a detailed 

alignment to be agreed with the local highway authority. 

Completion 

of Work No. 

8 

Parish of 

Middlet

on 

Stoney 

Cycle Track Proposed cycle track between the points marked 36-37 

on the access and rights of way plans (Documents 2.3F 

and 2.3G) shown indicatively with a dashed pink line on 

a detailed alignment to be agreed with the local highway 

authority. 

Completion 

of Work No. 

8 

Parish of 

Ardley 

Cycle Track Proposed cycle track between the points marked 37-38-

39 on the access and rights of way plans (Documents 

2.3E and 2.3G) shown indicatively with a dashed pink 

line on a detailed alignment to be agreed with the local 

highway authority. 

Completion 

of Work No. 

25A 

Parish of 

Ardley 

Cycle Track Proposed cycle track between the points marked 38-40 

on the access and rights of way plans (Document 2.3G) 

shown indicatively with a dashed pink line on a detailed 

alignment to be agreed with the local highway authority. 

Completion 

of Work No. 

25A 

Parish of 

Middlet

on 

Stoney 

Cycle Track Proposed cycle track between the points marked 41-42 

on the access and rights of way plans (Document 2.3G) 

shown indicatively with a dashed pink line on a detailed 

alignment to be agreed with the local highway authority. 

Completion 

of Work No. 

25A 

Parish of 

Middlet

on 

Stoney 

Public 

bridleway 

Proposed public bridleway between the points marked 

43-47 on the access and rights of way plans (Documents 

2.3F and 2.3G) shown indicatively with an unbroken 

yellow line on a detailed alignment to be agreed with the 

local highway authority. 

Completion 

of Work No. 

23 
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Parish of 

Bucknel

l 

Cycle Track Proposed cycle track between the points marked 51-52 

on the access and rights of way plans (Document 2.3G) 

shown indicatively with a dashed pink line on a detailed 

alignment to be agreed with the local highway authority. 

Completion 

of Work No. 

24 

Parish of 

Bucknel

l 

Cycle Track Proposed cycle track between the points marked 53-54 

on the access and rights of way plans (Document 2.3H) 

shown indicatively with a dashed pink line on a detailed 

alignment to be agreed with the local highway authority. 

Completion 

of the later of 

Work Nos. 

23 and 24 

Parish of 

Bucknel

l 

Cycle Track Proposed cycle track between the points marked 58-60 

on the access and rights of way plans (Document 2.3H) 

shown indicatively with a dashed pink line on a detailed 

alignment to be agreed with the local highway authority. 

Completion 

of the later of 

Work Nos. 

23 or 32 

Parish of 

Bucknel

l 

Public 

bridleway 

Proposed public bridleway between the points marked 

57-61-62 on the access and rights of way plans 

(Document 2.3H) shown indicatively with an unbroken 

yellow line on a detailed alignment to be agreed with the 

local highway authority. 

Completion 

of Work No. 

23 

Parish of 

Bucknel

l 

Public 

bridleway 

Proposed public bridleway between the points marked 

61-63 on the access and rights of way plans (Document 

2.3H) shown indicatively with an unbroken yellow line 

on a detailed alignment to be agreed with the local 

highway authority. 

Completion 

of Work No. 

23 

    

PART 4 

STATUS OF PUBLIC RIGHTS OF WAY TO BE MODIFIED 
 

(1) 

Area 

(2) 

Public right 

of way to be 
modified 

(3) 

Extent of public right of way to be 

modified 

(4) 

Status of 

modified 
right of way 

(5) 

Stage of the 

authorised 
development 

Parish of 

Middleton 

Stoney 

Public 

footpath 

297/8 (part) 

The existing footpath between the 

points marked 44-48 on the access and 

rights of way plans (Document 2.3G) 

shown with an unbroken dark blue line. 

Public 

bridleway 

Completion 

of Work No. 

32 

 SCHEDULE 6 Article 14 

PRIVATE MEANS OF ACCESS 

PART 1 

PRIVATE MEANS OF ACCESS TO BE REPLACED 
 

(1) 

Area 

(2) 

Private means of Access 

(3) 

Replacement 

(4) 

Stage of the 

authorised 

development 

District of 
Cherwell 

The existing private means of 
access marked D on the access and 

rights of way plans (Document 

2.3B) shown shaded purple. 

Replacement private means of 
access marked E on the access 

and rights of way plans 

Completion 
of Work No. 

26 
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(Document 2.3B) shown 

hatched turquoise. 

District of 

Cherwell 

The existing private means of 

access marked F on the access and 

rights of way plans (Document 

2.3C) shown shaded purple. 

Replacement private means of 

access marked G and L on the 

access and rights of way plans 

(Document 2.3C) shown 

hatched turquoise. 

Completion 

of the later of 

Work Nos. 

18 or 20 

District of 

Cherwell 

The existing private means of 

access marked H on the access and 

rights of way plans (Document 

2.3C) shown shaded purple. 

Replacement private means of 

access marked I and L on the 

access and rights of way plans 

(Document 2.3C) shown 

hatched turquoise. 

Completion 

of Work No. 

19 

District of 

Cherwell 

The existing private means of 

access marked J on the access and 

rights of way plans (Document 

2.3C) shown shaded purple. 

Replacement private means of 

access marked K on the access 

and rights of way plans 

(Document 2.3C) shown 

hatched turquoise. 

Completion 

of Work No. 

19 

District of 

Cherwell 

The existing private means of 

access marked M on the access and 

rights of way plans (Document 

2.3C) shown shaded purple. 

Replacement private means of 

access marked N on the access 

and rights of way plans 

(Document 2.3C) shown 

hatched turquoise. 

Completion 

of Work No. 

19 

District of 

Cherwell 

The existing private means of 

access marked O on the access and 

rights of way plans (Document 

2.3C) shown shaded purple. 

Replacement private means of 

access marked P on the access 

and rights of way plans 

(Document 2.3C) shown 

hatched turquoise. 

Completion 

of Work No. 

19 

District of 

Cherwell 

The existing private means of 

access marked Q on the access and 

rights of way plans (Document 

2.3D) shown shaded purple. 

Replacement private means of 

access marked AB on the access 

and rights of way plans 

(Document 2.3F) shown hatched 

turquoise. 

Completion 

Work No. 

12B 

District of 

Cherwell 

The existing private means of 

access marked W on the access and 

rights of way plans (Document 

2.3D) shown shaded purple. 

Replacement private means of 

access marked Y-Z on the access 

and rights of way plans 

(Documents 2.3D and 2.3E) 

shown indicatively with a 

dashed turquoise line on a 

detailed alignment to be agreed 

through the detailed design of 

the main site estate road to be 

approved under requirement 9. 

Completion 

of the later of 

Work Nos. 

7A, 11 or 

12B 

District of 

Cherwell 

The existing private means of 

access marked AE on the access 

and rights of way plans (Document 

2.3E) shown shaded purple. 

Replacement private means of 

access marked AF on the access 

and rights of way plans 

(Document 2.3E) shown 

hatched turquoise. 

Completion 

of Work No. 

36 

    

PART 2 

PRIVATE MEANS OF ACCESS TO BE CLOSED FOR WHICH NO SUBSTITUTE 

IS TO BE PROVIDED 
 

(1) (2) (3) 
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Area Private Means of Access Stage of the authorised 

development 

District of 

Cherwell 

The existing private means of access marked A on the access 

and rights of way plans (Document 2.3B) shown shaded 

purple. 

Commencement of any 

of Work Nos. 1, 2, 3 or 

8 

District of 

Cherwell 

The existing private means of access marked B on the access 

and rights of way plans (Document 2.3B) shown shaded 

purple. 

Commencement of any 

of Work Nos. 1, 2, 3 or 

8 

District of 

Cherwell 

The existing private means of access marked C on the access 

and rights of way plans (Document 2.3B) shown shaded 

purple. 

Commencement of any 

of Work Nos. 1, 2, 3 or 

8 

District of 

Cherwell 

The existing private means of access marked R on the access 

and rights of way plans (Document 2.3D) shown shaded 

purple. 

Commencement of any 

of Work Nos. 6, 7B or 

8 

District of 

Cherwell 

The existing private means of access marked S on the access 

and rights of way plans (Document 2.3D) shown shaded 

purple. 

Commencement of any 

of Work Nos. 6, 7B or 

8 

District of 

Cherwell 

The existing private means of access marked T on the access 

and rights of way plans (Document 2.3D) shown shaded 

purple. 

Commencement of any 

of Work Nos. 6, 7B or 

8 

District of 

Cherwell 

The existing private means of access marked U on the access 

and rights of way plans (Document 2.3D) shown shaded 

purple. 

Commencement of 

Work No. 6 

District of 

Cherwell 

The existing private means of access marked V on the access 

and rights of way plans (Document 2.3D) shown shaded 

purple. 

Commencement of any 

of Work Nos. 6, 7A or 

8 

District of 

Cherwell 

The existing private means of access marked AC on the 

access and rights of way plans (Document 2.3G) shown 

shaded purple. 

Commencement of any 

of Work Nos. 6 or 8 

PART 3 

NEW PRIVATE MEANS OF ACCESS CREATED 
 

(1) 

Area 

(2) 

Private means of Access 

(3) 

Stage of the 

authorised 
development 

District of 

Cherwell 

The private means of access marked X on the access and rights of 

way plans (Document 2.3E) shown hatched turquoise. 

Completion of 

Work No. 11 

District of 

Cherwell 

The private means of access marked AA on the access and rights 

of way plans (Document 2.3E) shown hatched turquoise. 

Completion of 

Work No. 20 

District of 

Cherwell 

The private means of access marked AD on the access and rights 

of way plans (Document 2.3G) shown hatched turquoise. 

Completion of 

Work No. 23 

District of 

Cherwell 

The private means of access marked AG on the access and rights 

of way plans (Document 2.3B) shown hatched turquoise. 

Commencement 

of Work No. 37 

District of 

Cherwell 

The private means of access marked AH on the access and rights 

of way plans (Document 2.3D) shown hatched turquoise. 

Completion of 

Work No. 12A 

District of 

Cherwell 

The private means of access marked AI-AJ on the access and rights 

of way plans (Document 2.3E) shown indicatively with a dashed 

turquoise line on a detailed alignment to be agreed with the local 

highway authority. 

Completion of 

the later of Work 

Nos. 2, 20 or 21 

District of 

Cherwell 

The private means of access marked AK on the access and rights 

of way plans (Document 2.3B) shown hatched turquoise. 

Commencement 

of Work No. 29 
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District of 

Cherwell 

The private means of access marked AL-AM; AL-AN and AL-AO 

on the access and rights of way plans (Document 2.3G) shown 

indicatively with a dashed turquoise line on a detailed alignment to 

be agreed with the local highway authority. 

Completion of 

Work No. 33 

 SCHEDULE 7 Article 16 

CLASSIFICATION OF HIGHWAYS 

PART 1 

NEW AND DIVERTED HIGHWAYS 
 

(1) 

Area 

(2) 

Extent of Highway 

(3) 

Classification 

(4) 

Classes of 

Traffic 

(5) 

Relevant 

Highway 

Authority 

District of 

Cherwell 

The length of road shown coloured light 

blue and between the points 5 and 6 on 

the highway classification plans 

(Documents 2.8A and 2.8B). 

Special Road Class I and 

Class II 

National 

Highways 

District of 

Cherwell 

The length of road shown coloured light 

blue and between the points 7 and 8 on 

the highway classification plans 

(Documents 2.8A and 2.8B). 

Special Road Class I and 

Class II 

National 

Highways 

District of 

Cherwell 

The length of road shown coloured light 

green and between the points 11 and 12 

on the highway classification plans 

(Document 2.8B). 

Trunk Road All 

purpose 

National 

Highways 

District of 

Cherwell 

The length of road shown coloured light 

green and between the points 13 and 14 

on the highway classification plans 

(Document 2.8B). 

Trunk Road All 

purpose 

National 

Highways 

District of 

Cherwell 

The length of road shown coloured light 

green and between the points 15 and 16 

on the highway classification plans 

(Document 2.8B). 

Trunk Road All 

purpose 

National 

Highways 

District of 

Cherwell 

The length of road shown coloured light 

green and following a circular route 

starting from point 17 and returning to 

point 17 on the highway classification 

plans (Document 2.8B). 

Trunk Road All 

purpose 

National 

Highways 

District of 

Cherwell 

The length of road shown coloured pink 

and between the points 18 and 19 on the 

highway classification plans 

(Document 2.8B). 

Classified All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured light 

blue and between the points 20 and 21 

on the highway classification plans 

(Document  2.8B). 

Special Road Class I and 

Class II 

National 

Highways 

District of 

Cherwell 

The length of road shown coloured 

green and between the points 22 and 23 
on the highway classification plans 

(Documents 2.8B and 2.8C). 

Principal All 

purpose 

Oxfordshire 

County 
Council 
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District of 

Cherwell 

The length of road shown coloured 

brown and between the points 24 and 25 

on the highway classification plans 

(Document 2.8B). 

Unclassified All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured 

green and between the points 26 and 27 

on the highway classification plans 

(Document 2.8C). 

Principal All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured 

green and between the points 28 and 29 

on the highway classification plans 

(Document 2.8C). 

Principal All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured 

green and following a circular route 

starting from point 30 and returning to 

point 30 on the highway classification 

plans (Document 2.8C). 

Principal All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured 

green and between the points 31 and 32 

on the highway classification plans 

(Document 2.8C). 

Principal All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured pink 

and between the points 33 and 34 on the 

highway classification plans 

(Document 2.8C). 

Classified All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured pink 

and between the points 35 and 36 on the 

highway classification plans 

(Documents 2.8D and 2.8E). 

Classified All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured pink 

and between the points 37 and 38 on the 

highway classification plans 

(Documents 2.8D). 

Classified All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured pink 

and between the points 39 and 40 on the 

highway classification plans 

(Documents 2.8D and 2.8E). 

Classified All 

purpose 

Oxfordshire 

County 

Council 

District of 

Cherwell 

The length of road shown coloured pink 

and following a circular route starting 

from point 41 and returning to point 41 

on the highway classification plans 

(Document 2.8E). 

Classified All 

purpose 

Oxfordshire 

County 

Council 
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PART 2 

EXISTING HIGHWAYS 
 

(1) 

Area 

(2) 

Extent of 
Highway 

(3) 

(i) Current 
Classification 

(ii) Relevant 

Highway 

Authority 

(4) 

Event 
determining 

change of 

classification 

(5) 

Proposed 
classificatio

n 

(6) 

Classes 
of Traffic 

(7) 

Relevant 
Highway 

Authority 

District of 

Cherwell 

The 

length of 

road 

shown 

coloured 

orange 

and 

between 

the 

points 1 

and 2 on 

the 

highway 

classific

ation 

plans 

(Docum

ent 

2.8A). 

(i) Classified 

or Principal 

road 

(ii) 

Oxfordshire 

County 

Council 

Commencement 

of Work No. 16 

Trunk Road All 

purpose 

National 

Highway

s 

District of 

Cherwell 

The 

length of 

road 

shown 

coloured 

orange 

and 

between 

the 

points 3 

and 4 on 

the 

highway 

classific

ation 

plans 

(Docum

ent 

2.8A). 

(i) Classified 

or Principal 

road 

(ii) 

Oxfordshire 

County 

Council 

Commencement 

of Work No. 16 

Trunk Road All 

purpose 

National 

Highway

s 

District of 

Cherwell 

The 

length of 

road 

shown 

coloured 

red and 

between 

the 

points 9 

(i) Special 

Road 

(ii) National 

Highways 

Commencement 

of Work No. 15B 

Trunk Road All 

purpose 

National 

Highway

s 
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and 10 

on the 

highway 

classific

ation 

plans 

(Docum

ent 

2.8B). 

       

 SCHEDULE 8 Article 17 

SPEED LIMITS 

PART 1 

EXISTING ORDERS 
 

(1) 

Statutory Instrument/Order Title 

(2) 

S.I. 

Number 

(3) 

Changes 

(4) 

Event 

The A43 Trunk Road (Ardley, 

Oxfordshire) (50 Miles Per Hour 

Speed Limit and Derestriction) 

Order 2015 

2015 No. 

1224 

To be revoked in its entirety Completion of 

Work Nos. 15A, 

15B and 16 

Any derestriction order that may be 

in force for the B4100 immediately 

north and/or south of Baynard’s 

Green  

 To be revoked for the length 

of street lighting on the 

B4100 immediately north 

of Baynard’s Green 

Completion of 

Work No. 17 

PART 2 

HIGHWAYS SUBJECT TO 20 MPH SPEED LIMIT 
 

(1) 

Highway 

(2) 

Description 

(3) 

Event 

Existing 

B430 

From a point 296 metres south west of the roundabout junction 

with the A43 and M40 Junction 10 northbound exit and entry slip 

roads at Ardley to a point 23 metres northeast of the Chiltern Main 

Line railway; the centreline of which is shown coloured purple 

between points AA and AB as shown on the speed limit plans 

(Documents 2.10B and 2.10C) 

Opening to traffic 

of Work No. 20 

and Completion 

of Work No. 36 

whichever is the 

later 

Ardley 

Road 

From the junction with the existing B430 for a distance of 79 

metres to the east of that junction; the centreline of which is 

shown coloured purple between points AC and AD as shown on 

the speed limit plans (Document 2.10B) 

Opening to traffic 

of Work No. 20 

B4030 

Bicester 

Road 

From a point 67 metres east of the centreline of the Gagle Brook 

watercourse crossing for a distance of 65 metres to the east of that 

watercourse crossing; the centreline of which is shown coloured 

purple between points AT and AU as shown on the speed limit 
plans (Document 2.10E) 

Opening to traffic 

of Work No. 23 
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PART 3 

HIGHWAYS SUBJECT TO 40 MPH SPEED LIMIT 
 

(1) 

Highway 

(2) 

Description 

(3) 

Event 

B4100 From a point 17 metres northwest of the roundabout junction with the 

A43 at Baynard’s Green for a distance of 173 metres; the centreline of 

which is shown coloured orange between points I and BB as shown on 

the speed limit plans (Document 2.10A) 

Completion 

of Work No. 

17 

A43 

Northbou

nd 

From the roundabout junction with the M40 southbound entry slip road 

at Cherwell junction to a point 46 metres north of the junction with the 

M40 southbound exit slip road at Padbury junction; the centreline of 

which is shown coloured orange between points BC and L as shown 

on the speed limit plans (Documents 2.10A and 2.10B) 

Completion 

of Work No. 

15B 

A43 

Southbou

nd 

From a point 122 metres north of the junction with the M40 

southbound exit slip road at Padbury junction to the roundabout 

junction with the M40 southbound entry slip road at Cherwell junction; 

the centreline of which is shown coloured orange between points O 

and P as shown on the speed limit plans (Documents 2.10A and 2.10B) 

Completion 

of Work No. 

15B 

A43 

Southbou

nd within 

Cherwell 

junction 

The A43 southbound within the roundabout junction with the M40 

southbound entry slip road at Cherwell junction; the centreline of 

which is shown coloured orange between points P and BD as shown 

on the speed limit plans (Document 2.10B) 

Completion 

of Work No. 

15A 

A43 

Cherwell 

roundabo

ut 

The circulatory carriageway of the roundabout junction between the 

A43 and M40 Junction 10 southbound entry slip road at Cherwell; the 

centreline of which is shown coloured orange and following a circular 

route between points Q and R as shown on the speed limit plans 

(Document 2.10B). 

Completion 

of Work No. 

15A 

M40 

Junction 

10 

northboun

d entry 

slip road 

From the roundabout junction with the A43 and B430 at Ardley for a 

distance of 690 metres; the centreline of which is shown coloured pink 

between points S and T as shown on the speed limit plans (Documents 

2.10A and 2.10B) 

Opening to 

traffic of the 

entry slip 

road (part of 

Work No. 

14A) 

M40 

Junction 

10A 

northboun

d exit slip 

road 

From a point 175 metres north of its junction with the M40 northbound 

to the junction with the A43 at Padbury; the centreline of which is 

shown coloured pink between points U and V as shown on the speed 

limit plans (Documents 2.10A and 2.10B) 

Opening to 

traffic of the 

exit slip road 

(part of 

Work No. 

14B) 

A43 

Ardley 

roundabo

ut 

The circulatory carriageway of the roundabout junction between the 

A43, B430 and M40 Junction 10 northbound exit and entry slip roads 

at Ardley junction; the centreline of which is shown coloured orange 

and following a circular route starting from point W and returning to 

point W as shown on the speed limit plans (Document 2.10B). 

Completion 

of Work No. 

15A 

A43 

Ardley 

roundabo

ut cut-

through 

The cut-through within the circulatory carriageway of the roundabout 

junction between the A43, B430 and M40 Junction 10 northbound exit 

and entry slip roads at Ardley junction; the centreline of which is 

shown coloured orange between points X and Y as shown on the speed 

limit plans (Document 2.10B). 

Completion 

of Work No. 

15A 

Existing 

B430 

From the roundabout junction with the A43 and M40 Junction 10 

northbound exit and entry slip roads at Ardley junction for a distance 

of 296 metres to the south west of that junction; the centreline of which 

Opening to 

traffic of 

Work No. 18 
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is shown coloured orange between points Z and AA as shown on the 

speed limit plans (Document 2.10B) 

Ardley 

Bypass 

From the roundabout junction with the A43, B430 and M40 Junction 

10 northbound exit and entry slip roads at Ardley junction for a 

distance of 135 metres to the south of that junction; the centreline of 

which is shown coloured orange between points AE and AF as shown 

on the speed limit plans (Document 2.10B) 

Opening to 

traffic of 

Work No. 20 

Ardley 

Road 

From a point 79 metres east of the junction with the existing B430 to 

a point 127 metres north of the junction with Bainton Road and 

Middleton Road; the centreline of which is shown coloured orange 

between points AD and AG as shown on the speed limit plans 

(Documents 2.10B and 2.10C) 

Commence

ment of any 

of Work 

Nos. 1 to 9 or 

20 

B430 From a point 20 metres north of the access junction with the Ardley 

energy recovery facility to a point 470 metres south of the junction; the 

centreline of which is shown coloured orange between points AL and 

AM as shown on the speed limit plans (Document 2.10D) 

Completion 

of Work No. 

25A 

B430 From a point 135 metres north of the junction with the Heyford Park 

Link Road to that junction; the centreline of which is shown coloured 

orange between points AM and AN as shown on the speed limit plans 

(Document 2.10D) 

Completion 

of Work No. 

12B 

Heyford 

Park Link 

Road 

From a point 135 metres north of the junction with the B430 to that 

junction; the centreline of which is shown coloured orange between 

points AO and AP as shown on the speed limit plans (Document 

2.10D). 

Completion 

of Work No. 

12B 

B430 From the junction with the Heyford Park Link Road to a point 575 

metres south of the junction with the Middleton Stoney Relief Road; 

the centreline of which is shown coloured orange between points AP 

and AQ as shown on the speed limit plans (Documents 2.10D and 

2.10E) 

Completion 

of Work No. 

12B 

Middleton 

Stoney 

Relief 

Road 

From the junction with the B430 to a point 135 metres south east of 

that junction; the centreline of which is shown coloured orange 

between points AR and AS as shown on the speed limit plans 

(Document 2.10D) 

Completion 

of Work No. 

23 

Middleton 

Road 

From a point 39 metres northeast of the roundabout with the Middleton 

Stoney Relief Road to a point 106 metres southwest of the junction 

with New Row; the centreline of which is shown coloured orange 

between points AX and AY as shown on the speed limit plans 

(Documents 2.10E and 2.10F) 

Commence

ment of any 

of Work 

Nos. 1 to 9, 

20 or 24 

(whichever 

is the 

earliest) 

Bicester 

Road and 

Bucknell 

Road 

From a point 33 metres southeast of the access to Lark Rise to a point 

18 metres northwest of the roundabout junction with the A4095; the 

centreline of which is shown coloured orange between points AZ and 

BA as shown on the speed limit plans (Document 2.10F) 

Commence

ment of any 

of Work 

Nos. 1 to 9, 

20 or 24 

(whichever 

is the 

earliest) 
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PART 4 

HIGHWAYS SUBJECT TO 50 MPH SPEED LIMIT 
 

(1) 

Highway 

(2) 

Description 

(3) 

Event 

A43 

Northbound 

From the roundabout junction with the B4100 at Baynard’s Green 

for a distance of 190 metres to the north of that junction; the 

centreline of which is shown coloured orange between points A 

and B as shown on the speed limit plans (Document 2.10A) 

Completion of 

Work No. 16 or 

Work No. 16A 

(whichever is 

carried out) 

A43 

Southbound 

From a point 182 metres north of the roundabout junction with 

the B4100 at Baynard’s Green to that junction; the centreline of 

which is shown coloured orange between points C and D as 

shown on the speed limit plans (Document 2.10A) 

Completion of 

Work No. 16 or 

Work No. 16A 

(whichever is 

carried out) 

B4100 From the roundabout junction with the A43 at Baynard’s Green 

for a distance of 60 metres to the southeast of that junction; the 

centreline of which is shown coloured orange between points E 

and F as shown on the speed limit plans (Document 2.10A) 

Completion of 

Work No. 16A 

or 17 

(whichever is 

carried out) 

A43 

Baynard’s 

Green 

roundabout 

The circulatory carriageway of the roundabout junction between 

the A43 and B4100 at Baynard’s Green; the centreline of which 

is shown coloured orange and following a circular route starting 

from point G and returning to point G as shown on the speed limit 

plans (Document 2.10A). 

Completion of 

Work No. 16 or 

Work No. 16A 

(whichever is 

carried out) 

B4100 From the roundabout junction with the A43 at Baynard’s Green 

for a distance of 17 metres to the northwest of that junction; the 

centreline of which is shown coloured green between points H 

and I as shown on the speed limit plans (Document 2.10A) 

Completion of 

Work No. 16A 

or 17 

(whichever is 

carried out) 

A43 

Northbound 

From a point 108 metres south of the roundabout junction with 

the B4100 at Baynard’s Green to that junction; the centreline of 

which is shown coloured green between points J and K as shown 

on the speed limit plans (Documents 2.10A) 

Completion of 

Work No. 16 or 

16A (whichever 

is carried out) 

A43 

Northbound 

From a point 46 metres north of the junction with the M40 

southbound exit slip road at Padbury junction to a point 108 

metres south of the roundabout junction with the B4100 at 

Baynard’s Green; the centreline of which is shown coloured green 

between points L and J as shown on the speed limit plans 

(Document 2.10A) 

Completion of 

Work No. 15B 

A43 

Southbound 

From the roundabout junction with the B4100 at Baynard’s Green 

roundabout to a point 112 metres south of that junction; the 

centreline of which is shown coloured green between points M 

and N as shown on the speed limit plans (Document 2.10A) 

Completion of 

Work No. 16 or 

16A (whichever 

is carried out) 

A43 

Southbound 

From a point 112 metres south of the junction with the B4100 at 

Baynard’s Green roundabout to a point 122 metres north of the 

junction with the M40 southbound exit slip road at Padbury 

junction; the centreline of which is shown coloured green 

between points N and O as shown on the speed limit plans 

(Document 2.10A) 

Completion of 

Work No. 15B 

A34 

northbound 

From a point 500 metres south west of the roundabout junction 

with the M40 Junction 9 slip roads and A41 to that junction; the 

centreline of which is shown coloured green between points AJ 

and AK as shown on the speed limit plans (Document 2.10D). 

Completion of 

Work No. 22 
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B4030 

Middleton 

Stoney 

Road 

From a point 62 metres east of the roundabout with the Middleton 

Stoney Relief Road for a distance of 1330 metres; the centreline 

of which is shown coloured green between points AV and AW as 

shown on the speed limit plans (Document 2.10E). 

Commencement 

of Work No. 23 

PART 5 

DERESTRICTED HIGHWAYS 
 

(1) 

Highway 

(2) 

Description 

(3) 

Event 

Heyford 

Park Link 

Road 

From a point 231 metres east of the junction with Chilgrove Drive to 

a point 135 metres southeast of the junction with the secondary access; 

the centreline of which is shown coloured blue between points AH and 

AI as shown on the speed limit plans (Document 2.10D) 

Completion 

of Work No. 

12A 

PART 6 

TEMPORARY SPEED LIMITS 
 

(1) 

Location 

(2) 

Temporary 
Limit to be 

imposed 

(3) 

Description 

(4) 

Duration 

B430 40mph Between the Ardley roundabout and 

northern boundary of Ardley village 

From commencement of 

Work No. 18 to completion of 

the same 

B430 30mph Between the southern boundary of 

Ardley Village and the Chiltern Main 

Line railway bridge (inclusive) 

From commencement of any 

of Work Nos. 1 to 9 or 36 to 

completion of Work No. 20 

B430 30mph Between the Chiltern Main Line 

railway bridge and the access to 

Ashgrove Cottages 

From commencement of any 

of Work Nos. 1 to 9 or 11 to 

completion of Work Nos. 11 

and 20 

B430 40mph Between the access to Ashgrove 

Cottages and access to Dewars Farm 

Quarry 

From commencement of 

Work No. 25A to completion 

of Work No. 25B 

B430 40mph Between the access to Dewars Farm 

Quarry and the access to Dewars Farm 

From commencement of 

Work No. 12B to completion 

of the same 

B4030 40mph Between the eastern boundary of 

Middleton Stoney village and the M40 

bridge 

From commencement of that 

part of Work No. 23 that 

affects the B430 to 

completion of Work No. 23 

Middleton 

Road 

40mph Between the B4030 and the access to 

Bucknell Lodge 

From commencement of that 

part of Work No. 23 that 

affects Middleton Road to 

completion of the same 

Middleton 

Road 

40mph Between the access to Bucknell Lodge 

and the access to Swallowfield Farm 

From commencement of that 

part of Work No. 24 that 

affects Middleton Road to 

completion of the same 
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Upper 

Heyford 

Road 

40mph From the existing 30mph signs east of 

the Camp Road junction to the B430 

From commencement of any 

of Work Nos. 7, 8, 12A and 

12B until the stopping up of 

Upper Heyford Road as 

shown on the access and rights 

of way plans has come into 

effect 

B4100 40mph Between a point 200 metres north 

west of the roundabout junction with 

the A43 at Baynard’s Green and that 

junction 

From commencement of 

Work No. 17 to completion of 

the same 

B4100 40mph Between a point 200 metres south east 

of the roundabout junction with the 

A43 at Baynard’s Green and that 

junction 

From commencement of 

Work No. 17 to completion of 

the same 

Ardley 

Road 

40mph Between the eastern boundary of the 

village of Ardley and the M40 bridge 

From commencement of 

Work No. 19 to completion of 

the same 

Unnamed 

road south 

of Camp 

Road / 

Chilgrove 

Drive 

40mph Between a point 200 metres south of 

the junction between Camp Road and 

Chilgrove Drive and the existing 

30mph signs 

From commencement of 

Work No. 13B to completion 

of the same 

A43 

northboun

d 

40mph Between the roundabout junction with 

the B430 at Ardley and the 

roundabout junction with the B4100 at 

Baynard’s Green 

From commencement of 

Work Nos. 15A, 15B and 16 

(whichever is the earlier) to 

completion of Work Nos. 

15A, 15B and 16 

A43 

southboun

d 

40mph Between the roundabout junction with 

the B430 at Ardley and the 

roundabout junction with the B4100 at 

Baynard’s Green 

From commencement of 

Work Nos. 15A, 15B and 16 

(whichever is the earlier) to 

completion of the later of 

Work Nos. 15A, 15B and 16 

A43 

northboun

d 

50mph Between the roundabout junction with 

the B4100 at Baynard’s Green and the 

junction with Tusmore Road 

From commencement of 

Work No. 16 to completion of 

the same 

A43 

southboun

d 

50mph Between the junction with Tusmore 

Road and the roundabout junction 

with the B4100 at Baynard’s Green 

From commencement of 

Work No. 16 to completion of 

the same 

M40 

northboun

d 

50mph Between a point where the M40 

passes over the Chiltern Main Line 

Railway and a point where East Street 

passes over the M40 

From commencement of 

Work Nos. 14A or 14B 

(whichever is the earliest) to 

completion of the later of 

Work Nos. 14A or 14B 

M40 

southboun

d 

50mph Between a point where East Street 

passes over the M40 and a point where 

the M40 passes over the Chiltern 

Main Line Railway 

From commencement of 

Work No. 14B to completion 

of the same 

M40 

southboun

d Junction 

10 exit 

slip road 

40mph Between its junction with the M40 

southbound and the junction with the 

A43 at Padbury 

From commencement of 

Work No. 14B to completion 

of the same 
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M40 

southboun

d Junction 

10 entry 

slip road 

40mph Between the roundabout junction with 

the A43 at Cherwell and its junction 

with the M40 southbound 

From commencement of 

Work Nos. 14A and 14B 

(whichever is the earliest) to 

completion of the later of 

Work Nos. 14A or 14B 

M40 

northboun

d Junction 

10 exit 

slip road 

40mph Between its junction with the M40 

northbound and the junction with the 

A43 at Ardley 

From commencement of 

Work No. 14A to completion 

of the same 

    

 SCHEDULE 9 Articles 18, 19 and 20 

TRAFFIC REGULATION 

PART 1 

AMENDMENTS TO EXISTING ORDERS 
 

(1) 

Statutory Instrument/ Order Title 

(2) 

Changes 

(3) 

Event 

Any clearway that may be in force on the B430 between 

Ardley and Middleton Stoney 

To be revoked 

in its entirety 

Opening to traffic 

of Work Nos. 11 

and 20 

Oxfordshire County Council (Bucknell Road, Ardley) 

(Prohibition of Heavy Commercial Vehicles) Order 1990 

To be revoked 

in its entirety 

Opening to traffic 

of Work No. 20 

PART 2 

CLEARWAYS 
 

(1) 

Highway 

(2) 

Description 

(3) 

Event 

A43 Ardley 

roundabout 

The circulatory carriageway of the roundabout junction between 

the A43, B430 and M40 Junction 10 northbound exit and entry slip 

roads at Ardley junction; the centreline of which is shown coloured 

purple and following a circular route starting from point 1 and 

returning to point 1 as shown on the traffic regulation plans 

(Document 2.9B). 

Completion 

of Work No. 

15A 

A43 Ardley 

roundabout 

cut-through 

The cut-through within the circulatory carriageway of the 

roundabout junction between the A43, B430 and M40 Junction 10 

northbound exit and entry slip roads at Ardley junction; the 

centreline of which is shown coloured purple between points 2 and 

3 as shown on the traffic regulation plans (Document 2.9B). 

Completion 

of Work No. 

15A 

Ardley 

Bypass 

From the roundabout junction with the A43, B430 and M40 

Junction 10 northbound exit and entry slip roads at Ardley junction 

to the roundabout at the principal access to the main site the 

centreline of which is shown coloured purple between points 4 and 

5 as shown on the traffic regulation plans (Documents 2.9B and 
2.9C) 

Opening to 

traffic of 

Work Nos. 

11 and 20 
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B430 left-

turn lane at 

the principal 

access to the 

Main Site 

The segregated left-turn lane from the principal access to the main 

site on to the Ardley Bypass; the centreline of which is shown 

coloured purple between points 6 and 7 as shown on the traffic 

regulation plans (Document 2.9C) 

Completion 

of Work No. 

11 

Principal 

access to the 

Main Site 

From a point 18 metres north west of the roundabout junction at the 

principal access to the main site to that junction; the centreline of 

which is shown coloured purple between points 8 and 9 as shown 

on the traffic regulation plans (Document 2.9C) 

Completion 

of Work No. 

11 

B430 

roundabout at 

the principal 

access to the 

main site 

The circulatory carriageway of roundabout at the principal access 

to the Main Site; the centreline of which is shown coloured purple 

and following a circular route starting from point 10 and returning 

to point 10 as shown on the traffic regulation plans (Document 

2.9C). 

Completion 

of Work No. 

11 

Principal 

access to the 

main site 

From the roundabout at principal access to the Main Site for a 

distance of 18 metres; the centreline of which is shown coloured 

purple between points 11 and 12 as shown on the traffic regulation 

plans (Document 2.9C) 

Completion 

of Work No. 

11 

B430 From the roundabout at principal access to the Main Site to the 

junction with the Heyford Park Link Road; the centreline of which 

is shown coloured purple between points 13 and 14 as shown on 

the traffic regulation plans (Documents 2.9C and 2.9D) 

Completion 

of Work 

Nos. 11 and 

12B 

Heyford Park 

Link Road 

From a point 231 metres east of the junction with Chilgrove Drive 

to the junction with the B430; the centreline of which is shown 

coloured purple between points 15 and 16 as shown on the traffic 

regulation plans (Document 2.9D) 

Opening to 

traffic of 

Work Nos. 

12A and 12B 

B430 From the junction with the Heyford Park Link Road to a point 542 

metres south of the junction with the Middleton Stoney Relief 

Road; the centreline of which is shown coloured purple between 

points 16 and 17 as shown on the traffic regulation plans 

(Documents 2.9D and 2.9E) 

Opening to 

traffic of 

Work No. 

12B 

Middleton 

Stoney Relief 

Road 

From the junction with the B430 for a distance of 1156 metres; the 

centreline of which is shown coloured purple between points 18 

and 19 as shown on the traffic regulation plans (Documents 2.9D 

and 2.9E) 

Opening to 

traffic of 

Work No. 23 

PART 3 

NO WAITING AT ANY TIME 
 

(1) 

Highway 

(2) 

Description 

(3) 

Event 

Somerton 

Road 

(Quarry 

Cottages) 

(a) On both sides of the highway from a point 264 metres south 

east of the junction with Somerton Road for a distance of 46 

metres; the centreline of which is shown coloured orange 

between points 22, 23 and 24 as shown on the traffic 

regulation plans (Document 2.9B); and 

(b) On both sides of the highway from the centreline of the 

Somerton Road (Quarry Cottages) for a distance of 18 

metres; the centreline of which is shown coloured orange 

between points 23 and 25 as shown on the traffic regulation 

plans (Document 2.9B) 

Completion 

of Work No. 

26 



 

 102 

B430 

Station 

Road 

(a) On both sides of the highway from a point 20 metres north 

of the access to Upland Cottage  to a point 20 metres south 

of that access; the centreline of which is shown coloured 

orange between points 26, 27 and 28 as shown on the traffic 

regulation plans (Documents 2.9B and 2.9C); and 

(b) On both sides of the highway from the centreline of the 

B430 Station Road for a distance of 18 metres; the centreline 

of which is shown coloured orange between points 27 and 

29 as shown on the traffic regulation plans (Document 2.9C) 

Completion 

of Work No. 

36 

PART 4 

ENVIRONMENTAL WEIGHT LIMIT 
 

(1) 

Location 

(2) 

Zone 

(3) 

Terminal Points 

(4) 

Event 

District of 

Cherwell; 

Parish of 

Ardley, 

Parish of 

Bicester, 

Parish of 

Bucknell, 

Parish of 

Fritwell 

and Parish 

of 

Somerton 

A (a) Street heading north west out of Fritwell, at its junction 

with Somerton Road (Parish of Fritwell) as shown at 

point 30 on the traffic regulation plans (Document 

2.9A); 

(b) East Street, at its junction with the B4100 as shown at 

point 31 on the traffic regulation plans (Document 

2.9A); 

(c) B430, at its junction with the A43 as shown at point 32 

on the traffic regulation plans (Document 2.9B); 

(d) Bainton Road, at its junction with the B4100 as shown 

at point 33 on the traffic regulation plans (Document 

2.9A); 

(e) Bucknell Road, at its junction with the A4095 as shown 

at point 34 on the traffic regulation plans (Document 

2.9A); 

(f) Middleton Road, at its junction with the B4030 as 

shown at point 35 on the traffic regulation plans 

(Document 2.9E); 

(g) Ardley Road, at its junction with Fritwell Road as 

shown at point 36 on the traffic regulation plans 

(Document 2.9A); and 

(h) Fritwell Road, at its junction with Somerton Road as 

shown at point 37 on the traffic regulation plans 

(Document 2.9A). 

Opening 

to traffic 

of Work 

No. 20 

PART 5 

PROHIBITED MOVEMENTS 
 

(1) 

Location 

(2) 

Description of prohibited movement 

(3) 

Event 

District of Cherwell; Parish of 

Middleton Stoney, at the junction 
between the B430 and the Middleton 

Stoney Relief Road 

Right turn from the B430 onto the Middleton 

Stoney Relief Road; as shown at point 38 on 
the traffic regulation plans (Document 2.9D) 

Opening to 

traffic of 
Work Nos. 

12B and 23 
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District of Cherwell; Parish of 

Middleton Stoney, at the junction 

between the B430 and the Middleton 

Stoney Relief Road 

Left turn from the Middleton Stoney Relief 

Road onto the B430; as shown at point 39 on 

the traffic regulation plans (Document 2.9D) 

Opening to 

traffic of 

Work Nos. 

12B and 23 

District of Cherwell; Parish of 

Ardley, at the junction between the 

Heyford Park Link Road and the 

secondary access  

Right turn from the Heyford Park Link Road 

into the secondary access except for buses; 

as shown at point 41 on the traffic regulation 

plans (Document 2.9D) 

Opening to 

traffic of 

Work No. 

12B 

District of Cherwell; Parish of 

Ardley, at the junction between the 

Heyford Park Link Road and the 

secondary access  

Left turn from the Heyford Park Link Road 

into the secondary access except for buses; 

as shown at point 42 on the traffic regulation 

plans (Document 2.9D) 

Opening to 

traffic of 

Work No. 

12B 

District of Cherwell; Parish of 

Ardley, at the field access from the 

Ardley Bypass  

Right turn from the Ardley Bypass into the 

field access; as shown at point 44 on the 

traffic regulation plans (Document 2.9C) 

Opening to 

traffic of 

Work No. 20 

District of Cherwell; Parish of 

Ardley, at the field access from the 

Ardley Bypass  

Right turn from the field access onto the 

Ardley Bypass; as shown at point 45 on the 

traffic regulation plans (Document 2.9C) 

Opening to 

traffic of 

Work No. 20 

PART 6 

VEHICLE PROHIBITION 
 

(1) 

Location 

(2) 

Description 

(3) 

Event 

District of 

Cherwell; 

Parish of 

Ardley 

No motor vehicles shall be permitted to use the existing B430 

Station Road between points 28 and 40 as shown green on the 

traffic regulation plan (Document 2.9C) except for access.  

Opening to 

traffic of Work 

Nos. 11 and 20 

   

PART 7 

PROHIBITION OF ENTRY 
 

(1) 

Location 

(2) 

Road 

(3) 

Description of the prohibition 

(4) 

Event 

District of 

Cherwell; Parish 

of Ardley, at the 

A43 Ardley 

roundabout 

M40 

junction 10 

northbound 

diverge slip 

road 

From the circulatory carriageway of 

the roundabout junction onto the M40 

J10 northbound diverge slip road at 

Ardley junction; as shown at point 43 

on the traffic regulation plans 

(Document 2.9B) 

Opening to traffic of 

the realigned M40 

Junction 10 

northbound diverge 

slip road (part of 

Work No. 14A) 

 SCHEDULE 10 Article 35 

LAND OF WHICH TEMPORARY POSSESSION MAY BE TAKEN 

 

(1) 

Area 

(2) 

Number of 

land shown 

on land plan 

(3) 

Purpose for which temporary possession may be taken 

(4) 

Relevant 

part of the 

authorised 
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developme

nt 

District of 

Cherwell 

2/19a, 

2/19b, 2/20, 

3/75 and 

3/76 

Construction of the new bridleway on plots 2/19c, 2/20a, 

3/75a and 3/76a and as shown on the access and rights of 

way plans. 

Work No. 

26 

District of 

Cherwell 

3/31 Construction of Work Nos. 15A and 15B. Work Nos. 

15A and 

15B 

District of 

Cherwell 

3/38 Construction compound and laydown area in connection 

with Work Nos. 14A, 15A, 15B, 16 (or 16A), 17 and 18 

including access.  

Work Nos. 

14A, 14B, 

15A, 15B, 

16 (or 

16A), 17 

and 18 

District of 

Cherwell 

3/69, 3/70, 

5/37a and 

5/39a 

Works associated with the stopping up of the bridleway 

109/26 and footpath 109/22 as shown on the access and 

rights of way plans. 

Work No. 

21 

District of 

Cherwell 

5/35 and 

5/36 

Provision of temporary habitat fencing during 

construction of the authorised development.  

Work No. 

21 

District of 

Cherwell 

5/27 and 

5/33a 

Construction of the Ardley Bypass and associated works 

(Work Nos. 20 and 21) including construction of the new 

bridleway and private access as shown on the access and 

rights of way plans and provision, maintenance and 

removal of temporary habitat fencing during 

construction of the authorised development.  

Work Nos. 

20 and 21 

District of 

Cherwell 

5/28a Works to downgrade the existing B430 Station Road. Work No. 

36 

District of 

Cherwell 

5/31 and 

5/32 

Works associated with the stopping up of the footpath 

109/24 as shown on the access and rights of way plans. 

Work No. 

21 

District of 

Cherwell 

6/3 and 6/4a Construction of the new bridleway as shown on the 

access and rights of way plans. 

Work No. 

13A 

District of 

Cherwell 

7/11 Construction of the new cycle track as shown on the 

access and rights of way plans. 

Work No. 

25A 

District of 

Cherwell 

7/23 and 

7/24 

Works associated with the stopping up of part of footpath 

297/8 and the modification of part of footpath 297/8 to a 

bridleway as shown on the access and rights of way 

plans. 

Work No. 

32 

District of 

Cherwell 

7/26 Works associated with the creation of a new cycle track 

including access as shown on the access and rights of 

way plans. 

Work No. 

33 

District of 

Cherwell 

7/28c, 

7/28e, 7/30, 

7/31, 7/32b 

Construction of the new bridleway as shown on the 

access and rights of way plans. 

Work No. 

24 

District of 

Cherwell  

8/20 Realignment of the private access as part of the 

construction of the Middleton Stoney Relief Road. 

Work No. 

23 

 SCHEDULE 11 Article 29 

LAND IN WHICH ONLY NEW RIGHTS ETC MAY BE ACQUIRED 

 

(1) (2) 

Purpose of which rights may be acquired and restrictive covenants may be imposed 
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Number of 

plot shown on 

land plans 

2/1, 2/2, 2/3, 

2/6, 2/7, 10/1, 

10/2, 10/3, 

10/4, 10/5, 

10/6, 10/7  

All rights necessary for the purposes of or incidental to the Ardley tunnel works 

comprised in Work No. 38 including access with or without vehicles, plant, 

machinery, equipment, contractors and personnel at all reasonable times. 

2/4a All rights necessary to create, use and maintain an access and to pass and re-pass 

with or without vehicles and equipment at all reasonable times in connection with 

the works and maintenance of the authorised development comprised in Work No. 

37 and restrictions to ensure such access is not prevented.  

2/16 All rights necessary to create and dedicate a new bridleway as shown on the access 

and rights of way plans. 

2/19c, 2/20a, 

3/75a and 

3/76a 

All rights necessary to create and dedicate a new bridleway as shown on the access 

and rights of way plans. 

4/10, 6/12 

and 7/2 

All rights necessary to alter and divert existing water mains and pipework and to 

carry out landscaping and other works in connection with Work No. 8. 

5/13 All rights necessary to pass and re-pass with and without vehicles, plant, machinery 

and equipment and to lay or maintain any surface in connection with Work Nos. 1, 

2, 11, 21 and 34 and restrictions to ensure such access is not prevented. 

5/14c All rights necessary for access with and without vehicles, plant, machinery and 

equipment and connection into, use and maintenance of the waste management site 

gas and leachate facilities in connection with Work No. 34 and restrictions to ensure 

such rights are not prevented. 

5/14d All rights necessary to pass and re-pass with and without vehicles, plant, machinery 

and equipment, to lay or maintain any surface in connection with Work No. 34 and 

restrictions to ensure such access is not prevented. 

5/14e All rights necessary to pass and re-pass with and without vehicles, plant, machinery 

and equipment, to lay or maintain any surface, to investigate, inspect, monitor, 

remove, relocate or install boreholes and to remove samples in connection with 

Work No. 34 and restrictions to ensure such access is not prevented and to ensure 

any such boreholes are not removed without agreement. 

5/14f and 

7/41 

All rights necessary to pass and re-pass with and without vehicles, plant, machinery 

and equipment, to lay or maintain any surface in connection with Work Nos. 1, 2, 

11, 21 and 34 and restrictions to ensure such access is not prevented.  

5/18a All rights necessary to create and dedicate a new bridleway as shown on the access 

and rights of way plans. 

5/22a and 

5/23 

All rights necessary to create and dedicate the highway works forming part of Work 

No. 36. 

5/27a and 

5/33b 

All rights necessary to create and dedicate a new bridleway as shown on the access 

and rights of way plans. 

5/37 and 5/39 All rights necessary for the stopping up of footpath 109/24 and bridleway 109/26 

as shown on the access and rights of way plans and all rights necessary for the 

installation of a drainage outfall and access thereto including for maintenance in 

connection with Work No. 20 and 21 and restrictions to ensure the drainage outfall 

is not interfered with or altered and access thereto is not prevented. 

6/4b All rights necessary to create and dedicate a new bridleway as shown on the access 

and rights of way plans. 

6/4c Construction of the new bridleway as shown on the access and rights of way plans 

and all rights necessary to lay, divert, and maintain services and utilities and 

restrictions for the protection of such services and utilities. 

7/11a All rights necessary to create and dedicate a new cycle track as shown on the access 

and rights of way plans. 
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7/28d, 7/30a 

and 7/32c 

All rights necessary to create and dedicate a new bridleway as shown on the access 

and rights of way plans. 

7/40 All rights necessary to pass and re-pass with and without vehicles, plant, machinery 

and equipment, to lay or maintain any surface, to investigate, inspect, monitor, 

remove, relocate or install boreholes and to remove samples in connection with 

Work No. 34 and restrictions to ensure such access is not prevented and to ensure 

any such boreholes are not removed without agreement.  

8/5 and 8/6 All rights necessary in connection with the provision of new planting including 

access and maintenance rights as comprised in Work No. 31 and the imposition of 

restrictions requiring the retention of such planting. 

9/34 All rights necessary for the connection of a new foul sewer to the existing public 

foul sewer including access and maintenance. 

 SCHEDULE 12 Article 29 

MODIFICATIONS OF COMPENSATION AND COMPULSORY 

PURCHASE ENACTMENTS FOR CREATION OF NEW RIGHTS 

AND RESTRICTIVE COVENANTS 

Compensation enactments 

1. The enactments for the time being in force with respect to compensation for the compulsory 

purchase of land apply, with the necessary modifications set out in this Schedule as respects 

compensation, in the case of a compulsory acquisition under this Order of a right by the creation of 

a new right or the imposition of a restrictive covenant as they apply as respects compensation on the 

compulsory purchase of land and interests in land. 

2.—(1) Without limitation on paragraph 1, the 1961 Act has effect subject to the modifications 

set out in sub-paragraph (2). 

(2) For section 5A(5A)(a) (relevant valuation date) of the 1961 Act substitute— 

“(5A) If— 

(a) the acquiring authority enters on land for the purpose of exercising a right in 

pursuance of a notice of entry under section 11(1) (powers of entry) of the 1965 Act 

(as modified by paragraph 5(5) of Schedule 12 to the Oxfordshire Strategic Rail 

Freight Interchange and Highways Order 202X; 

(b) the acquiring authority is subsequently required by a determination under paragraph 

12 of Schedule 2A (counter-notice requiring purchase of land not in notice to treat) 

to the 1965 Act (as substituted by paragraph 5(8) of Schedule 12 to the Oxfordshire 

Strategic Rail Freight Interchange and Highways Order 202X) to acquire an interest 

in the land; and 

(c) the acquiring authority enters on and takes possession of that land, 

the authority is deemed for the purposes of subsection (3)(a) to have entered on that land 

when it entered on that land for the purposes of excising that right.” 

3.—(1) Without limitation on the scope of paragraph 1, the Land Compensation Act 1973(b) has 

effect subject to the modifications set out in sub-paragraph (2). 

(2) In section 44(1) (compensation for injurious affection), as it applies to compensation for 

injurious affection under section 7 (measure of compensation in case of severance) of the 1965 Act 

as substituted by paragraph 5(3)— 

 
(a) Section 5A(5A) was inserted by paragraph 4(2) of Schedule 17 to the Housing and Planning Act 2016 (c. 22). 
(b) 1973 c. 26 
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(a) for “land is acquired or taken” substitute “a right or restrictive covenant over land is 

purchased from or imposed on”; and 

(b) for “acquired or taken from him” substitute “over which the right is exercisable or the 

restrictive covenant enforceable”. 

Application of Part 1 of the 1965 Act  

4.—(1) Part 1 of the 1965 Act as applied by section 125 (application of compulsory acquisition 

provisions) of the 2008 Act, and modified by article 34 (modification of Part 1 of the 1965 Act) to 

the compulsory acquisition of land under article 26 (compulsory acquisition of land) applies to the 

compulsory acquisition of a right by the creation of a new right, or to the imposition of a restrictive 

covenant under article 29 (compulsory acquisition of rights and imposition of restrictive 

covenants)— 

(a) with the modifications specified in paragraph 5; and 

(b) with other modifications as may be necessary. 

5.—(1) The modifications referred to in paragraph 4(a) are as follows— 

(2) References in the 1965 Act to land are read (according to the requirements of the particular 

context) as referring to, or as including references to— 

(a) the right acquired or to be acquired; or 

(b) the land over which the right is or is to be exercisable. 

(3) For section 7 (measure of compensation) of the 1965 Act substitute— 

“7. In assessing the compensation to be paid by the acquiring authority under this Act, 

regard must be had not only to the extent (if any) to which the value of the land over which 

the right is to be acquired is depreciated by the acquisition of the right but also to the damage 

(if any) to be sustained by the owner of the land by reason of its severance from other land 

of the owner, or injuriously affecting that other land by the exercise of the powers conferred 

by this or the special Act.” 

(4) The following provisions of the 1965 Act (which state the effect of a deed poll executed in 

various circumstances where there is no conveyance by persons with interests in the land), that is to 

say— 

(a) section 9(4) (failure by owners to convey); 

(b) paragraph 10(3) of Schedule 1 (persons without power to sell their interests); 

(c) paragraph 2(3) of Schedule 2 (absent and untraced owners); and 

(d) paragraphs 2(3) and 7(2) of Schedule 4 (common land), 

are modified so as to secure that, as against persons with interests in the land which are expressed 

to be overridden by the deed, the right which is to be compulsorily acquired is vested absolutely in 

the acquiring authority. 

(5) Section 11(a) (powers of entry) of the 1965 Act is modified so as to secure that, where the 

acquiring authority has served notice to treat in respect of any right, as well as the notice of entry 

required by subsection (1) of that section (as it applies to compulsory acquisition under article 26 

(compulsory acquisition of land),)), it has power, exercisable in equivalent circumstances and 

subject to equivalent conditions, to enter for the purpose of exercising that right; and sections 11A(b) 

(powers of entry: further notices of entry), 11B(c) (counter-notice requiring possession to be taken 

 
(a) Section 11 was amended by section 34(1) of, and Schedule 4 to, the Acquisition of Land Act 1981 (c. 67), sections 186(2), 

187(2)  and 188 of, and paragraph 6 of Schedule 14 and paragraph 3 of Schedule 16 to, the Housing and Planning Act 2016 
(c. 22), section 14 of, and paragraph 12(1) of Schedule 5 to, the Church of England (Miscellaneous Provisions) Measure 2006 
(No. 1) and S.I. 2009/1307. 

(b) Section 11A was inserted by section 186(3) of the Housing and Planning Act 2016 (c. 22). 
(c) Section 11B was inserted by section 187(3) of the Housing and Planning Act 2016 (c. 22). 
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on a specified date), 12(a) (penalty for unauthorised entry) and 13(b) (entry on warrant in the event 

of obstruction) of the 1965 Act are modified correspondingly. 

(6) Section 20(c) (tenants at will etc.) of the 1965 Act applies with the modifications necessary to 

secure that persons with such interests in land as are mentioned in that section are compensated in 

a manner corresponding to that in which they would be compensated on a compulsory acquisition 

under this Order of that land , but taking into account only the extent (if any) of such interference 

with such an interest as is actually caused, or likely to be caused, by the exercise of the right in 

question. 

(7) Section 22 (interests omitted from purchase) of the 1965 Act, as modified by article 34(2) 

(modification of Part 1 of the 1965 Act) is modified so as to enable the acquiring authority, in 

circumstances corresponding to those referred to in that section, to continue to be entitled to exercise 

the right acquired, subject to compliance with that section as respects compensation.   

(8) For Schedule 2A to the 1965 Act substitute— 

 “SCHEDULE 2A Ref 

COUNTER-NOTICE REQUIRING PURCHASE OF LAND 

Introduction 

1. This Schedule applies where an acquiring authority serves a notice to treat in respect of 

a right over the whole or part of a house, building or factory and have not executed a general 

vesting declaration under section 4 (execution of declaration) of the 1981 Act as applied by 

article 33 (application and modification of the 1981 Act) of the Oxfordshire Strategic Rail 

Freight Interchange and Highways Order 202[X] in respect of the land to which the notice to 

treat relates. 

2. In this Schedule, “house” includes any park or garden belonging to a house. 

Counter-notice requiring purchase of land  

3. A person who is able to sell the house, building or factory (“the owner”) may serve a 

counter-notice requiring the acquiring authority to purchase the owner’s interest in the house, 

building or factory. 

4. A counter-notice under paragraph 3 must be served within the period of 28 days 

beginning with the day on which the notice to treat was served. 

Response to counter-notice 

5. On receiving the counter-notice, the acquiring authority must decide whether to— 

(a) withdraw the notice to treat; 

(b) accept the counter-notice; or 

(c) refer the counter-notice to the Upper Tribunal. 

6. The acquiring authority must serve notice of their decision on the owner within the 

period of 3 months beginning with the day on which the counter-notice is served (“the 

decision period”). 

 
(a) Section 12 was amended by section 56(2) of, and Part 1 of Schedule 9 to, the Courts Act 1971 (c. 23) and paragraph 4 of 

Schedule 16 to the Housing and Planning Act 2016. 
(b) Section 13 was amended by sections 62(3), 139(4) to (9) and 146 of, and paragraphs 27 and 28 of Schedule 13 and Part 3 of 

Schedule 23 to, the Tribunals, Courts and Enforcement Act 2007 (c. 15). 
(c) Section 20 was amended by paragraph 4 of Schedule 15 to the Planning and Compensation Act 1991 (c. 34) and S.I. 

2009/1307. 
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7. If the acquiring authority decide to refer the counter-notice to the Upper Tribunal they 

must do so within the decision period. 

8. If the acquiring authority do not serve notice of a decision within the decision period 

they are to be treated as if they had served notice of a decision to withdraw the notice to treat 

at the end of that period. 

9. If the acquiring authority serve notice of a decision to accept the counter-notice, the 

compulsory purchase order and the notice to treat are to have effect as if they included the 

owner’s interest in the house, building or factory. 

Determination by Upper Tribunal 

10. On a referral under paragraph 7, the Upper Tribunal must determine whether the 

acquisition of the right would— 

(a) in the case of a house, building or factory, cause material detriment to the house, 

building or factory; or 

(b) in the case of a park or garden, seriously affect the amenity or convenience of the 

house to which the park or garden belongs.  

11. In making its determination, the Upper Tribunal must take into account— 

(a) the effects of the acquisition of the right; 

(b) the use to be made of the right proposed to be acquired; and 

(c) if the right is proposed to be acquired for works or other purposes extending to other 

land, the effect of the whole of the works and the use of the other land. 

12. If the Upper Tribunal determines that the acquisition of the right would have either of 

the consequences described in paragraph 10, it must determine how much of the house, 

building or factory the acquiring authority ought to be required to take. 

13. If the Upper Tribunal determines that the acquiring authority ought to be required to 

take some or all of the house, building or factory, the compulsory purchase order and the 

notice to treat are to have effect as if they included the owner’s interest in that land. 

14.—(1) If the Upper Tribunal determines that the acquiring authority ought to be required 

to take some or all of the house, building or factory, the authority may at any time within the 

period of 6 weeks beginning with the day on which the Upper Tribunal makes its 

determination withdraw the notice to treat in relation to that land. 

(2) If the acquiring authority withdraws the notice to treat under this paragraph they must 

pay the person on whom the notice was served compensation for any loss or expense caused 

by the giving and withdrawal of the notice. 

(3) Any dispute as to the compensation is to be determined by the Upper Tribunal.” 

 SCHEDULE 13 Article 49 

REMOVAL OF TREES AND HEDGEROWS 

PART 1 

REMOVAL OF TREES 
 

(1) 

Plan 

(2) 

Tree 



 

 110 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

the tree shown with a circle hatched pink and 

labelled T5(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

the tree shown with a circle hatched pink and 

labelled T6(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T11(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T12(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T13(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T14(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T15(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T16(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T17(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T18(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T19(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T20(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T21(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T22(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T23(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T24(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T25(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T26(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T27(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T28(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T29(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T30(A) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle coloured pink and 

labelled T32(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T33(A) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T34(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T35(C) 

tree and hedgerow retention and removal plan 
(drawing number 2.15E) 

the tree shown with a circle hatched pink and 
labelled T36(C) 
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tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T47(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T48(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T49(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T50(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T51(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T52(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T53(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T54(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T73(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T74(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T75(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T76(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T77(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T78(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T79(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T80(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T81(A) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T82(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T83(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T84(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T85(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T86(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T87(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T88(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T89(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T90(C) 

tree and hedgerow retention and removal plan 
(drawing number 2.15D) 

the tree shown with a circle hatched pink and 
labelled T91(C) 
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tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T93(A) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T92(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T93(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T94(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T95(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T96(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T97(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T98(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle coloured pink and 

labelled T99(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T100(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T101(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T102(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T103(A) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T104(A) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T105(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T106(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T107(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle coloured pink and 

labelled T135(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the tree shown with a circle hatched pink and 

labelled T136(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T140(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T141(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T142(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T143(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the tree shown with a circle hatched pink and 

labelled T144(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T158(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the tree shown with a circle hatched pink and 

labelled T159(B) 

tree and hedgerow retention and removal plan 
(drawing number 2.15E) 

the tree shown with a circle hatched pink and 
labelled T161(B) 
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tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T162(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T163(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T165(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T166(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T172(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the tree shown with a circle hatched pink and 

labelled T178(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the tree shown with a circle hatched pink and 

labelled T179(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the tree shown with a circle hatched pink and 

labelled T180(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T185(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the tree shown with a circle hatched pink and 

labelled T188(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

the tree shown with a circle hatched pink and 

labelled T201(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

the tree shown with a circle hatched pink and 

labelled T202(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

the tree shown with a circle hatched pink and 

labelled T211(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

the tree shown with a circle hatched pink and 

labelled T212(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T217(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T218(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T221(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T222(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T223(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the tree shown with a circle hatched pink and 

labelled T224(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15J) 

the tree shown with a circle hatched pink and 

labelled T272(A) 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

the part of the group of trees shown with a pink 

line and labelled G2(U) 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

the part of the group of trees shown hatched pink 

and labelled G3(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

the part of the group of trees shown hatched pink 

and labelled G7(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the group of trees shown hatched pink and 

labelled G8(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the group of trees shown hatched pink and 

labelled G9(B) 

tree and hedgerow retention and removal plan 
(drawing number 2.15D) 

the group of trees shown hatched pink and 
labelled G10(C) 
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tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the group of trees shown hatched pink and 

labelled G11(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the group of trees shown hatched pink 

and labelled G18(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the group of trees shown hatched pink and 

labelled G19(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the group of trees shown hatched pink and 

labelled G20(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the group of trees shown hatched pink 

and labelled G21(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the group of trees shown hatched pink 

and labelled G22(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the group of trees shown hatched pink 

and labelled G25(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the group of trees shown hatched pink 

and labelled G40(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the group of trees shown with a pink line and 

labelled G43(U)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the group of trees shown hatched pink 

and labelled G44(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the group of trees shown hatched pink 

and labelled G46(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the group of trees shown hatched pink 

and labelled G48(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the group of trees shown hatched pink 

and labelled G49(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the group of trees shown hatched pink 

and labelled G50(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the group of trees shown hatched pink 

and labelled G52(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the group of trees shown hatched pink 

and labelled G53(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the group of trees shown hatched pink and 

labelled G54(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15A) 

the part of the group of trees shown hatched pink 

and labelled G55(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15A) 

the group of trees shown hatched pink and 

labelled G56(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15A) 

the part of the group of trees shown hatched pink 

and labelled G57(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15A) 

the part of the group of trees shown hatched pink 

and labelled G58(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15A) 

the part of the group of trees shown hatched pink 

and labelled G59(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the group of trees shown hatched pink 

and labelled G60(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the group of trees shown hatched pink 

and labelled G61(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15A) 

the part of the group of trees shown hatched pink 

and labelled G62(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the group of trees shown hatched pink 

and labelled G64(C)  

tree and hedgerow retention and removal plan 
(drawing number 2.15C) 

the part of the group of trees shown hatched pink 
and labelled G65(C)  
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tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the group of trees shown hatched pink and 

labelled G66(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the group of trees shown hatched pink and 

labelled G67(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the group of trees shown hatched pink 

and labelled G68(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the group of trees shown hatched pink and 

labelled G72(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the group of trees shown hatched pink and 

labelled G74(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the group of trees shown hatched pink and 

labelled G76(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the group of trees shown hatched pink and 

labelled G77(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the group of trees shown hatched pink and 

labelled G78(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the group of trees shown hatched pink 

and labelled G85(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the group of trees shown hatched pink 

and labelled G86(B) 

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the group of trees shown hatched pink 

and labelled G91(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the group of trees shown hatched pink 

and labelled G93(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the group of trees shown hatched pink 

and labelled G95(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the group of trees shown hatched pink 

and labelled G96(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the group of trees shown hatched pink 

and labelled G111(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the group of trees shown hatched pink 

and labelled G112(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the group of trees shown hatched pink 

and labelled G114(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the group of trees shown hatched pink 

and labelled G119(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15J) 

the group of trees shown hatched pink and 

labelled G139(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the group of trees shown hatched pink 

and labelled G144(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the group of trees shown hatched pink 

and labelled G146(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the group of trees shown hatched pink 

and labelled G148(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the group of trees shown hatched pink 

and labelled W2(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the group of trees shown hatched pink 

and labelled W3(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

the part of the group of trees shown hatched pink 

and labelled W4(A)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the group of trees shown hatched pink 

and labelled W5(B)  
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PART 2 

REMOVAL OF HEDGEROWS 
 

(1) 

Plan 

(2) 

Hedgerow 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

part of the hedgerow shown with a pink line and 

marked H1(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

part of the hedgerow shown with a pink line and 

marked H2(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

part of the hedgerow shown with a pink line and 

marked H5(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H6(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H7(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H8(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

hedgerow shown with a pink line and marked 

H9(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

part of the hedgerow shown with a pink line and 

marked H10(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

hedgerow shown with a pink line and marked 

H11(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H12(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H13(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H14(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the hedgerow shown with a pink line 

and marked H17(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the hedgerow shown with a pink line 

and marked H18(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the hedgerow shown with a pink line 

and marked H19(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the hedgerow shown with a pink line 

and marked H20(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H21(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H22(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H23(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

the part of the hedgerow shown with a pink line 

and marked H24(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H25(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H26(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the hedgerow shown with a pink line 

and marked H34(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

hedgerow shown with a pink line and marked 

H35(C)  
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tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the hedgerow shown with a pink line 

and marked H36(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H37(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the hedgerow shown with a pink line 

and marked H38(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the hedgerow shown with a pink line 

and marked H39(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

hedgerow shown with a pink line and marked 

H40(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H41(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

hedgerow shown with a pink line and marked 

H42(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15D) 

hedgerow shown with a pink line and marked 

H44(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15A) 

the part of the hedgerow shown with a pink line 

and marked H45(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15A) 

the part of the hedgerow shown with a pink line 

and marked H47(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

hedgerow shown with a pink line and marked 

H48(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the hedgerow shown with a pink line 

and marked H49(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the hedgerow shown with a pink line 

and marked H56(C)  

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

the part of the hedgerow shown with a pink line 

and marked H59(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

The part of the hedgerow shown with a pink line 

and marked H62(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

the part of the hedgerow shown with a pink line 

and marked H63(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15H) 

part of the hedgerow shown with a pink line and 

marked H64(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the hedgerow shown with a pink line 

and marked H65(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the hedgerow shown with a pink line 

and marked H66(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the hedgerow shown with a pink line 

and marked H69(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the hedgerow shown with a pink line 

and marked H70(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the hedgerow shown with a pink line 

and marked H77(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15G) 

the part of the hedgerow shown with a pink line 

and marked H78(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

the part of the hedgerow shown with a pink line 

and marked H79(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15B) 

the part of the hedgerow shown with a pink line 

and marked H80(C) 
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PART 3 

REMOVAL OF IMPORTANT HEDGEROWS 
 

(1) 

Plan 

(2) 

Important Hedgerow 

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the hedgerow shown with a pink line 

and marked H50(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15E) 

the part of the hedgerow shown with a pink line 

and marked H52(B)  

tree and hedgerow retention and removal plan 

(drawing number 2.15F) 

the part of the hedgerow shown with a pink line 

and marked H67(C) 

tree and hedgerow retention and removal plan 

(drawing number 2.15C) 

the part of the group of trees shown hatched pink 

and labelled G89(B)  

 SCHEDULE 14 Article 53 

PROTECTIVE PROVISIONS 

PART 1 

FOR THE PROTECTION OF RAILWAY INTERESTS 

1. The provisions of this Part of this Schedule have effect, unless otherwise agreed in writing 

between the undertaker and Network Rail and, in the case of paragraph 15 of this Part of this 

Schedule, any other person on whom rights or obligations are conferred by that paragraph. 

2. In this Part of this Schedule— 

“asset protection agreement” means an asset protection agreement to regulate the construction 

and maintenance of the specified work, basic asset protection agreement or both in a form agreed 

between the undertaker and Network Rail which must accord with the form of basic asset 

protection agreement already agreed between the undertaker and Network Rail as at the date of 

this Order; 

“construction” includes execution, placing, alteration and reconstruction and “construct” and 

“constructed” have corresponding meanings;  

“the engineer” means an engineer appointed by Network Rail for the purposes of this Order;  

“network licence” means the network licence, as the same is amended from time to time, granted 

to Network Rail Infrastructure Limited by the Secretary of State in exercise of their powersthe 

power under section 8 (licences) of the Railways Act 1993; 

“Network Rail” means Network Rail Infrastructure Limited (company number 02904587, 

whose registered office is at Waterloo General Office, London SE1 8SW) and any associated 

company of Network Rail Infrastructure Limited which holds property for railway purposes, 

and for the purpose of this definition “associated company” means any company which is 

(within the meaning of section 1159 of the Companies Act 2006) the holding company of 

Network Rail Infrastructure Limited, a subsidiary of Network Rail Infrastructure Limited or 

another subsidiary of the holding company of Network Rail Infrastructure Limited and any 

successor to Network Rail Infrastructure Limited’s railway undertaking; 

“plans” includes sections, designs, design data, software, drawings, specifications, soil reports, 

calculations, descriptions (including descriptions of methods of construction), staging 

proposals, programmes and details of the extent, timing and duration of any proposed 

occupation of railway property; 

“railway operational procedures” means procedures specified under any access agreement (as 

defined in the Railways Act 1993) or station lease; 
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“railway property” means any railway belonging to Network Rail and— 

(a) any station, land, works, apparatus and equipment belonging to Network Rail or connected 

with any such railway; and 

(b) any easement or other property interest held or used by Network Rail or a tenant or licensee 

of Network Rail for the purposes of such railway or works, apparatus or equipment; 

“regulatory consents” means any consent or approval required under— 

(a) the Railways Act 1993; 

(b) the network licence; and/or 

(c) any other relevant statutory or regulatory provisions, 

by either the Office of Rail and Road or, the Secretary of State for Transport or any other 

competent body, including change procedures and any other consents, or approvals of any 

access or beneficiary that may be required in relation to the authorised development; and 

“specified work” means so much of any of the authorised development as is situated upon, 

across, under, over or within 15 metres of, or may in any way adversely affect, railway property 

and, for the avoidance of doubt, includes the maintenance of such works under the powers 

conferred by article 6 (maintenance of authorised development) in respect of such works. 

3.—(1) Where under this Part of this Schedule Network Rail is required to give its consent or 

approval in respect of any matter, that consent or approval is subject to the condition that Network 

Rail complies with any relevant railway operational procedures and any obligations under its 

network licence or under statute.  

(2) In so far as any specified work or the acquisition or use of railway property is or may be subject 

to railway operational procedures, Network Rail must— 

(a) co-operate with the undertaker with a view to avoiding undue delay and securing 

conformity as between any plans approved by the engineer and requirements emanating 

from those procedures; and  

(b) use theirits reasonable endeavours to avoid any conflict arising between the application of 

those procedures and the proper implementation of the authorised development pursuant to 

this Order.; and 

(c) the undertaker must not exercise the powers conferred by— 

(i) article 23 (authority to survey and investigate the land); 

(ii) article 49 (felling or lopping of trees and removal of hedgerows); 

(iii) article 50 (trees subject to tree preservation orders); 

in respect of any railway property unless the exercise of such powers is with the consent of Network 

Rail. 

4.—(1) The undertaker must not in the exercise of the powers conferred by this Order prevent 

pedestrian or vehicular access to any railway property, unless preventing such access is with the 

consent of Network Rail. 

(2) Save for plot 5/29a[s] [    ] as shown on the land plans, the undertaker must not exercise the 

powers conferred by sections 271 or 272 of the 1990 Act, article 30 (private rights), article 31 (power 

to override easements and other rights) and article 37 (statutory undertakers), or in relation to any 

right of access of Network Rail to railway property without Network Rail’s consent, but such right 

of access may be diverted with the consent of Network Rail. 

(3) Save for plot[s] [    ] as shown on the land plans, the undertaker must not under the powers of 

this Order acquire or use or acquire new rights over, or seek to impose any restrictive covenants 

over, any railway property, or extinguish any existing rights of Network Rail in respect of any third 

party property, except with the consent of Network Rail. 

(3)(4) The undertaker must not under the powers of this Order do anything which would affect 

the safe running of trains on the railway. 
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(4)(5) Where Network Rail is asked to give its consent pursuant to this paragraph, such consent 

must not be unreasonably withheld but may be given subject to reasonable conditions but it will 

never be unreasonable to withhold consent for reasons of operational or railway safety. 

(5)(6) The undertaker must enter into an asset protection agreement prior to the carrying out of 

any specified work. 

5.—(1) The undertaker must before commencing construction of any specified work supply to 

Network Rail proper and sufficient plans of that work for the reasonable approval of the engineer 

and the specified work must not be commenced except in accordance with such plans as have been 

approved in writing by the engineer or settled by expert determination in accordance with paragraph 

22 of this Part of this Schedule. 

(2) The approval of the engineer under sub-paragraph (1) must not be unreasonably withheld or 

delayed, and if by the end of the period of 28 days beginning with the date on which such plans have 

been supplied to Network Rail the engineer has not intimated their disapproval of those plans and 

the grounds of such disapproval the undertaker may serve upon the engineer written notice requiring 

the engineer to intimate approval or disapproval within a further period of 28 days beginning with 

the date upon which the engineer receives written notice from the undertaker.  If by the expiry of 

the further 28 days the engineer has not intimated approval or disapproval, the engineer shall beis 

deemed to have approved the plans as submitted. 

(3) If by the end of the period of 28 days beginning with the date on which written notice was 

served upon the engineer under sub-paragraph (2), Network Rail gives notice to the undertaker that 

Network Rail desires itself to construct any part of a specified work which in the reasonable opinion 

of the engineer will or may affect the stability of railway property or the safe operation of traffic on 

the railways of Network Rail then, if the undertaker desires such part of the specified work to be 

constructed, Network Rail must construct it without unnecessary delay on behalf of the undertaker 

and to the reasonable satisfaction of the undertaker in accordance with the plans approved or deemed 

to be approved or settled under this paragraph, and under the supervision (where appropriate and if 

given) of the undertaker. 

(4) When signifying their approval of the plans the engineer may specify any protective works 

(whether temporary or permanent) which in the engineer’s reasonable opinion should be carried out 

before the commencement of the construction of a specified work to ensure the safety or stability of 

railway property or the continuation of safe and efficient operation of the railways of Network Rail 

or the services of operators using the same (including any relocation, de-commissioning and 

removal of works, apparatus and equipment necessitated by a specified work and the comfort and 

safety of passengers who may be affected by the specified works), and such protective works as 

may be reasonably necessary for those purposes must be constructed by Network Rail or by the 

undertaker, if Network Rail so desires, and such protective works must be carried out— 

(a) at the expense of the undertaker; and 

(b) if Network Rail is to carry out the protective works, in accordance with a programme to be 

agreed with the undertaker; and 

(c)(b) in either case without unnecessary delay and the undertaker must not commence 

the construction of the specified works until the engineer has notified the undertaker that 

the protective works have been completed to the engineer’s reasonable satisfaction. 

6.—(1) Any specified work and any protective works to be constructed by virtue of paragraph 

5(4) must, when commenced, be constructed— 

(a) without unnecessary delay in accordance with the plans approved or deemed to have been 

approved or settled under paragraph 5; 

(b) under the supervision (where appropriate and if given) and to the reasonable satisfaction of 

the engineer; 

(c) in such manner as to cause as little damage as is possible to railway property; and 

(d) so far as is reasonably practicable, so as not to interfere with or obstruct the free, 
uninterrupted and safe use of any railway of Network Rail or the traffic thereon and the use 

by passengers of railway property. 
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(2) If any damage to railway property or any such interference or obstruction is caused by the 

carrying out of, or in consequence of the construction of a specified work, the undertaker will, 

notwithstanding any such approval, make good such damage and must pay to Network Rail all 

reasonable expenses to which Network Rail may be put.  

(3) Nothing in this Part of this Schedule imposes any liability on the undertaker with respect to 

any damage, costs, expenses or loss attributable to the negligence of Network Rail or its servants, 

contractors or agents or any liability on Network Rail with respect of any damage, costs, expenses 

or loss attributable to the negligence of the undertaker or its servants, contractors or agents.  

7.—(1) The undertaker must— 

(a) at all times and on reasonable notice afford reasonable facilities to the engineer for access 

to a specified work during its construction; and  

(b) supply the engineer with all such information as they may reasonably require with regard 

to a specified work or the method of constructing it.  

8. Network Rail must at all times afford reasonable facilities to the undertaker and its agents for 

access to any works carried out by Network Rail under this Part of this Schedule during their 

construction and must supply the undertaker with such information as it may reasonably require 

with regard to such works or the method of constructing them. 

9.—(1) If any permanent or temporary alterations or additions to railway property, are reasonably 

necessary in consequence of the construction or completion of a specified work in order to ensure 

the safety of railway property or the continued safe operation of the railway of Network Rail, such 

alterations and additions may be carried out by Network Rail and if Network Rail gives to the 

undertaker 56 days’ notice (or in the event of an emergency or safety critical issue such notice as is 

reasonable in the circumstances) of its intention to carry out such alterations or additions (which 

must be specified in the notice), the undertaker must pay to Network Rail the reasonable cost of 

those alterations or additions including, in respect of any such alterations and additions as are to be 

permanent, a capitalised sum representing the increase of the costs which may be expected to be 

reasonably incurred by Network Rail in maintaining, working and, when necessary, renewing any 

such alterations or additions. 

(2) If during the construction of a specified work by the undertaker, Network Rail gives notice to 

the undertaker that Network Rail desires itself to construct that part of the specified work which in 

the reasonable opinion of the engineer is endangering the stability of railway property or the safe 

operation of traffic on the railways of Network Rail then, if the undertaker decides that part of the 

specified work is to be constructed, Network Rail must assume construction of that part of the 

specified work and the undertaker must, notwithstanding any such approval of a specified work 

under paragraph 5(2), pay to Network Rail all reasonable expenses to which Network Rail may be 

put, costs and losses properly and reasonably incurred by Network Rail by reason of the execution 

by Network Rail of that part of the specified work, to the extent not already recoverable under 

paragraph 15. 

(3) The engineer must, in respect of the capitalised sums referred to in this paragraph and 

paragraph 10(a) provide such details of the formula by which those sums have been calculated as 

the undertaker may reasonably require. 

(4) If the cost of maintaining, working or renewing railway property is reduced in consequence of 

any such alterations or additions a capitalised sum representing such saving must be set off against 

any sum payable by the undertaker to Network Rail under this paragraph. 

10.—(1) The undertaker must repay to Network Rail all reasonable fees, costs, charges and 

expenses reasonably incurred by Network Rail— 

(a) in constructing any part of a specified work on behalf of the undertaker as provided by 

paragraph 5(3) or in constructing any protective works under the provisions of paragraph 

5(4) including, in respect of any permanent protective works, a capitalised sum representing 

the cost of maintaining and renewing those works; 

(b) in respect of the approval by the engineer of plans submitted by the undertaker and the 

supervision by the engineer of the construction of a specified work; 
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(c) in respect of the employment or procurement of the services of any inspectors, signallers, 

watch-persons, and other persons whom it will be reasonably necessary to appoint for 

inspecting, signalling, watching and lighting railway property and for preventing, so far as 

may be reasonably practicable, interference, obstruction, danger or accident arising from 

the construction or failure of a specified work; 

(d) in respect of any special traffic working resulting from any speed restrictions which may, 

in the reasonable opinion of the engineer, require to be imposed by reason or in 

consequence of the construction or failure of a specified work or from the substitution or 

diversion of services which may be reasonably necessary for the same reason; and 

(e) in respect of any additional temporary lighting of railway property in the vicinity of the 

specified works, being lighting made reasonably necessary by reason or in consequence of 

the construction or failure of a specified work, 

together comprising the “Network Rail costs”. 

(2) Prior to the commencement of the specified works and prior to any works carried out pursuant 

to paragraph 5(3) or paragraph 5(4), Network Rail must provide the undertaker with an estimate of 

the Network Rail costs, provided that where the specified works are, in the reasonable opinion of 

Network Rail, emergency works necessary to ensure the safety or stability of the railway and any 

delay in carrying out those works could prejudice railway safety, the obligation to provide the 

estimate prior to commencement does not apply, and Network Rail must instead provide the 

estimate as soon as reasonably practicable after the works have commenced. 

(3) If at any time, Network Rail reasonably believes that the Network Rail costs will exceed the 

estimated Network Rail costs, it must give written notice to the undertaker as soon as reasonably 

practicable. 

(4) Prior to payment of any sum due under this paragraph, Network Rail must provide the 

undertaker with an itemised schedule  of the costs incurred. 

(5) Save in the event of a dispute as to any sum due under this paragraph, the undertaker must pay 

to Network Rail the sum due within 6030 days of receipt of the itemised schedule. 

(6) Failure by Network Rail to provide an estimate under sub-paragraph (2), or to notify 

anticipated overspend under sub-paragraph (3), does not of itself prevent recovery of Network Rail 

costs reasonably incurred, but may be taken into account in determining reasonableness to the extent 

of any prejudice caused to the undertaker. 

11.—(1) In this paragraph— 

“EMI” means, subject to sub-paragraph (2), electromagnetic interference with Network Rail 

apparatus generated by the operation of the authorised development where such interference is 

of a level which adversely affects the safe operation of Network Rail’s apparatus; and 

“Network Rail’s apparatus” means any lines, circuits, wires, apparatus or equipment (whether 

or not modified or installed as part of the authorised development) which are owned or used by 

Network Rail for the purpose of transmitting or receiving electrical energy or of radio, 

telegraphic, telephonic, electric, electronic or other like means of signalling or other 

communications. 

(2) This paragraph applies to EMI only to the extent that such EMI is not attributable to any 

change to Network Rail’s apparatus carried out after approval of plans under paragraph 5(1) for the 

relevant part of the authorised development giving rise to EMI (unless the undertaker has been given 

notice in writing before the approval of those plans of the intention to make such change). 

(3) Subject to sub-paragraph (5), the undertaker will in the design and construction of the 

authorised development take all measures necessary to prevent EMI and must establish with 

Network Rail (both parties acting reasonably) appropriate arrangements to verify their effectiveness. 

(4) In order to facilitate the undertaker’s compliance with sub-paragraph (3)— 

(a) the undertaker must consult with Network Rail as early as reasonably practicable to identify 

all Network Rail’s apparatus which may be at risk of EMI, and thereafter must continue to 

consult with Network Rail (both before and after formal submission of plans under 
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paragraph 5(1)) in order to identify all potential causes of EMI and the measures required 

to eliminate them; 

(b) Network Rail must make available to the undertaker all information in the possession of 

Network Rail reasonably requested by the undertaker in respect of Network Rail’s 

apparatus identified pursuant to sub-paragraph (a); and 

(c) Network Rail must allow the undertaker reasonable facilities for the inspection of Network 

Rail’s apparatus identified pursuant to sub-paragraph (a). 

(5) In any case where it is established that EMI can only reasonably be prevented by modifications 

to Network Rail’s apparatus, Network Rail must not withhold its consent unreasonably to 

modifications of Network Rail’s apparatus, but the means of prevention and the method of their 

execution must be selected in the reasonable discretion of Network Rail, and in relation to such 

modifications paragraph 5(1) has effect subject to thethis sub-paragraph. 

(6) Prior to the commencement of operation of the authorised development the undertaker is to 

test the use of the authorised development in a manner that has first been agreed with Network Rail 

and if, notwithstanding any measures adopted pursuant to sub-paragraph (3), the testing of the 

authorised development causes EMI then the undertaker must immediately upon receipt of 

notification by Network Rail of such EMI either in writing or communicated orally (such oral 

communication to be confirmed in writing as soon as reasonably practicable after it has been issued) 

forthwith cease to use (or procure the cessation of use of) the undertaker’s apparatus causing such 

EMI until all measures necessary have been taken to remedy such EMI by way of modification to 

the source of such EMI or (in the circumstances, and subject to the consent, specified in sub-

paragraph (5)) to Network Rail’s apparatus. 

(7) In the event of EMI having occurred— 

(a) the undertaker must afford reasonable facilities to Network Rail for access to the 

undertaker’s apparatus in the investigation of such EMI; 

(b) Network Rail must afford reasonable facilities to the undertaker for access to Network 

Rail’s apparatus in the investigation of such EMI; 

(c) Network Rail must make available to the undertaker any additional material information in 

its possession reasonably requested by the undertaker in respect of Network Rail’s 

apparatus or such EMI; and 

(d) the undertaker shallmust not allow the use or operation of the authorised development in a 

manner that has caused or will cause EMI until measures have been taken in accordance 

with this paragraph to prevent EMI occurring. 

(8) Where Network Rail approves modifications to Network Rail’s apparatus pursuant to sub-

paragraphs (5) or (6)— 

(a) Network Rail must allow the undertaker reasonable facilities for the inspection of the 

relevant part of Network Rail’s apparatus; 

(b) any modifications to Network Rail’s apparatus approved pursuant to those sub-paragraphs 

must be carried out and completed by the undertaker in accordance with paragraph 5. 

(9) To the extent that it would not otherwise do so, the indemnity in paragraph 15(1) applies to 

the costs and expenses reasonably incurred or losses suffered by Network Rail through the 

implementation of the provisions of this paragraph (including costs incurred in connection with the 

consideration of proposals, approval of plans, supervision and inspection of works and facilitating 

access to Network Rail’s apparatus) or in consequence of any EMI to which sub-paragraph (6) 

applies. 

(10) For the purpose of paragraph 10(a) any modifications to Network Rail’s apparatus under this 

paragraph will be deemed to be protective works referred to in that paragraph. 

(11) In relation to any dispute arising under this paragraph the reference in article 60 

(Arbitrationparagraph 22(3) to the Institution of Civil Engineers is to be read as a reference to the 

Institution of Engineering and Technology. 

12. If at any time after the completion of a specified work, not being a work vested in Network 

Rail, Network Rail gives notice to the undertaker informing it that the state of maintenance of any 
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part of the specified work appears to be such as adversely affects the operation of railway property, 

the undertaker must, on receipt of such notice, take such steps as may be reasonably necessary to 

put that specified work in such state of maintenance as not adversely to affect railway property. 

13. The undertaker must not provide any illumination or illuminated sign or signal on or in 

connection with a specified work in the vicinity of any railway belonging to Network Rail unless it 

has first consulted Network Rail and it must comply with Network Rail’s reasonable requirements 

for preventing confusion between such illumination or illuminated sign or signal and any railway 

signal or other light used for controlling, directing or securing the safety of traffic on the railway. 

14. Any additional expenses which Network Rail may reasonably incur in altering, reconstructing 

or maintaining railway property under any powers existing at the making of this Order by reason of 

the existence of a specified work must, provided that 56 days’ previous notice of the commencement 

of such alteration, reconstruction or maintenance has been given to the undertaker, be repaid by the 

undertaker to Network Rail. 

15.—(1) The undertaker must pay to Network Rail all reasonable costs, charges, damages and 

expenses not otherwise provided for in this Part of this Schedule (subject to article 40 (no double 

recovery)) which may be occasioned to or reasonably incurred by Network Rail— 

(a) by reason of the construction, maintenance or operation of a specified work or the failure 

thereof; 

(b) by reason of any act or omission of the undertaker or of any person in its employ or of its 

contractors or others whilst engaged upon a specified work; 

(c) by reason of any act or omission of the undertaker or any person in its employ or of its 

contractors or others whilst accessing to or egressing from the authorised development; 

(d) in respect of any damage caused to or additional maintenance required to, railway property 

or any such interference or obstruction or delay to the operation of the railway as a result 

of access to or egress from the authorised development by the undertaker or any person in 

its employ or of its contractors or others; or 

(e) in respect of costs incurred by Network Rail in complying with any railway operational 

procedures or obtaining any regulatory consents which procedures are required to be 

followed or consents obtained to facilitate the carrying out or operation of the authorised 

development, 

and the undertaker must indemnify and keep indemnified Network Rail from and against all claims 

and demands arising out of or in connection with a specified work or any such failure, act or 

omission; and the fact that any act or thing may have been done by Network Rail on behalf of the 

undertaker or in accordance with plans approved by the engineer or in accordance with any 

requirement of the engineer or under the engineer’s supervision will not (if it was done without 

negligence on the part of Network Rail or of any person in its employ or of its contractors or agents) 

excuse the undertaker from any liability under the provisions of this sub-paragraph.  

(2) Network Rail must— 

(a) give the undertaker reasonable written notice of any such claims or demands; 

(b) not make any settlement or compromise of such a claim or demand without the prior 

consent of the undertaker; and 

(c) take such steps as are within its control and are reasonable in the circumstances to mitigate 

any liabilities relating to such claims or demands. 

(3) The sums payable by the undertaker under sub-paragraph (1) will if relevant include a sum 

equivalent to the relevant costs. 

(4) Subject to the terms of any agreement between Network Rail and a train operator regarding 

the timing or method of payment of the relevant costs in respect of that train operator, Network Rail 

must promptly pay to each train operator the amount of any sums which Network Rail receives 

under sub-paragraph (3) which relates to the relevant costs of that train operator.  
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(5) The obligation under sub-paragraph (3) to pay Network Rail the relevant costs will, in the 

event of default, be enforceable directly by any train operator concerned to the extent that such sums 

would be payable to that operator pursuant to sub -paragraph (4).  

(6) In this paragraph—  

“the relevant costs” means the costs, losses and expenses (including loss of revenue) reasonably 

incurred by each train operator as a consequence of any specified work including but not limited 

to any restriction of the use of Network Rail’s railway network as a result of the construction, 

maintenance or failure of a specified work or any such act or omission as mentioned in 

subparagraphsub-paragraph (1); and  

“train operator” means any person who is authorised to act as the operator of a train by a licence 

under section 8 of the Railways Act 1993. 

(7) Network Rail will, having regard to its statutory functions, at all times take reasonable steps 

to prevent and mitigate any expenses, loss, demands, proceedings, damages, claims, penalty or costs 

which may be claimed pursuant to this Part of this Schedule.  

16. Network Rail must, on receipt of a request from the undertaker, from time to time provide the 

undertaker free of charge with written estimates of the costs, charges, expenses and other liabilities 

for which the undertaker is or will become liable under this Part of this Schedule (including the 

amount of the relevant costs mentioned in paragraph 15) and with such information as may 

reasonably enable the undertaker to assess the reasonableness of any such estimate or claim made 

or to be made pursuant to this Part of this Schedule (including any claim relating to those relevant 

costs). 

17. In the assessment of any sums payable to Network Rail under this Part of this Schedule, there 

must not be taken into account any increase in the sums claimed that is attributable to any action 

taken by, or any agreement entered into by, Network Rail if that action or agreement was not 

reasonably necessary and was taken or entered into with a view to obtaining the payment of those 

sums by the undertaker under this Part of this Schedule or increasing the sums so payable. For the 

avoidance of doubt, any action taken by Network Rail in compliance with its statutory, regulatory, 

safety or network licence obligations is deemed to be reasonably necessary unless shown otherwise. 

18.—(1) The undertaker and Network Rail may, subject in the case of Network Rail to compliance 

with the terms of its network licence, enter into, and carry into effect, agreements for the transfer to 

the undertaker of— 

(a) any railway property shown on the works and land plans and described in the book of 

reference;  

(b) any lands, works or other property held in connection with any such railway property; and  

(c) any rights and obligations (whether or not statutory) of Network Rail relating to any railway 

property or any lands, works or other property referred to in this paragraph.  

19. Nothing in this Order, or in any enactment incorporated with or applied by this Order, 

prejudices or affects the operation of Part I of the Railways Act 1993.  

20.—(1) The undertaker must give written notice to Network Rail if any application is proposed 

to be made by the undertaker for the Secretary of State’s consent, under article 8 (transfer of the 

benefit of certain provisions of the Order) of this Order and any such notice must be given no later 

than 28 days before any such application is made and must describe or give (as appropriate)—  

(a) the nature of the application to be made; 

(b) the extent of the geographical area to which the application relates; and 

(c) the name and address of the person acting for the Secretary of State to whom the application 

is to be made. 

21. The undertaker must, no later than 28 days from the date that the plans submitted to and 

certified by the Secretary of State in accordance with article 57 (certification of plans and 

documents) are certified by the Secretary of State, provide a set of those plans to Network Rail in a 

format specified by Network Rail. 
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Expert determination 

22.—(1) Article 60 (arbitration) of the Order does not apply to this Part of this Schedule, save 

where sub-paragraph (7) applies. 

(2) Any difference under this Part of this Schedule must, in the first instance, be referred to a 

representative of Network Rail and a representative of the undertaker, each of whom holdholds a 

senior management position. Those representatives willmust meet as soon as possible and will 

endeavour in good faith to resolve any dispute or difference amicably. 

(3) In the event that the senior representatives appointed pursuant to sub-paragraph (2) cannot 

resolve the dispute, it may be referred to and settled by a single independent and suitable person 

who holds appropriate professional qualifications and is a member of a professional body relevant 

to the matter in dispute, acting as an expert, such. That person is to be agreed by the differing parties 

or, in the absence of agreement, identified by the President of the Institution of Civil Engineers. 

(4) On notification by either party of a dispute, the parties must jointly instruct an expert within 

14 days of notification of the dispute. 

(5) All parties involved in settling any difference must use best endeavours to do so within 21 

days from the date that an expert is appointed. 

(6) The expert must— 

(a) invite the parties to make submissionsubmissions to the expert in writing and copied to the 

other party to be received by the expert within 7 days of the expert’s appointment; 

(b) permit a party to comment on the submissions made by the other party within 7 days of 

receipt of the submission; 

(c) issue a decision within 7 days of receipt of the submissions under sub-paragraph (b); and 

(d) give reasons for the decision. 

(7) Any determination by the expert is final and binding, except in the case of manifest error in 

which case the difference that has been subject to expert determination may be referred to and settled 

by arbitration under article 60 (arbitration). 

(8)23. The fees of the expert are payable by the parties in such proportions as the expert may 

determine or, in the absence of such determination, equally. 

PART 2 

FOR THE PROTECTION OF NATIONAL HIGHWAYS LIMITED 

Application etc. 

1.—(1) The provisions of this Part of this Schedule apply for the protection of National Highways 

and have effect unless otherwise agreed in writing between the undertaker and National Highways. 

(2) Except where expressly amended by the Order the operation of the powers and duties of 

National Highways or the Secretary of State under the 1980 Act, the 1984 Act, the 1991 Act, the 

Transport Act 2000, or the Town and Country Planning (General Permitted Development) 

(England) Order 2015 shall continue to apply in respect of the exercise of all National Highways’ 

statutory functions. 

(3) The undertaker and National Highways and the local highway authority or their successors in 

function as highway authorities for their respective road networks may in respect of Work No. [   ] 

in its entirety agree with each other that any one of the highway authorities may assume 

responsibility for that work pursuant to section 4 or 6 or 8 (as relevant) of the 1980 Act or by 

agreement such agreement to be in the relevant highway authority’s absolute discretion. 
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Interpretation 

2.—(1) Where the terms used in this Part of this Schedule which are defined in article 2 

(interpretation) of this Order are inconsistent with subparagraphsub-paragraph (2) below, the latter 

prevail. 

(2) In this Part of this Schedule— 

“acceptable security” means either— 

(a) a bond; or 

(b) parent company guarantee from a parent company in favour of National Highways to the 

sum of 110% of the cost of carrying out the phase of the specified works concerned (to 

include all costs plus any commuted sum for such phase), or such other sum agreed between 

the undertaker and National Highways (in a form reasonably satisfactory to National 

Highways and where required by National Highways, accompanied withby a legal opinion 

confirming the due capacity and authorisation of the parent company to enter into and be 

bound by the terms of such guarantee); 

“as built information” means one electronic copy of the following information where National 

Highways deems necessary— 

(a) as constructed drawings in both PDF and AutoCAD DWG formats for anything designed 

by the undertaker;, in compliance with DMRB GG 184 Specification for the use of 

Computer Aided Design or any successor document; 

(b) list of suppliers and materials used, as well as any relevant test results and CCTV surveys 

(if required to comply with DMRB standards); 

(c) product data sheets and technical specifications for all materials used; 

(d) as constructed information for any utilities discovered or moved during the works; 

(e) method statements for the works carried out; 

(f) in relation to road lighting, signs, and traffic signals any information required by the 

Specification for Highway Works or any replacement or modification of it; 

(g) organisation and methods manuals for all products used; 

(h) as constructed programme; 

(i) test results and records as required by the detailed design information and during 

construction phase of the relevant specified work;  

(j) a stage 3 road safety audit if required and subject to any exceptions to the road safety audit 

standard as agreed by the undertaker and National Highways; and 

(k) the health and safety file; and  

(l) such other information as is required by National Highways to be used to update all relevant 

databases and to ensure compliance with National Highway’sHighways’ Asset Data 

Management Manual as is in operation at the relevant time or any successor of it including 

CCTV surveys; 

“bond” means a bond in the form annexed hereto at Annex 1 (or substantially in such form) 

duly executed by the undertaker or a contractor and a reputable UK surety company or other 

UK financial institution to be previously approved in writing by National Highways (such 

approval not to be unreasonably withheld or delayed) and which may be given by the undertaker 

or a contractor acting on its behalf; 

“the bond sum” means 110% of the cost of carrying out the phase of the specified works 

concerned (to include all costs plus any commuted sum for such phase), or such other sum 

agreed between the undertaker and National Highways, to be provided to National Highways in 

the form of— 

(a) a bond; 

(b) a cash surety; or 

(c) where agreed by National Highways a combination of a bond and cash surety; 
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“cash surety” means a cash deposit to be paid by the undertaker into an account specified by 

National Highways;  

“commuted sum” means such sum calculated as provided for in paragraph 2014 of this Part of 

this Schedule to be used to fund the future cost of maintaining any new National Highways 

assets, structures or apparatus provided under the Order; 

“condition survey” means a survey of the condition of National Highways structures and assets 

within the Order limits that in the reasonable opinion of National Highways may be affected by 

a phase of the specified works and further to include a CCTV survey of specified drains that 

National Highways reasonably considers may be materially and adversely affected by that phase 

of a specified work; 

“contractor” means any contractor or subcontractor appointed by the undertaker to carry out the 

specified works or any phase of the specified works; 

“defects” means defects arising from defective design materials or workmanship of the relevant 

phase of the specified works; 

“defects period” means the period from the date of the provisional certificate to the date of the 

final certificate which shall be no more than 12 months from the date of the provisional 

certificate during which defects must be rectified by the undertaker; 

“detailed design information” means such of the following drawings specifications and 

calculations as are relevant to the phase of the specified works concerned and in accordance 

with the general arrangements for such phase as shown on the highway plans, unless otherwise 

agreed by National Highways— 

(a) site clearance details; 

(b) boundary, environmental and mitigation fencing; 

(c) road restraints systems and supporting road restraint risk appraisal process assessment; 

(d) drainage and ducting, including as required by DMRB CD 535 Drainage asset data and risk 

management and DMRB CS551 Drainage surveys – standards for Highways; 

(e) earthworks including supporting geotechnical assessments required by DMRB CD 622 

Managing geotechnical risk and any required strengthened earthworks appraisal form 

certification; 

(f) pavement, pavement foundations, kerbs, footways and paved areas; 

(g) traffic signs and road markings; 

(h) traffic signal equipment and associated signal phasing and timing detail; 

(i) road lighting (including columns and brackets);  

(j) regime of California Bearing Ratio testing; 

(k) electrical work for road lighting, traffic signs and signals; 

(l) motorway communications as required by DMRB; 

(m) highway structures and any required structural approval in principle;  

(n) landscaping;  

(o) proposed departures from DMRB standards; 

(p) walking, cycling and horse riding assessment and review report; 

(q) stage 1 and stage 2 road safety audits and exceptions agreed; 

(r) utilities diversions; 

(s) topographical survey; 

(t) maintenance and repair strategy in accordance with DMRB GD304 Designing health and 

safety into maintenance or any replacement or modification of it; 

(u) health and safety information including any asbestos survey required by GG105 or any 

successor document; and 
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(v) other such information that may be required by National Highways to be used to inform 

the detailed design of the specified works; 

“DBFO contract” means the design build finance operate contract between National Highways 

and the highway operations and maintenance contractor for the maintenance and operation of 

parts of the strategic road network which are within the Order limits or any successor or 

replacement contract that may be current at the relevant time; 

“DMRB” means the Design Manual for Roads and Bridges or any replacement or modification 

of it; 

“final certificate” means the certificate relating to those aspects of the phase of specified works 

that have resulted in any alteration to the strategic road network to be issued by National 

Highways pursuant to paragraph 1812; 

“the health and safety file” means the file or other permanent record containing the relevant 

health and safety information for the authorised development required by the Construction 

(Design and Management) Regulations 2015 (or such updated or revised regulations as may 

come into force from time to time); 

“highway operations and maintenance contractor” means the contractor appointed by National 

Highways under the DBFO contract; 

“nominated persons” means the undertaker’s representatives or the contractor’s representatives 

on site during the carrying out of the specified works as notified to National Highways from 

time to time; 

“parent company” means a parent company of the undertaker acceptable to National Highways 

acting reasonably; 

“phase” means that part of the specified works which is to be carried out in separate phases in 

the areas identified as Work Nos. [ ] on the works plans or such other phasing arrangements 

agreed between the undertaker and National Highways from time to time; 

“programme of works” means a document setting out the sequence and timetabling of the phase 

of specified works concerned; 

“provisional certificate” means the certificate of provisional completion relating to those aspects 

of the specified works that have resulted in any alteration to the strategic road network to be 

issued by National Highways in accordance with paragraph 148 when it considers the specified 

works are substantially complete and may be opened for traffic; 

“road safety audit” means an audit carried out in accordance with the road safety audit standard 

and “road safety audits” shall be construed accordingly; 

“road safety audit standard” means DMRB Standard DMRB GG 119 or any replacement or 

modification of it; 

“road space booking” means road space bookings in accordance with National Highways’ Asset 

Management Operational Requirements (AMOR) including Network Occupancy Management 

System (NOMS) used to manage road space bookings and network occupancy and “road space 

bookings” shall be construed accordingly;  

“Specification for HighwaysHighway Works” means the specification for highwayshighway 

works forming part of the manual of contract documents for highway works published by 

National Highways and setting out the requirements and approvals procedures for work, goods 

or materials used in the construction, improvement or maintenance of the strategic road network 

or any successor of it;  

“specified works” means so much of any work, including highway works, street works, surveys 

and signalisation, authorised by this Order including any maintenance of that work, as is 

undertaken on the strategic road network or land in which National Highways has an interest 

and “specified work” shall be construed accordingly; 

“strategic road network” means any part of the road network including trunk roads, special roads 

or streets for which National Highways is the highway authority including drainage 

infrastructure, street furniture, verges and vegetation and all other land, apparatus and rights 

located in, on, over or under the highway for which National Highways is the highway authority;  
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“utilities” means any pipes wires cables or equipment belonging to any person or body having 

power or consent to undertake street works under the New Roads and Street Works Act 1991 

(or such updated or revised legislation as may come into force from time to time); and 

“winter maintenance” means maintenance of the road surface to deal with snow and ice. 

General 

3.—(1) In respect of any part of the strategic road network that is managed under a DBFO contract 

both National Highways and the highway operations and maintenance contractor shall have the 

benefit of this Part of this Schedule 14 but for the purposes of any approvals required under this Part 

of this Schedule 14 the undertaker shall liaise directly with National Highways. 

4.(2)  Notwithstanding the limits of deviation permitted pursuant to article 4 (parameters of 

authorised development) of this Order, no works in carrying out, maintaining or diverting the 

authorised development may be carried out in, under or over the strategic road network unless such 

works are agreed in writing with National Highways. 

5.(3)  References to any documents or standards, manuals, contracts, regulations and directives 

including to specific standards forming part of the DMRB are, for the purposes of this Part of this 

Schedule, to be construed as a reference to the same as amended, substituted or replaced, and with 

such modifications as are required in those circumstances. 

6. Any requests for other, different or further information by National Highways under this Part 

of this Schedule which is not already noted in this Part of this Schedule must be made within 7 days 

of receipt of the original package of information as appropriate from the undertaker and must only 

be made where that other or further information is reasonably required in order to comply with 

National Highways safety and design standards.  

7. In the event that National Highways considers it needs other, different or further information in 

addition to that already provided by the undertaker pursuant to this Part of this Schedule, National 

Highways must provide one comprehensive list of the information it so requires which is to comprise 

the only suite of further material required to be submitted for that relevant approval and the 

undertaker is to provide such information within 28 days of the request.  

8.(4)  Unless otherwise stated, where National Highway’sHighways’ consent, authorisation, 

agreement or approval is required in relation to plans, documents or other information submitted by 

the undertaker or the taking of action by the undertaker— 

(a) National Highway’sHighways’ consent must not be unreasonably withheld or delayed; and 

(b) if by the end of the period of 28 days from the request for any consent, authorisation, 

agreement or approval, National Highways has not intimated its disapproval and the 

grounds of such disapproval, the undertaker may give National Highways written notice 

requiring National Highways to intimate approval or disapproval within a further period of 

28 days beginning with the date upon which National Highways receives written notice 

from the undertaker; and  

(c) if by the expiry of the further 28 days National Highways has not intimated approval or 

disapproval, National Highways is deemed to have approved the details as submitted. 

9. Where supervision of any phase of the specified works by National Highways is permitted 

under this Part of this Schedule, such supervision is to be reasonable and proportionate to the level 

of works being carried out. 

Works outside the Order limits 

10.4. If the undertaker proposes to carry out works to the strategic road network that are outside 

of the Order limits in connection with the authorised development, the undertaker must enter into 

an agreement with National Highways in respect of the carrying out of those works prior to the 

commencement of those works. For the avoidance of doubt, the reference to works in this paragraph 

10 does not include traffic regulation orders identified on the access and traffic regulation order 

plans. 
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Prior approvals and security 

11.5.—(1) No phase of the specified works is to commence until in respect of that part of the 

relevant phase, save where an item in (a) to (k) is agreed by National Highways as not being relevant 

to that phase— 

(a) a stage 1 and stage 2 road safety audit has been carried out and all recommendations raised 

by them or any exceptions are approved by National Highways; 

(b) the programme of works has been approved by National Highways; 

(c) the detailed design of the relevant phase of specified works comprising of the following 

details, insofar as considered relevant by National Highways, has been submitted to and 

approved by National Highways— 

(i) the detailed design information, incorporating all recommendations and any 

exceptions approved by National Highways under sub-paragraph (a);  

(ii) details of the proposed road space bookings and at the same time as submitting the 

relevant details the undertaker shall be entitled to submit its application for road space 

bookings to National Highways; 

(iii) the identity and qualifications of the contractor and nominated persons;  

(iv) a process for stakeholder liaison, with key stakeholders to be identified and agreed 

between National Highways and the undertaker; and 

(v) information demonstrating that the walking, cycling and horse riding assessment and 

review process undertaken by the undertaker in relation to the specified works has 

been adhered to in accordance with DMRB GG142 – Designing for walking, cycling 

and horse riding or any successor document; 

(d) a scheme of traffic management has been submitted by the undertaker and approved by 

National Highways such scheme to be capable of amendment by agreement between the 

undertaker and National Highways from time to time; 

(e) stakeholder liaison has taken place in accordance with the process for such liaison agreed 

between the undertaker and National Highways under sub-paragraph (c)(v) above; 

(f) National Highways has approved the audit brief and CVs for all road safety audits and 

exceptions to items raised in accordance with the road safety audit standard;  

(g) the undertaker has agreed the estimate of the commuted sum with National Highways; 

(h) the scope of all maintenance operations (routine inspections, incident management, 

reactive and third party damage) to be carried out by the undertaker during the construction 

of the relevant phase of the specified works (which must include winter maintenance in 

accordance with paragraph 12(106(11) below) has been agreed in writing by National 

Highways;  

(i) the undertaker has procured to National Highways collateral warranties in a form approved 

by National Highways from the contractor and designer of the specified works in favour of 

National Highways to include covenants requiring the contractor and designer to exercise 

all reasonable skill care and diligence in designing and constructing the specified works, 

including in the selection of materials, goods, equipment and plant;  

(j) any further information that National Highways reasonably requestrequests within 14 days 

of the submission of the detailed design of the specified works has been supplied to 

National Highways; and 

(k) a condition survey and regime of monitoring has been agreed in writing by National 

Highways. 

(2) National Highways must, on reasonable notice from the undertaker, facilitate access to those 

parts of the strategic road network and any land in which National Highways has an interest as is 

reasonably required by the undertaker for the purpose of carrying out the condition survey referred 

to in sub-paragraph (1)(k) and for the purposes of the undertaker exercising its powers pursuant to 
article 23 (authority to survey and investigate the land). 
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(2)(3) National Highways must prior to the commencement of each phase of the specified works 

or the exercise of any power referenced in sub-paragraph (1) inform the undertaker of the identity 

of the person who will act as a point of contact on behalf of National Highways for consideration of 

the information required under sub-paragraph (1) but for the avoidance of doubt, failure to inform 

the undertaker of the identifyidentity of the point of contact will not prevent the commencement of 

any phase. 

(3)(4) Any approval of National Highways required under this paragraph — 

(a) must not be unreasonably withheld or delayed; 

(b) must be given in writing; and 

(c) may be subject to any conditions as National Highways considers necessary. 

(4)(5) Any change to the identity of the contractor and/or designer of the specified works will be 

notified to National Highways as soon as is reasonably practicable and in any event within 7 days 

and details of their suitability to deliver the specified works will be provided on request along with 

collateral warranties in a form agreed by National Highways. 

(5)(6) Any material change to the detailed design of the specified works must be approved by 

National Highways in accordance with paragraph 115(1) of this Part. 

Construction of the specified works 

12.6.—(1) The undertaker must give National Highways 3 months’ notice in writing of the date 

on which the specified works will start unless otherwise agreed by National Highways. 

(2) The undertaker must comply with National Highways’ road space booking procedures when 

booking road space on the strategic road network prior to and during the carrying out of the specified 

works and no specified works for which a road space booking is required shall commence without 

a road space booking having first been secured from National Highways.  

(3) Each phase of the specified works must be carried out by the undertaker to the satisfaction of 

National Highways in accordance with— 

(a) the relevant detailed design information and programme of works approved pursuant to 

paragraph 115(1) above or as subsequently varied by agreement between the undertaker 

and National Highways;  

(b) the DMRB, the Manual of Contract Documents for Highway Works, including the 

Specification for Highway Works, together with all other relevant standards as required by 

National Highways to include, inter alia; all relevant interim advice notes, the Traffic Signs 

Manual and the Traffic Signs Regulations and General Directions 2016 and any amendment 

to or replacement thereof for the time being in force save to the extent that they are 

inconsistent with the general arrangement of the highway works as shown on the highway 

plans or a departure from those standards which have been approved by National 

Highways; and 

(c) all aspects of the Construction (Design and Management) Regulations 2015 or any statutory 

amendment or variation of the same and in particular the undertaker, as client, must ensure 

that all client duties (as defined in the said regulations) are undertaken to the satisfaction 

of National Highways. For the avoidance of doubt no approval or consent issued by 

National Highways shall be taken to be a consent or approval pursuant to the Construction 

(Design and Management) Regulations 2015. 

(4) The undertaker must ensure that (where possible) without entering the highway the highway 

is kept free from mud, soil and litter as a result of carrying out any phase of specified work. 

(5) The undertaker must permit and must require the contractor to permit at all reasonable times 

persons authorised by National Highways (whose identity must have been previously notified to the 

undertaker by National Highways) to gain access to a phase pursuant to the Order including all land 

in which National Highways has an interest for the purposes of inspection and supervision of such 

phase. 

(6) If any phase of the specified works is constructed— 
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(a) other than in accordance with the requirements of this Part of this Schedule; or 

(b) in a way that causes damage to the highway, highway structure or asset or any other land 

of National Highways, 

National Highways may by notice in writing require the undertaker, at the undertaker’s own 

expense, to comply promptly with the requirements of this Part of this Schedule or remedy any 

damage notified to the undertaker under this Part of this Schedule, to the satisfaction of National 

Highways. 

(7) If during the carrying out of the authorised development the undertaker or its appointed 

contractors or agents causes damage to the strategic road network then National Highways may by 

notice in writing require the undertaker, at its own expense, to remedy the damage. 

(7)(8) If within 28 days of the date on which a notice under sub-paragraph (6) or (7) is served on 

the undertaker (or in the event of there being, in the opinion of National Highways, a danger to road 

users, within such lesser period as National Highways may stipulate), the undertaker has failed to 

take the steps required by that notice, National Highways may carry out the steps required of the 

undertaker and may recover any expenditure incurred by National Highways in so doing, such sum 

to be payable within 28 days of a written demand, which includes itemised costs.  

(8)(9) Nothing in this Part of this Schedule prevents National Highways in the event of an 

emergency or to prevent the occurrence of danger to the public from carrying out any work or taking 

any such action as it reasonably believes to be necessary as a result of or in connection with the 

carrying out or maintenance of the specified works without prior notice to the undertaker  and 

National Highways may recover the actual costs it reasonably incurs in so doing.  

(9)(10) In constructing the specified works, the undertaker must at its own expense divert or 

protect all utilities and all agreed alterations and reinstatement of highway over existing utilities 

must be constructed to the reasonable satisfaction of National Highways and such highway 

reinstatement will be limited to a reasonable and proportionate area. 

(10)(11) Until such time that National Highways issues the provisional certificate for a phase the 

undertaker must carry out all maintenance for that phase in accordance with the scope of 

maintenance operations agreed by National Highways pursuant to paragraph 115(1)(h) and the 

undertaker must carry out such maintenance at its own cost. Such maintenance is only to include 

winter maintenance where— 

(a) access to carry out such maintenance by National Highways is not available by virtue of 

the works being carried out on that phase; and 

(b) any winter maintenance is needed immediately prior to the opening of any carriageway to 

traffic where that carriageway had been closed for the purposes of the carrying out of the 

phase concerned. 

(11)(12) The undertaker must notify National Highways if it fails to complete a phase of the 

specified works in accordance with the agreed programme pursuant to paragraph 115(1)(b) of this 

Part or suspends the carrying out of any phase beyond a reasonable period of time and National 

Highways reserves the right to withdraw any road space booking granted to the undertaker to ensure 

compliance with its network occupancy requirements. 

Payments 

13.7.—(1) In respect of each phase of the specified works the undertaker must pay to National 

Highways a sum equal to the costs and expenses which National Highways reasonably and properly 

incurs (including costs and expenses for using internal or external staff and costs relating to any 

work which becomes abortive) in relation to that phase of the specified works and in relation to 

approvals sought under this Order, or otherwise incurred under this Part of this Schedule, 

including— 

(a) the checking and approval of the information required under paragraph 115(1); 

(b) the supervision of that phase of the specified works; 

(c) contractual costs properly payable to the highway operations and maintenance contractor 

as a consequence of any specified works, including costs incurred by the highway 
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operations and maintenance contractor in carrying out the tasks referred to in sub-

paragraphs (a) and (b) of this paragraph, in which case National Highways will be 

responsible for the payment of any sums received from the undertaker under this paragraph 

to the highway operations and maintenance contractor; 

(d) the checking and approval of the information required to determine approvals under this 

Order; 

(e) reasonable costs in relation to the transfer of any land required to or from National 

Highways for that phase of the specified works;  

(f) reasonable legal and administrative costs and disbursements incurred by National 

Highways in connection with the Order and sub-paragraphs (a) () to (d); and  

(g) any value added tax which is payable by National Highways in respect of such costs and 

expenses arising under this paragraph and for which it cannot obtain reinstatement from 

HM Revenue and Customs, 

together comprising “the NH costs”. 

(2) The undertaker must pay to National Highways promptly and prior to such costs being 

incurred the total costs that National Highways believebelieves will be properly and necessarily 

incurred by National Highways in undertaking any statutory procedure or preparing and bringing 

into force any traffic regulation order or orders necessary to carry out or for effectively 

implementing the authorised development.  

(3) National Highways must provide the undertaker with a schedule showing its estimate of the 

NH costs prior to the commencement of a phase of the specified works and the undertaker must pay 

to National Highways the estimate of the NH costs prior to commencing that phase of the specified 

works and in any event prior to National Highways incurring any cost. For the avoidance of doubt 

failure to provide a schedule of NH costs will not prevent commencement of any phase.   

(4) If at any time after the payment referred to in sub-paragraph (3) has become payable, National 

Highways reasonably believes that the NH costs will exceed the estimated NH costs it may give 

notice to the undertaker of the amount that it believes the NH costs will exceed the estimate (the 

excess) and such notice must include an itemised account of the excess. The undertaker must pay to 

National Highways within 28 days of the date of the notice a sum equal to the excess. 

(5) National Highways must give the undertaker a final itemised account of the NH costs referred 

to in sub-paragraph (1) above within 91 days of the issue of the provisional certificate issued 

pursuant to paragraph 14(48(3) of this Part of this Schedule. 

(6) Within 28 days of the issue of the final account— 

(a) if the final account shows a further sum as due to National Highways the undertaker must 

pay to National Highways the sum shown due to it; or 

(b) if the account shows that the payment or payments previously made by the undertaker have 

exceeded the costs incurred by National Highways, National Highways must refund the 

difference to the undertaker. 

(7) If any payment due under any of the provisions of this Part of this Schedule is not made on or 

before the date on which it falls due the party from whom it was due must at the same time as making 

the payment pay to the other party interest at 3% above the Bank of England base lending rate from 

time to time being in force for the period starting on the date upon which the payment fell due and 

ending with the date of payment of the sum on which interest is payable together with that interest. 

Provisional Certificate 

14.8.—(1) Following the completion of any phase of the specified works or prior to reopening 

any part of the strategic road network following any closure or partial closure, whichever shall be 

sooner, the undertaker shall notify National Highways who will carry out a site inspection to satisfy 

itself that the strategic road network is, in its opinion, safe for traffic and the undertaker must comply 

with any requirements of National Highways following the site inspection. 

(2) As soon as the undertaker considers that the provisional certificate may be properly issued it 

must apply to National Highways for the provisional certificate. 
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(3) Following an application for a provisional certificate, National Highways must as soon as 

reasonably practicable and within 14 days of receipt of the application under sub-paragraph (21) or 

such other period agreed between the parties, National Highways must— 

(a) inspect the phase of specified works; and 

(b) provide the undertaker with a written list of works that are required for the provisional 

certificate to be issued or confirmation that no further works are required for this purpose. 

(4) When— 

(a) a stage 3 road safety audit for the phase has been carried out and all recommendations 

raised including remedial works have (subject to any exceptions agreed) been approved by 

National Highways; 

(b) the phase incorporating the approved remedial works under sub-paragraph (43)(a) and any 

further works notified to the undertaker pursuant to sub-paragraph (32)(b) have been 

completed to the satisfaction of National Highways; 

(c) the as built information for the phase has been provided to National Highways, save that 

National Highways may not request any as built information any later than 30 days 

following the notification pursuant to paragraph 14(1);; and 

(d) the undertaker has paid the commuted sum for the phase to National Highways, 

National Highways must issue the provisional certificate for the phase in respect of that phase no 

later than 5 working days from completion of all of sub-paragraph 43(a) to (d). 

(5) If National Highways fails to issue the provisional certificate within 5 days of completion of  

paragraph (4) National Highways is deemed to have issued the provisional certificate.   

(6)(5) On the issue of the provisional certificate the bond sum will (if relevant) be reduced to 20% 

of the total bond sum for that phase provided that in the event any claim or claims have been made 

against the undertaker or liability on its part has arisen under the bond sum (which here shall also 

include any claim or claims to which National Highways are joined howsoever they arise) before 

that date National Highways will be at liberty to retain a reasonable and sufficient sum in addition 

to the 20% to ensure it does not have to meet any costs for and/or arising from and/or in connection 

with the phase of specified works in question, provided that any such additional retention shall be 

released upon resolution of the relevant claim or claims. 

(7)(6) The undertaker must submit a stage 4 road safety audit if required by and in line with the 

timescales stipulated in the road safety audit standard. The undertaker must comply with the findings 

of the stage 4 road safety audit and must pay all costs of and incidental to such and provide updated 

as built information to National Highways. 

Opening 

15.9. Unless otherwise agreed in writing by National Highways or save where a provisional 

certificate has been issued, the undertaker must notify National Highways not less than 1456 days 

in advance of the intended date of opening to the public of the strategic road network and the 

undertaker must notify National Highways of the actual date the strategic road network will be 

opened to the public within 14 days of that date and must not open the strategic road network to the 

public prior to the expiration of the requisite notice period unless the provisional certificate has been 

issued. 

Final condition survey 

16.10.—(1) The undertaker must, as soon as reasonably practicable after making its application 

for a provisional certificate pursuant to paragraph 14(28(1), arrange for the highways structures and 

assets that were the subject of the condition survey to be re-surveyed and must submit the re-survey 

to National Highways for its approval. The re-survey will include a renewed geotechnical 

assessment required by DMRB CD 622 if the phase of specified works include any works beneath 

the strategic road network. 
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(2) If the re-surveys carried out pursuant to paragraph 1610(1) indicates that any damage has been 

caused to a structure or asset as a result of the specified works, the undertaker must submit a scheme 

for remedial works in writing to National Highways for its approval in writing and the undertaker 

must carry out the remedial works at its own cost and in accordance with the scheme submitted and 

such programme as National Highways may reasonably require. 

(3) If the undertaker fails to carry out the remedial work in accordance with the approved scheme 

and programme pursuant to paragraph 1610(2) or fails to submit a scheme for remedial works to 

National Highways, National Highways may carry out the steps required of the undertaker and may 

recover on demand any expenditure from the undertaker it reasonably incurs in so doing. 

(4) National Highways may, in the event of an emergency, at its discretion, at the same time as 

giving its approval to the re-surveys pursuant to paragraph 1610(1) give notice in writing that 

National Highways will remedy any damage identified in the re-surveys and National Highways 

may recover any expenditure from the undertaker it reasonably incurs in so doing, such agreed sum 

to be agreedpayable by the undertaker within 3021 days of receipt of a written anddemand, which 

includes itemised demandcosts. 

(5) The undertaker must make available to National Highways upon request copies of any survey 

or inspection reports produced pursuant to any inspection or survey of any specified work following 

its completion that the undertaker may from time to time carry out. 

Defects period 

17.11.—(1) The undertaker must at its own expense remedy any defects in the relevant phase of 

specified works as are reasonably required by National Highways to be remedied during the defects 

period.  National Highways must provide one comprehensive list of defects to be remedied and must 

grant necessary road space or traffic management in order that the undertaker may remedy the 

defectsAll identified defects must be remedied in accordance with the following timescales— 

(a) in respect of matters of urgency, within 24 hours of receiving notification for the same 

(urgency to be determined at the absolute discretion of National Highways (acting 

reasonably) but must relate to matters of public safety);; 

(b) in respect of matters which National Highways considers to be serious defects or faults, 

within 14 days of receiving notification of the same; and 

(c) in respect of all other defects notified to the undertaker, within 4 weeks of receiving 

notification of the same or such other time period as is agreed. 

(2) Following the issuing of the provisional certificate National Highways has responsibility for 

the strategic road network save for any soft landscaping works which must be established and which 

must thereafter be maintained for a period of 12 months by and at the expense of the undertaker. 

Final certificate 

18.12.—(1) The undertaker must apply to National Highways for the final certificate no sooner 

than 12 months from the date of the provisional certificate. 

(2) Following receipt of the application for the final certificate, National Highways must as soon 

as reasonably practicable and within 28 days of receipt of the application under sub-paragraph (1)— 

(a) inspect the strategic road network; and 

(b) provide the undertaker with a written list of any further works reasonably required to 

remedy or make good any defect or damage in the specified works or confirmation that no 

such works are required for this purpose. 

(3) The undertaker must carry out such works notified to it pursuant to sub-paragraph 1812(2)(b). 

(4) When National Highways is satisfied that— 

(a) any defects or damage arising from defects during the defects period and any defects 

notified to the undertaker pursuant to sub-paragraph 1812(2)(b) and any remedial works 

required as a result of the stage 4 road safety audit have been made good to the reasonable 

satisfaction of National Highways; and 
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(b) the NH costs have been paid to National Highways in full, 

National Highways must issue the final certificate and upon the issue of the final certificate the 

acceptable security (if relevant) is released in full provided that in the event any claim or claims 

have been made against the undertaker or liability on its part has arisen under the amount of the 

acceptable security (which here shall also include any claim or claims to which National Highways 

are joined howsoever they arise) National Highways will be at liberty to retain or request a sufficient 

sum to ensure it does not have to meet any costs for and/or arising from and/or in connection with 

the specified works. 

(5) The undertaker must pay to National Highways within 28 days of demand the reasonable costs 

incurred by National Highways in identifying the defects and supervising and inspecting the 

undertaker’s work to remedy the defects that it is required to remedy pursuant to this paragraph 

1812. 

Security 

19.13.—(1) No phase of the specified work shallworks is to commence until the undertaker has 

first provided theprocures that that phase of the specified works is secured by the relevant acceptable 

security in favour ofto indemnify National Highways and provided evidence (to the reasonable 

satisfaction of National Highways) that it shall maintain such acceptable security for the 

construction period of the specified works against losses, damages, costs or expenses arising from 

the proposed date of commencement of the specified works until no earlier than any breach of any 

one or more of the obligations of the undertaker in respect of the exercise of the end of powers under 

this Order and the defects periodrelevant specified works under the provisions of this Part of this 

Schedule. 

(2) If at any time the undertaker is in breach of thesethe provisions of this Part of this Schedule or 

becomes insolvent without prejudice to any other remedy National Highways is entitled upon giving 

notice to the undertaker to use such parts of the acceptable security as National Highways considers 

necessary. For the avoidance of doubt should National Highways have to carry out works pursuant 

to this Part of this Schedule it may, acting reasonably, use the acceptable security to forward fund 

such works. 

Commuted sums 

20.14.—(1) The undertaker must pay to National Highways the commuted sum in respect of a 

phase prior to the issue of the provisional certificate for that phase. 

(2) Any commuted sum payable under this Part of this Schedule is to reflect the true net increase 

of maintenance of the new asset, structure or apparatus provided and must take into account any 

improvement or benefit the new infrastructure provides. 

Insurance 

21.15. Prior to the commencement of the specified works the undertaker must effect public 

liability insurance with an insurer in the minimum sum of £10,000,000.00 (ten, the sum of which is 

to be reasonable in the circumstances and as agreed by the parties (acting reasonably) but subject to 

a maximum of £50,000,000.00 (fifty million pounds) in respect of any one claim against any legal 

liability for damage loss or injury to any property or any person as a direct result of the execution 

of specified works or use of the strategic road network by the undertaker. 

Indemnity 

22.16.—(1) The undertaker fully indemnifies National Highways from and against all reasonable 

costs, claims, expenses, damages, losses and liabilities directly suffered by National Highways 

arising from or in connection towith the construction, maintenance or use of the specified works or 

exercise of or failure to exercise any power under this Order provided that such costs, claims, 
expenses, damages, losses and liabilities are attributable to and any such costs shall be paid to 
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National Highways within 28 days of demand save for any loss arising out of or in consequence of 

any negligent act or default of National Highways. 

(a) the negligence, wilful misconduct or breach of this Part of this Order by the undertaker, its 

contractor, subcontractor or agent; or 

(b) any defect in the design, materials or workmanship of the specified works. 

(2) The indemnity in this paragraph 22 does not extendundertaker’s duty to any costs, claims, 

expenses, damages, losses or liabilities arising out of or in consequence of any negligent act or 

default ofindemnify National Highways, its officers, servants, agents or contractors or any body for 

whom it is responsible. 

(3)  pursuant to this paragraph 16 shall continue in full force and effect until all such claims have 

been determined, settled and discharged and National Highways must notify the undertaker 

immediately upon receipt of any claim and must, following the acceptance of any claim, notify the 

quantum to the undertaker in writing. 

(4)(2) No settlement or compromise is to be made without the consent of the undertaker and, if 

such consent in writing is withheld, the undertaker has the sole conduct of any settlement or 

compromise of any proceedings necessary to resist the claim or demandreimbursed in full 

notwithstanding the issue of the final certificate. 

(5)(3) National Highways will, having regard to its statutory functions, at all times take reasonable 

steps to prevent and mitigate any expenses, loss, demands, proceedings, damages, claims, penalty 

or costs which may be claimed pursuant to this Part of this Schedule. 

Maintenance of the specified works 

23.17.—(1) The undertaker must, prior to the commencement of any works of maintenance to a 

phase of the specified works, give National Highways 1428 days’ notice in writing of the date on 

which those works will start unless otherwise agreed by National Highways, acting reasonably. 

(2) If, for the purposes of maintaining the relevant phase of specified works, the undertaker needs 

to occupy any road space, the undertaker must comply with National Highways’ road space booking 

requirements and no maintenance of that phase of the specified works for which a road space 

booking is required shall commence without a road space booking having first been secured save in 

the event of urgent maintenance where the provisions of paragraphs 1711(1)(a) and (b) apply . 

(3) During any maintenance works, the undertaker must comply with any requirements that 

National Highways may notify to the undertaker, such requirements to be notified to the undertaker 

not less than 7 days’days in advance of the planned commencement date of the maintenance works.  

(4) The provisions of paragraph 2317 shall apply to the opening of any part of the strategic road 

network following occupation of any road space under this paragraph. 

Land 

24.18.—(1) Following the issue of the final certificate pursuant to paragraph 1812(4), National 

Highways may serve notice on the undertaker that it wishes to take a freehold transfer of land within 

the extent of the strategic road network boundary which is not in the ownership of National 

Highways but has been acquired by the undertaker for the purposes of carrying out the specified 

works. 

(2) If the undertaker receives notice under sub-paragraph (1) then the undertaker must effect a 

freehold transfer of the land which is the subject of the notice and complete such transfer as soon as 

reasonably practicable at no cost to National Highways. 

(3) The undertaker may serve notice on National Highways that it wishes to take a freehold 

transfer of land listed within the plots below, as shown on the land plans, such transfer to take effect 

following the land being stopped up pursuant to article 11 (permanent stopping up of streets)— 
 

(1) Plot number (2) Land Plan  

  



 

 139 

  

  

  

(4) If National Highways receives notice under sub-paragraph (3) then National Highways must 

effect a freehold transfer of the land which is the subject of the notice and complete such transfer as 

soon as reasonably practicable at the cost of the undertaker. 

(5) TheSubject to sub-paragraph (6), the undertaker and National Highways agree that following 

a transfer pursuant to sub-paragraph (3), the undertaker will not exercise the powers pursuant to 

article 26 (compulsory acquisition of land) and article 29 (compulsory acquisition of rights and 

imposition of restrictive covenants) of this Order. 

(6) Where any land or interest is proposed to be acquired pursuant to this Order for the benefit of 

National Highways and, the undertaker has not acquired such land or interestmust, unless otherwise 

agreed by voluntary agreement, the undertaker agrees toNational Highways, exercise article 26 

(compulsory acquisition of land) and article 29 (compulsory acquisition of rights and imposition of 

restrictive covenants) as applied by article 33 (application and modification of the 1981 Act) of this 

Order to transfer any such land or interest or to directly vest in National Highways any such land or 

interest.  

Adoption of operational land  

25.19. Following receipt of written notice from the undertaker, National Highways will adopt the 

land which is owned by National Highways listed within the plots below, as shown on the land 

plans, and on adoption, the land will be maintained by and at the expense of National Highways and 

the undertaker and National Highways agree that following such adoption, the undertaker will not 

exercise the powers pursuant to article 26 (compulsory acquisition of land) and article 29 

(compulsory acquisition of rights and imposition of restrictive covenants) of this Order.  
 

(1)  Plot number (2)  Land Plan 

  

  

  

  

Expert Determination 

26.20.—(1) Article 60 (arbitration) of the Order does not apply to this Part of this Schedule, save 

where sub-paragraph (7) applies. 

(2) Any difference under this Part of this Schedule must in the first instance, be referred to a 

representative of National Highways and a representative of the undertaker, each of whom hold a 

senior management position. Those representatives will meet as soon as possible and will endeavour 

in good faith to resolve any dispute or difference amicably. 

(3) In the event that the senior representatives appointed pursuant to sub-paragraph (2) cannot 

resolve the dispute, it may be referred to and settled by a single independent and suitable person 

who holds appropriate professional qualifications and is a member of a professional body relevant 

to the matter in dispute acting as an expert, such person to be agreed by the differing parties or, in 

the absence of agreement, identified by the President of the Institution of Civil Engineers.  

(4) On notification by either party of a dispute, the parties must jointly instruct an expert within 

14 days of notification of the dispute.  

(5) All parties involved in settling any difference must use best endeavours to do so within 21 

days from the date that an expert is appointed.  

(6) The expert must— 

(a) invite the parties to make submission to the expert in writing and copied to the other party 

to be received by the expert within 7 days of the expert’s appointment; 
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(b) permit a party to comment on the submissions made by the other party within 7 days of 

receipt of the submission; 

(c) issue a decision within 7 days of receipt of the submissions under sub-paragraph (b); and 

(d) give reasons for the decision. 

(7) Any determination by the expert is final and binding, except in the case of manifest error in 

which case the difference that has been subject to expert determination may be referred to and settled 

by arbitration under article 60 (arbitration). 

(8) The fees of the expert are payable by the parties in such proportions as the expert may 

determine or, in the absence of such determination, equally. 

Annex 1 

27.21. The form of Bond Agreement is as follows— 

BOND AGREEMENT 

THIS BOND is made as a deed BETWEEN the following parties 

 

PARTIES 

 

(1) The Undertaker/Contractor: [ ], whose main office is at [ ] 

(2) The Guarantor: [ ] with company number [ ] and whose office for receipt of any claim is [ ] 

(3) The Beneficiary: National Highways Limited (company registration number 09346363) 

having its registered office at Bridge House, 1 Walnut Tree Close, Guildford, Surrey GU1 4LZ 
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WHEREAS 

 

1. Pursuant to the Order [ ] (the Order), the Undertaker/Contractor is permitted to carry out the 

Specified Works as defined in the Order upon and subject to the terms and conditions therein set 

out.  

 

2. The Guarantor has agreed with the Beneficiary at the request of the Undertaker/Contractor to 

guarantee of the obligations of the Undertaker/Contractor contained in the Order in accordance 

with the terms and conditions of this Bond subject to the limitations set out in clause 2.  

 

NOW THIS DEED WITNESSES as follows: 

 

3. The Guarantor guarantees to the Beneficiary that if the Undertaker/Contractor at any time: 

    (a) becomes insolvent and for the purposes of this Bond insolvent shall mean the 

Undertaker/Contractor: 

          (i) has an administration order made against it or has an administrator appointed over it; 

         (ii) has an administrative receiver appointed over its assets; 

        (iii) has a winding up order made against it or a liquidator appointed over it (except for the 

               purpose of solvent amalgamation or reconstruction); 

         (iv) enters into an arrangement, compromise or composition with its creditors (including, but 

                not limited to, becoming subject to a moratorium under Part A1 of the Insolvency Act  

                1986); or 

          (v) otherwise becomes insolvent for the purposes of the Insolvency Act 1986; 

    (b) fails to pay an amount that is properly due to the Beneficiary in accordance with the Order; 

   or 

    (c) is otherwise in breach of the Order, 

the Guarantor shall subject to the provisions of this Bond satisfy and discharge the damages 

sustained by the Beneficiary as established and ascertained pursuant to and in accordance with the 

provisions of or by reference to the Order and taking into account all sums due or to become due 

to the Undertaker/Contractor.  

 

4. The maximum aggregate liability of the Guarantor and the Undertaker/Contractor under this 

Bond shall not exceed the Bond Sum (as set out in the Schedule) but, subject to such limitation 

and to clause 4, the liability of the Guarantor shall be co extensive with the liability of the 

Undertaker/Contractor under the Order.  

 

5. The Guarantor shall not be discharged or released by any alteration of any of the terms, 

conditions and/or provisions of the Order and/or in the extent or nature of the Specified Works and 

no allowance of time or other forbearance or indulgence by the Beneficiary under or in respect of 

the Order or the Specified Works shall in any way release, reduce of affect the liability of the 

Guarantor under this Bond.  

 

6. Whether or not this Bond shall be returned to the Guarantor the obligations of the Guarantor 

under this Bond shall be released and discharged absolutely upon Expiry (as defined in the 

Schedule) save in respect of any breach of the Order which has occurred and in respect of which a 

claim in writing and containing such particulars of such breach has been made upon the Guarantor 

before Expiry.  

 

7. The Undertaker/Contractor having requested the execution of this Bond by the Guarantor 

undertakes to the Guarantor (without limitation of any other rights and remedies of the Beneficiary 

or the Guarantor against the Undertaker) to perform and discharge the obligations on its part set 

out in the Order.  
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8. This Bond and the benefits thereof may not be assigned by the Beneficiary without the prior 

written consent of the Guarantor and the Undertaker/Contractor to any party to whom the benefit 

of the Order is assigned although the Beneficiary may assign to a successor body/organisation 

without the consent of the Guarantor and the Undertaker/Contractor.  

 

9. The parties to this Bond do not intend that any of its terms will be enforceable, by virtue of the 

Contracts (Rights of Third Parties) Act 1999 or otherwise, by any person not a party to it except 

pursuant to any assignment in accordance with clause 6 above.  

 

10. This Bond shall be governed by and construed in accordance with the laws of England and 

only the courts of England shall have jurisdiction hereunder.  

 

SCHEDULE TO BOND AGREEMENT  

 

Bond Sum: shall have the same meaning as in the Order and shall be in the sum of [£ ] [amount in 

words] for the period until the Beneficiary has issued the Provisional Certificate (as defined in the 

Order) for the Specified Works and reduced thereafter until Expiry. 

 

Expiry: The Bond Sum shall be progressively reduced as follows:    

    (a) within 20 working days of the issue of the Provisional Certificate, the Beneficiary shall  

         Release the Guarantor in writing from its obligations under the terms of this Bond to the  

         extent of eighty per cent of the Bond Sum save insofar as any claim or claims have been  

         made against the Guarantor or liability on its part has arisen under this Bond before that date  

         in which case the Beneficiary will be at liberty to retain a sufficient sum to ensure it does not  

         have to meet any costs for and/or arising from and/or in connection with the Specified  

         Works. 

    (b) within 2 working days of the issue of the Final Certificate (as defined in the Order), the  

         Beneficiary shall release the Guarantor in writing from its obligations under this Bond of the  

         remaining Bond Sum save insofar as any claim or claims have been made against the  

         Guarantor or liability on its part has arisen under this Bond before that date in which case the  

         Beneficiary will be at liberty to retain a sufficient sum in line with the principle in sub clause  

        (a) above.  

“BOND AGREEMENT 

THIS BOND is made as a deed BETWEEN the following parties 

PARTIES 

(1) The Undertaker/Contractor: [ ], whose main office is at [ ] 

(2) The Guarantor: [ ] with company number [ ] and whose office for receipt of any claim 

is [ ] 

(3) The Beneficiary: National Highways Limited (company registration number 

09346363) having its registered office at Bridge House, 1 Walnut Tree Close, Guildford, 

Surrey GU1 4LZ 

WHEREAS 

(A) Pursuant to the Order [ ] (the Order), the Undertaker/Contractor is permitted to carry out 

the Specified Works as defined in the Order upon and subject to the terms and conditions 

therein set out.  

(B) The Guarantor has agreed with the Beneficiary at the request of the 

Undertaker/Contractor to guarantee the obligations of the Undertaker/Contractor contained 

in the Order in accordance with the terms and conditions of this Bond subject to the 

limitations set out in clause 2.  

NOW THIS DEED WITNESSES as follows: 
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1.—(1) The Guarantor guarantees to the Beneficiary that if the Undertaker/Contractor at 

any time: 

(2) becomes insolvent and for the purposes of this Bond insolvent shall mean the 

Undertaker/Contractor: 

(a) has an administration order made against it or has an administrator appointed over 

it; 

(b) has an administrative receiver appointed over its assets; 

(c) has a winding up order made against it or a liquidator appointed over it (except for 

the purpose of solvent amalgamation or reconstruction); 

(d) enters into an arrangement, compromise or composition with its creditors (including, 

but not limited to, becoming subject to a moratorium under Part A1 of the Insolvency 

Act 1986); or 

(e) otherwise becomes insolvent for the purposes of the Insolvency Act 1986; 

(3) fails to pay an amount that is properly due to the Beneficiary in accordance with the 

Order; or 

(4) is otherwise in breach of the Order, 

the Guarantor shall subject to the provisions of this Bond satisfy and discharge the damages 

sustained by the Beneficiary as established and ascertained pursuant to and in accordance 

with the provisions of or by reference to the Order and taking into account all sums due or to 

become due to the Undertaker/Contractor. 

2. The maximum aggregate liability of the Guarantor and the Undertaker/Contractor under 

this Bond shall not exceed the Bond Sum (as set out in the Schedule) but, subject to such 

limitation and to clause 4, the liability of the Guarantor shall be co-extensive with the liability 

of the Undertaker/Contractor under the Order. 

3. The Guarantor shall not be discharged or released by any alteration of any of the terms, 

conditions and/or provisions of the Order and/or in the extent or nature of the Specified 

Works and no allowance of time or other forbearance or indulgence by the Beneficiary under 

or in respect of the Order or the Specified Works shall in any way release, reduce or affect 

the liability of the Guarantor under this Bond. 

4. Whether or not this Bond shall be returned to the Guarantor the obligations of the 

Guarantor under this Bond shall be released and discharged absolutely upon Expiry (as 

defined in the Schedule) save in respect of any breach of the Order which has occurred and 

in respect of which a claim in writing and containing such particulars of such breach has been 

made upon the Guarantor before Expiry. 

5. The Undertaker/Contractor having requested the execution of this Bond by the Guarantor 

undertakes to the Guarantor (without limitation of any other rights and remedies of the 

Beneficiary or the Guarantor against the Undertaker/Contractor) to perform and discharge 

the obligations on its part set out in the Order. 

6. This Bond and the benefits thereof may not be assigned by the Beneficiary without the 

prior written consent of the Guarantor and the Undertaker/Contractor to any party to whom 

the benefit of the Order is assigned although the Beneficiary may assign to a successor 

body/organisation without the consent of the Guarantor and the Undertaker/Contractor. 

7. The parties to this Bond do not intend that any of its terms will be enforceable, by virtue 

of the Contracts (Rights of Third Parties) Act 1999 or otherwise, by any person not a party 

to it except pursuant to any assignment in accordance with clause 6 above. 

8. This Bond shall be governed by and construed in accordance with the laws of England 

and only the courts of England shall have jurisdiction hereunder. 
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SCHEDULE TO BOND AGREEMENT 

Bond Sum: shall have the same meaning as in the Order and shall be in the sum of [£ ] 

[amount in words] for the period until the Beneficiary has issued the Provisional Certificate 

(as defined in the Order) for the Specified Works and reduced thereafter until Expiry. 

Expiry: The Bond Sum shall be progressively reduced as follows: 

(a) within 20 working days of the issue of the Provisional Certificate, the Beneficiary 

shall release the Guarantor in writing from its obligations under the terms of this 

Bond to the extent of eighty per cent of the Bond Sum save insofar as any claim or 

claims have been made against the Guarantor or liability on its part has arisen under 

this Bond before that date in which case the Beneficiary will be at liberty to retain a 

sufficient sum to ensure it does not have to meet any costs for and/or arising from 

and/or in connection with the Specified Works. 

(b) within 2 working days of the issue of the Final Certificate (as defined in the Order), 

the Beneficiary shall release the Guarantor in writing from its obligations under this 

Bond of the remaining Bond Sum save insofar as any claim or claims have been 

made against the Guarantor or liability on its part has arisen under this Bond before 

that date in which case the Beneficiary will be at liberty to retain a sufficient sum in 

line with the principle in sub-clause (a) above.” 

PART 3 

FOR THE PROTECTION OF THE LOCAL HIGHWAY AUTHORITY 

Application 

1. The provisions of this Part of this Schedule have effect, and apply to the county highway works, 

unless otherwise agreed in writing between the undertaker and the local highway authority. 

Interpretation 

2.—(1) The terms used in this Schedule are as defined in article 2 (interpretation) of this Order 

save where inconsistent with sub-paragraph (2) which will prevail. 

(2) In this Schedule— 

“acceptable security” means either— 

(a) a bond; or 

(b) parent company guarantee from a parent company in favour of the local highway authority 

meansfor the sum equal to 110100% of the local highway authority’s reasonable estimate 

of all of the costs of carrying out the most expensive phase of the county highway works 

on the adopted highway concerned or such other sum agreed between the undertaker and 

the local highway authority (in a form reasonably satisfactory to the local highway 

authority where required by the local highway authority, accompanied with a legal opinion 

confirming the due capacity and authorisation of the parent company to enter into and be 

bound by the terms of such guarantee); 

“approval in principle” means the document, which records the agreed basis and criteria for the 

detailed design or assessment of a highway structure. 

“as built information” means one electronic copy of the following information where applicable 

to the phase in question— 

(a) as constructed drawings in PDF format and, where requested by the local highway 

authority, AutoCAD DWG format or such other alternative format as requested by the local 

highway authority for anything designed by the undertaker; 

(b) list of suppliers and materials, test results and CCTV surveys; 
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(c) product data sheets, technical specifications for all materials used; 

(d) as constructed information for any utilities discovered or moved during the works; 

(e) method statements for works carried out; 

(f) in relation to road lighting, signs and traffic signals any information required by the local 

highway authority; 

(g) plan of temporary signage indicating new road layouts; 

(h) organisationoperation and methodsmaintenance manuals for all products used; 

(i) as constructed programme; 

(j) health and safety file under the Construction (Design and Management) Regulations 2015; 

(k) test results and records required by the detailed design information and during the 

construction phase of the relevant county highway workworks; 

(l) landscape drawings; 

(m) highway drainage drawings; 

(n) plans identifying any land which is highway maintainable at public expense; 

(o) a stage 3 road safety audit subject to any exceptions to the road safety audit as agreed by 

the undertaker and the local highway authority; and  

(p) other such information as is readily available to the undertaker and may be reasonably 

required by the local highway authority to be used to update any relevant databases; 

“bond” means a bond from a surety approved by the local highway authority on terms that are 

reasonably obtainable in the UK market at the time of procurement for the bond sum drafted 

substantially as detailed in Form 2 contained in this Part of this Schedule and which may be 

given by the undertaker or a contractor, and includes any replacement bond provided in 

accordance with paragraph 14 (Security) of this Part of this Schedule; 

“the bond sum” means the sum equal to 110100% of the local highway authority’s reasonable 

estimate of all of the costs of carrying out the most expensive phase of the county highway 

works to include county highway works on the local road network, county highway works not 

on the adopted highway concernedlocal road network once open to the public, or such other 

sum as may be agreed between the undertaker and the local highway authority; 

“commuted sum” means such sum as is calculated by the local highway authority for each phase 

in accordance with paragraph 11(87) (payments) of this Part of this Schedule forin respect of 

any highway structure and any adoptable feature within eachthat phase, to be used to fund the 

future cost of maintaining suchthat highway structuresstructure or adoptable feature; 

“contractor” means any contractor or sub-contractor appointed by the undertaker to carry out 

the county highway works or any phase of the county highway works (or any part thereof 

including their design) and approved by the local highway authority in accordance with 

paragraph 3(3) (prior approvals) of this Part of this Schedule; 

“county highway works” means Works Nos. [ ]10, 11, 12A, 12B, 13A, 13B, 17, 18, 19, 20, 21, 

22, 23, 24, 25A, 25B, 26, 27A, 27B, 28, 33, 36 and 39 identified on the works plans the general 

arrangement of which is shown on the highway general arrangement plans and any ancillary 

works; 

“county highway works fees” means the local highway authority’s reasonable estimate of all of 

the costs which may be incurred for— 

(a) considering and approving the detailed design information;  

(b) the work carried out by the local highway authority including travel expenses to and from 

the county highway works and all other expenses properly incurred by the local highway 

authority in connection with inspecting the county highway works; and 

(c) any administration costs in relation to sub-paragraphs (a) and (b); 

(d) the checking and approval of all design work carried out by or on behalf of the undertaker 

for that phase;  



 

 146 

(e) costs in relation to agreeing the programme of works for that phase; 

(f) the carrying out of the inspection of that phase; and 

(g) which will be capped at a sum equal to 10% for the first £4,000,000 (four million pounds) 

of the costs of the county highway works and 2.5% of the costs above £4,000,000 (four 

million pounds); 

“default” means any failure to comply with this Part of this Schedule; 

“detailed design information” means the following drawings, specifications and other 

information which must be in accordance with the general arrangements shown on the highway 

general arrangements plans unless otherwise agreed between the local highway authority and 

the undertaker— 

(a) site clearance; 

(b) boundary, environmental and mitigation fencing; 

(c) road restraint systems (vehicle and pedestrian) and supporting Road Restraint Risk 

Assessment Process assessment (RRRAP); 

(d) drainage and ducting; 

(e) earthworks including supporting geotechnical assessments required by DMRB CD 622 or 

any successor document; 

(f) pavements and pavement foundations; 

(g) kerbs, footways and paved areas; 

(h) traffic signs, signals and road markings; 

(i) traffic signal equipment and associated signal phasing and timing detail; 

(j) motorway communications; 

(k)(j) CCTV mastsANPR equipment and cantilever mastssupporting structure; 

(l)(k) road lighting (including columns and brackets); 

(m)(l) electrical work for road lighting and traffic signs and signals; 

(n)(m) highway structures and any required certification in accordance with DMRB CG 

300; 

(o)(n) landscaping; 

(p)(o) utilities diversions;  

(q)(p) topographical survey; 

(r)(q) agreed departures from Standard; 

(s)(r) identification of any land to be dedicated as highway; 

(t)(s) a report of walking, cycling and horse riding carried out in accordance with DMRB 

GG 142 or any successor document; 

(u)(t) Stage 2 Road Safety Audit and exceptions agreed and, in the event that works are 

not commenced within five years of the date of the Stage 1 Road Safety Audit for the 

relevant county highway works, a further Stage 1 Road Safety Audit and exceptions agreed; 

and  

(v)(u) pre-construction health and safety information, 

where relevant to the phase concerned; 

“DMRB” means, subject to paragraph 3(4)(b), the current Design Manual for Roads and Bridges 

at the date of this Order; 

“emergency” means an event or situation threatening serious damage to persons or property; 

“estimated costs” means the estimated costs in respect of each phase agreed in accordance with 

paragraph 11(2) (payments) of this Part of this Schedule; 

“final certificate” (phase)” means the certificate issued by the local highway authority to the 

undertaker for each phase to certify that the maintenance period (phase) has been completed to 
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the satisfaction of the local highway authority, in accordance with paragraph 13 (final 

certificate) (phase)) of this Part of this Schedule; 

“maintenance period”“final certificate (whole works)” means the certificate issued by the local 

highway authority to the undertaker to certify that the maintenance period (phase) for each of 

the individual phases of the county highway works have been completed to the satisfaction of 

the local highway authority, in accordance with paragraph 14 (security) of this Part of this 

Schedule; 

“insolvency event” means bankruptcy, liquidation or insolvency of the undertaker or the 

presentation of a petition for the making of an administration order in respect of the undertaker 

or the making of any such order or the appointment of (or giving of notice to appoint) an 

administrator in respect of the undertaker; 

“local road network” means the roads for which the local highway authority is the highway 

authority; 

“maintenance period (phase)” in relation to each phase of the county highway works, means a 

period of twelve months from the date of the provisional certificate (phase) for that phase or a 

longer period if agreed between the undertaker and the local highway authority; 

“nominated persons” means the undertaker’s representatives or the contractors’ representatives 

on site during the carrying out of the county highway works as notified to the local highway 

authority from time to time; 

“phase” means a phasepart of the county highway works which are to be carried out inas a 

separate phases such phasespart, the scope of which is to be agreed with the local highway 

authority; 

“programme of works” means a document setting out the sequence and timetabling of works 

for the phase in question; 

“provisional certificate” (phase)” means the certificate issued by the local highway authority to 

the undertaker for each phase of the county highway works to certify that in the opinion of the 

local highway authority the county highway works have been constructed to the approved 

design and perform the function for which they were intended and are complete except for minor 

items not affecting safety; 

“provisional certificate (whole works)” means the certificate issued by the local highway 

authority to the undertaker following the issue of the final provisional certificate (phase) in 

respect of the final phase of the county highway works to be completed to certify that in the 

opinion of the local highway authority the county highway works as a whole have been 

constructed to the approved design and perform the function for which they were intended and 

are complete except for minor items not affecting safety; 

“Road Safety Audit” means an audit carried out in accordance with the Road Safety Audit 

Standard; 

“Road Safety Audit Standard” means DMRB GG 119 or any replacement or modification of 

that Standardsuccessor document; 

“satisfaction of the local highway authority” means the normal standards of the local highway 

authority in approving the design construction and/or rectification of defects of equivalent 

highway works applied elsewhere within theirits administrative area; 

“specification” means— 

(a) in relation to design— 

(i) Design Manual for Roads and Bridges; 

(b) in relation to the works specification— 

(i) National Highways’ Specification for Highway Works; 

(ii) Oxfordshire County Council’s Standard detail drawings; 

(c) in relation to street lighting— 

(i) design in accordance with BS 5489; and 
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(ii) Oxfordshire County Council’s Street Lighting Specification; and 

(d) in relation to traffic signs— 

(i) the Traffic Signs Regulations and General Directions 2016 and any modifications of 

them; 

(ii) the Traffic Signs Manual (Department of Transport); 

“technical approval authority” means the organisation responsible for agreeing the approval in 

principle and subsequently accepting the relevant certificates for all highway structures under 

DMRB CG 300 or any successor document;  

“utilities” means any pipes wires cables or equipment belonging to any person or body having 

power or consent to undertake street works under the 1991 Act; and  

“winter maintenance” means maintenance of the road surface to deal with snow and ice. 

(3) In this Schedule, a reference to a document includes any successor document save to the extent 

that: 

(a) compliance would result in inconsistency with the general arrangement of the highway 

works as shown on the highway plans; or  

(b) a departure from such document has been approved by the local highway authority; or  

(c) a departure from such document is required to comply with such approvals or requirements 

of the local highway authority in paragraph 3 of this Part of this Schedule that need to be 

in place prior to the works being undertaken. 

(4) The undertaker and the local highway authority shall at all times act reasonably provided that 

nothing in this Part of this Schedule shall prejudice or affect the rights powers duties and obligations 

of the local highway authority in the exercise of its functions. 

(5) Any ‘certificate’ required to be issued by the local highway authority pursuant to these 

protective provisions shall not take any particular form except that it shall be in writing and shall 

include one of the words “certificate”, “certify” or “certifies”. 

Prior Approvals 

3.—(1) The local highway authority is the technical approval authority in respect of all highway 

structures included in the county highway works and the approval in principle for all such highway 

structures must be submitted to and obtained from the local highway authority in writing prior to 

any work commencing on the detailed design for any such highway structure. 

(2) The undertaker must take the specification into account in preparing the detailed design 

information for submission to the local highway authority. 

(2)(3) No work must commence on any phase of the county highway works until the detailed 

design information and a programme of works in respect of that phase has been submitted to and 

approved in writing by the local highway authority. 

(3)(4) No work must commence on any phase of the county highway works other than by a 

contractor employed by the undertaker but first approved by the local highway authority. 

(4)(5) No work must commence on any phase of the county highway works until the acceptable 

security for the carrying out of that phase has been agreed by the local highway authority and the 

undertaker has provided the acceptable security in a form acceptable to the local highway authority 

has been provided. 

(5)(6) No work must commence on any phase of the county highway works until traffic 

management provisions have been agreed with the local highway authority. 

(6)(7) No work must commence on any phase of the county highway works until any land within 

that phase not within the public highway which will become public highway as a result of the 

authorised works is in the ownership or control of the undertaker. 
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Carrying out of works 

4.—(1) Subject to sub-paragraph (2), the undertaker must prior to commencement of each phase 

of the county highway works give the local highway authority no less than five12 weeks’ notice in 

writing of the proposed date on which the phase of the county highway works will start unless 

otherwise agreed with the local highway authority. 

(2) The undertaker must comply with the local highway authority’s usual road space booking 

procedures prior to and during the carrying out of each phase of the county highway works and no 

county highway works for which a road space booking is required must commence without a road 

space booking having first been secured.  

(3) Each phase must be carried out to the satisfaction of the local highway authority in accordance 

with— 

(a) the relevant detailed design information and a programme of works approved pursuant to 

paragraph 3(13) of this Part of this Schedule, or as subsequently varied by agreement 

between the undertaker and the local highway authority; and 

(b) the DMRB, and any amendment to or replacement thereof for the time being in force save 

to the extent that they are inconsistent with the general arrangement of the highway works 

as shown on the highway plans or a departure from such standards has been approved by 

the local highway authority or such approvals or requirements of the local highway 

authority in paragraph 3 of this Part of this Schedule that need to be in place prior to the 

works being undertaken; and 

(c) all aspects of the Construction (Design and Management) Regulations 2015 and in 

particular, the undertaker as client must ensure that all client duties (as defined in those 

regulations) are satisfied. 

(b) the DMRB, the Specification for Highway Works (contained within the Manual of Contract 

Documents for Highways Works). 

(4) The undertaker must permit, and must require the contractor or sub contractor engaged on the 

county highway works to permit, at all reasonable times and on reasonable notice (other than in an 

emergency or risk of an impact to safety) persons authorised by the local highway authority (whose 

identity must have been previously notified to the undertaker by the local highway authority) to gain 

access to the county highway works (which are not part of the local road network) for the purposes 

of inspection and supervision and to verify compliance with the provisions of this Part of this 

Schedule in accordance with the local highway authority’s inspection policy and the. 

(4)(5) The undertaker must provide to the local highway authority contact details of the nominated 

persons with whom the local highway authority should liaise during the carrying out of the county 

highway works. 

(5)(6) The undertaker must permit attendance by representatives of the local highway authority at 

all pre-contract and progress meetings held in relation to each phase. 

(6)(7) The undertaker must provide reasonable access to its working facilities including access to 

welfare and office facilities to include communication equipment and parking provisions for the 

local highway authority for the duration of each phase. 

(7) The undertaker must during the period in which the county highway works are carried out 

maintain the flow of traffic and safeguard the passage of pedestrians along any street on which the 

county highway works are being carried out and maintain, or provide temporary alternative for all 

accesses (including private accesses) affected thereby or in the vicinity thereof. 

(8) At any time during the carrying out of the county highway works the nominated persons must 

act upon any reasonable and safe request made by the local highway authority in relation to the 

carrying out of the county highway works as soon as practicable following such request being made 

to the nominated persons save to the extent that the contents of such request are inconsistent with 

or fall outside the contractor’s obligations under its contract with the undertaker or the undertakers’ 

obligations in this Order. 

(9) Insofar as it does not conflict with the terms of the Order, the undertaker must, while the county 

highway works are being carried out, maintain the flow of traffic and safeguard the passage of 
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pedestrians along any street on which the county highway works are being carried out, and maintain, 

or provide temporary alternative for all accesses (including private accesses) affected thereby or in 

the vicinity thereof. 

(9)(10) If at any time the undertaker does not comply with any of the terms of this Part of this 

Schedule in respect of any phase of the county highway works having been given notice of an 

alleged breach and an adequate opportunity to remedy it by the local highway authority, the local 

highway authority, on giving the undertaker 14 days’ notice in writing to that effect, is entitled to 

either— 

(a) carry out and complete that phase of the county highway works and any maintenance works 

which the undertaker would have been responsible for on the undertaker’s behalf; or  

(b) carry out such necessary works of reinstatement of the highways and other land and 

premises of the local highway authority, 

and in either case the undertaker must within 28 days of receipt of the itemised costs pay to the local 

highway authority the costs so incurred by the local highway authority in undertaking this work.  

(10)(11) If at any time the undertaker, in carrying out any phase of the county highway works, 

causes any damage or disruption to the local road network not hereby authorised then the local 

highway authority is towill give notice of such damage or disruption and allow the undertaker 14 

days to remedy the problem. Should the undertaker fail to adequately remedy the problem to the 

satisfaction of the local highway authority, the local highway authority, on giving the undertaker a 

further 7 days’ notice in writing to that effect, is entitled to carry out such necessary works deemed 

appropriate to remedy the damage or disruption, and the undertaker must within 28 days of receipt 

of the itemised costs pay to the local highway authority the costs reasonably and properlyso incurred 

by the local highway authority in undertaking this work and for the avoidance of doubt the local 

highway authority is entitled to utilise the acceptable security should the undertaker fail to pay any 

costs arising from this sub-paragraph within 28 days of receipt of a demand for such costs being 

made by the local highway authority.  

(11)(12) Nothing in this Part of this Schedule prevents the local highway authority from carrying 

out any work or taking such action as deemed appropriate, without prior notice to the undertaker, in 

the event of an emergency or danger to the public. The cost to the local highway authority of such 

work or action is chargeable to and recoverable from the undertaker if the need for such action arises 

from  the carrying out of the county highway works, and the local highway authority is entitled to 

utilise the acceptable security should the undertaker fail to pay any costs arising from this sub-

paragraph within 28 days of receipt of a demand for such costs being made by the local highway 

authority. 

(12)(13) The undertaker inIn carrying out each phase , the undertaker must, at its own expense 

divert or protect all utilities, including any pipes, wires, cables or equipment belonging to any person 

having power or consent to undertake street works under the 1991 Act, as may be necessary to 

enable the localcounty highway works to be properly carried out, and all agreed alterations to 

existing services must be carried out to the satisfaction of the local highway authority acting 

reasonably. 

(13)(14) In the event that the local highway authority incurs additional costs in the winter 

maintenance of the highway as a result of traffic management measures regulating the phase 

concerned (over and above the costs that would have been incurred in the absence of the county 

highway works being carried out), the undertaker must reimburse the local highway authority for 

those additional costs, reasonably and properly incurred.  

(14)(15) The undertaker must notify the local highway authority of the intended date of opening 

of each phase to public traffic not less than 14 days in advance of the intended date and the 

undertaker must notify the local highway authority of the actual date that each phase is open to 

public traffic on each occasion within 14 days of that occurrence.  
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Traffic and Safety Control 

5. In carrying out work in or adjoining the public highwaylocal road network the undertaker must 

comply in all respects with the “Safety at Street Works and Road Works a Code of Practice. ” also 

known as the Red Book. 

Approval of team undertaking Road Safety Audits 

6. The undertaker must not engage or permit the engagement of any audit team unless that audit 

team has first been approved by the local highway authority as suitable to undertake Road Safety 

Audits in accordance with the Road Safety Audit Standard or any replacement or modification of 

that Standard. 

Road Safety Audits 

7.—(1) If the local highway authority determines that it is necessary at any time during the 

detailed design or construction stages of the county highway works the local highway authority may 

require that an interim Road Safety Audit be carried out in accordance with the Road Safety Audit 

Standard and be submitted to the local highway authority and if so required by the local highway 

authority any recommendations in such interim audit must be implemented to the local highway 

authority’s satisfaction.  

(2) Prior to the approval of the detailed design information for a phase, a Stage 2 Road Safety 

Audit must be carried out in respect of that phase in accordance with the Road Safety Audit Standard 

and must be submitted to the local highway authority and if so required by the local highway 

authority any recommendations made in the Stage 2 audit must be implemented to the local highway 

authority’s satisfaction.  

(3) Prior to the issue of the provisional certificate in respect of a phase, a Stage 3 Road Safety 

Audit must be carried out for that phase in accordance with the Road Safety Audit Standard and 

must be submitted to the local highway authority and if so required by the local highway authority 

any recommendations made in the Stage 3 audit must be implemented to the local highway 

authority’s satisfaction. 

(4) If required by the local highway authority, a Stage 4 Road Safety Audit must be carried out in 

accordance with the Road Safety Audit Standard in respect of each phase of the county highway 

works and must be submitted to the local highway authority no later than 12 weeks from the date 

when a complete year of accident data is available following the first anniversary of the opening of 

that phase for public use and if so required by the local highway authority any recommendations 

made in the Stage 4 audit must be implemented to the local highway authority’s satisfaction. 

Highway apparatus 

8. The undertaker must permit the local highway authority access at all reasonable times and on 

reasonable notice (other than in an emergency) to any part of the site upon which the county highway 

works are being carried out (and which are not part of the local road network) and in which cables, 

pipes, ducts or other apparatus associated is to be or are located to enable the local highway authority 

to undertake works reasonably required for the maintenance of the said cables, pipes, ducts or other 

apparatus including any works which are undertaken to improve the performance of the traffic 

signals.those cables, pipes, ducts or other apparatus.  

Use of sums paid 

9. The local highway authority must use such sums as are payable to it in accordance with the 

terms of this Part of this Schedule together with any interest which may accrue only for the purposes 

for which they are expressed to be paid.  
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Statutory procedures and orders 

10. The undertaker must pay to the local highway authority promptly the total costs properly and 

reasonably incurred by the local highway authority in undertaking any statutory procedure or 

preparing and bringing into force any traffic regulation order or orders necessary to carry out or for 

effectively implementing the county highway works and whether or not such procedure or order is 

or are experimental, temporary or permanent provided that this paragraph does not apply to the 

making of any orders which duplicate the orders contained in this Order. 

Payments 

11.—(1) The undertaker must fund the whole of the cost of the county highway works which 

includes the estimated costs and must also pay to the local highway authority promptly in respect of 

each phase, a sum equal to the whole of any costs and expenses which the local highway authority 

reasonably and properly incur, including costs and expenses for using external staff and resources 

as well as costs and expenses of using in house staff and resources in relation to the county highway 

works and arising out of them and their implementation, including fees. 

(a) the checking and approval of all design work carried out by or on behalf of the undertaker 

for that phase; 

(b)(a) costs in relation to agreeing the programme of works for that phase; 

(c) the carrying out of the inspection of that phase; and  

(d) all administrative costs in relation to sub paragraphs (a), (b) and (c). 

(2) The undertaker and the local highway authority must agree the estimated costscounty highway 

works fees to be incurred pursuant to sub-paragraph (1) in respect of each phase prior to the 

commencement of that phase.  

(3) The undertaker must make the payments referred to in sub-paragraph (1) as follows— 

(a) the undertaker must pay a sum equal to the agreed estimated costscounty highway works 

fees in respect of a phase prior to commencing that phase; and 

(b) if at any time or times after the payment in respect of a phase referred to in sub-paragraph 

(43)(a) has become payable the local highway authority reasonably estimates that the costs 

in respect of that phase referred to in sub-paragraph (1) will exceed the estimated 

costscounty highway works fees for that phase it may give notice to the undertaker of the 

amount by which it then reasonably estimates those costs will exceed the estimated 

costscounty highway works fees (“the excess”) and the undertaker must pay to the local 

highway authority within 28 days of the date of that notice a sum equal to the excess. 

(4) In the event that the local highway authority needs to engage external consultants to undertake 

specialist activities identified in this agreementPart of this Schedule the undertaker agrees towill 

pay to the local highway authority the reasonable fees of the appointed consultants where it is agreed 

(prior to instruction) that their input is required and appropriate to enable the local highway authority 

to undertake its activities. The local highway authority will agree with the undertaker in advance of 

the appointment of any external consultant and provide details of the consultant to be appointed and 

of their fees. 

(5) If any payment due under any of the provisions of this Part of this Schedule is not made on or 

before the date on which it falls due the party from whom it was due must at the same time as making 

the payment pay to the party to whom it was due interest at 1% above the rate payable in respect of 

compensation under section 32 (rate of interest after entry on land) of the 1961 Act for the period 

starting on the date upon which the payment fell due and ending with the date of payment of the 

sum on which interest is payable together with that interest.  

(6) Immediately prior to the issue of the final certificate (phase) in respect of any phase the 

undertaker must pay to the local highway authority any commuted sums payable in respect of that 

phase as provided for in sub-paragraph (8). 

(7) The rates to be applied in calculating any commuted sums payable for the county highway 
works in a phase must be calculated in accordance with Oxfordshire County Council’s policy on the 

calculation of commuted sums for highway works‘Commuted Sum Calculator’ (base date 
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November 2025) or as otherwise agreed in writing between the undertaker and the local highway 

authority prior to the commencement of the county highway works in that phase.  

(8) Any requests for payment by the local highway authority must be supported by an itemised 

invoice.  

(9) All costs incurred by the local highway authority must be reasonably and properly incurred. 

Provisional certificate and maintenance period (phase) 

12.—(1) As soon as each phase has been completed and a Stage 3 Road Safety Audit for that 

phase has been carried out and any resulting recommendations complied with to the satisfaction of 

the local highway authority, the local highway authority must, within 14 days of the undertaker 

notifying the local highway authority in writing that those requirements have been met, issue a 

provisional certificate (phase) in respect of that phase, such certificate not to be unreasonably 

withheld or delayed. and the undertaker at its own expense must— 

(a) maintain that phase of the county highway works in a good state of repair including the 

fencing and lighting of all open trenches; 

(b) keep all building materials and plant clear of the carriageway and footways to the 

satisfaction of the local highway authority for the duration of the maintenance period 

(phase); 

(c) carry out such routine maintenance as may be necessary or required by the local highway 

authority to facilitate use by the public; and  

(d) undertake all other work and maintenance in respect of that phase including but not limited 

to the repair of any damage, 

until issue of the final certificate (phase) in respect of that phase under paragraph 13 (final certificate 

(phase)) and that phase of the county highway works becomes highways maintainable at the public 

expense. 

(2) The undertaker must at its own expense remedy any defects in that phase identified by the 

local highway authority (but only thatdefects attributable to defective design materials or 

workmanship, and excluding any damage arising from winter maintenance) and whether caused by 

or resulting from any act or omission of the undertaker, its contractors, agents or employees whilst 

engaged upon such work to the satisfaction of the local highway authority acting reasonably during 

the maintenance period (phase) in respect of that phase.  

(3) Any notification of defects by the local highway authority is to be made without delay 

following inspection of the phase by the local highway authority and no later than 28 days from 

inspection. 

(4) The undertaker must submit a Stage 4 Road Safety Audit within the maintenance period. The 

undertaker must at its own expense comply with the findings of the Stage 4 Road Safety Audit to 

the satisfaction of the local highway authority acting reasonably.  

Final certificate (phase) 

13.—(1) The undertaker must apply to the local highway authority for the issue of the final 

certificate (phase) in respect of each phase of the works to which this paragraph applies at the 

expiration of the maintenance period (phase) in respect of that phase or if later on the date on which 

any maintenance or damage arising from defects identified during the maintenance period (phase) 

of that phase have been made good to the satisfaction of the local highway authority acting 

reasonably, or completion of all or any works identified by any road safety audit required in 

accordance with this Part of this Schedule and when making such application the undertaker must 

submit to the local highway authority— 

(a) as-built information of the relevant phase; and  

(b) a plan, for approval, clearly identifying the extent of any land which is to be highway 

maintainable at public expense by the local highway authority which must be in accordance 

with the detailed design information but reflecting the as built outcome.  
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(2) If the provisions of paragraph 13(1) of this Part of this Schedule are complied with to the 

satisfaction of the local highway authority, the local highway authority must promptly issue (and no 

later than 7 days from compliance with paragraph 13(1) a final certificate (phase) for the phase 

concerned, such certificate not to be unreasonably withheld or delayed.  

(3) If the undertaker does not apply for and receive a final certificate (phase) for a phase within 

two years of the issue of the provisional certificate in respect of that phase the undertaker must pay 

to the local highway authority a further administration charge for dealing with the application. 

(4) Following the transfer of maintenance responsibilitiesresponsibility from the undertaker to the 

local highway authority after the issue of the final certificate, ownership (phase), the relevant phase 

of the county highway itself will vest in the highway authority as a result of the works is deemed 

adoption and shall thereafter subject to paragraph 12 (provisional certificate and maintenance 

period) and paragraph 13 (final certificate) be aadopted and becomes highway maintainable at the 

public expense.  

(5) Upon issuing of the final certificate, the local highway authority will return to the undertaker 

any unspent county highway works fees or unspent excess paid pursuant to paragraph 11(3).  

Payment for supplemental maintenance 

14.  Where the period from commencement of a phase of the county highway works to the issue 

of the final certificate in respect of that phase exceeds a period of two years the undertaker must pay 

to the local highway authority the cost of carrying out a bulk clean and lamp change for all the street 

lighting provided as part of that phase of the county highway works. 

(2) Prior to the issue of the final certificate of completion in respect of a phase the undertaker must 

pay to the local highway authority the cost of a bulk clean and lamp change of all illuminated signs 

and bollards erected as part of that phase of the county highway works.  

Security 

15.14.—(1) The undertaker must provide the acceptable security for the carrying out of the county 

highway works. 

(2) In respect of the completion of each phase the event of any of the following— 

(a) the undertaker fails to carry out and/or complete the county highway works, the sum of or 

any part of them within the timeframes provided by the undertaker to the local highway 

authority; or 

(b) the local highway authority has given the undertaker notice in writing in respect of the 

county highway works or any part of them and the undertaker has failed to remedy any 

defects and/or carry out any remedial works specified in such notice to the reasonable 

satisfaction of the local highway authority; or 

(c) the undertaker has failed to remedy any defects and/or carry out any remedial works 

required by the local highway authority during any maintenance period (phase) to the 

satisfaction of the local highway authority; or 

(d) the undertaker has carried out any works which the local highway authority considers to be 

in breach— 

(i) of the obligations in these protective provisions; or 

(ii) of the terms of any approval given by the local highway authority pursuant to these 

protective provisions; or 

(e) an insolvency event occurs in respect of the undertaker, 

(2) the local highway authority may (but shall not be obliged to) carry out or complete any 

works it considers necessary to remedy any default and may withdraw from the acceptable security 

must be reduced as follows all costs and expenses incurred by the local highway authority in doing 

so (including without prejudice to the generality of the foregoing the costs fees and expenses of 

preparing an alternative contract for the county highway works and of supervising the execution of 

such alternative contract). 
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(a) as soon as possible following the issue of the provisional certificate for each phase the 

acceptable security will reduce by 80% for that phase save insofar as any claim or claims 

have been made against the acceptable security and/or liability on the undertaker’s part has 

arisen prior to that date; and 

(3) as soon as possibleIf at any time during the carrying out of the county highway works the local 

highway authority considers that there is an imminent risk of danger to persons, or prejudice to the 

structure or stability of the local road network or adjoining land, and it is not reasonably practicable 

for the undertaker to take the necessary remedial steps immediately, the local highway authority 

may (to the exclusion of the undertaker) take such remedial steps itself and may withdraw from the 

acceptable security the costs of doing so (including any administrative costs). Such costs will be a 

debt due to the local highway authority under the acceptable security where the local highway 

authority has taken such steps. 

(4) The local highway authority shall give written notice to the undertaker within 14 days 

following the issue of the final certificate for each phaseeach and every withdrawal from the 

acceptable security will be released for that phase save insofar as any claim or claims have been 

made againstspecifying the amount of the withdrawal, the date of the withdrawal and the invoice or 

liability to which the withdrawal relates. 

(5) The undertaker agrees that following any withdrawal from the acceptable security or liability 

on its part has arisen prior to pursuant to this paragraph 14 (Security) that it will arrange for the 

acceptable security to be increased back to the original amount of the acceptable security until the 

issue of the final certificate (whole works). 

(6) The undertaker may at any time replace the bond with another bond, provided that— 

(a) the replacement bond is from a surety approved by the local highway authority and 

otherwise complies with the definition of ‘bond’ in paragraph 2 of this Part of this 

Schedule; 

(b) the replacement bond is for a sum not less than the bond sum required at the time of 

replacement, taking into account any reductions permitted under this paragraph 14; 

(b)(c) the replacement bond takes effect no later than the date.  on which the existing 

bond is released or expires, so as to ensure continuity of security throughout the 

replacement; and 

(d) the undertaker has given the local highway authority not less than 28 days’ prior written 

notice of the proposed replacement, together with such information as the local highway 

authority may reasonably require to verify that the conditions in this sub-paragraph are 

satisfied. 

(7) Upon the replacement bond taking effect in accordance with sub-paragraph (6), the local 

highway authority must promptly release the existing bond to the undertaker or the relevant surety, 

as applicable. 

(8) The local highway authority agrees that following either— 

(a) the completion of the whole of the county highway works to the local highway authority’s 

reasonable satisfaction; or 

(b) the making of a determination pursuant to paragraph 19 (expert determination) as to the 

completion of all of the county highway works, 

then the local highway authority shall issue the provisional certificate (whole works). 

(9) Within twenty eight (28) days of the issue of the provisional certificate (whole works) in 

respect of the county highway works the local highway authority shall reduce the bond sum as 

follows— 

(a) by 80% of the initial value of the acceptable security; or 

(b) such sum as the local highway authority assesses is required in respect of costs and 

expenses incurred by the local highway authority in consequence of any default which has 

not previously been withdrawn from the acceptable security and where applicable the costs 

and expenses which may be incurred by the local highway authority in consequence of any 

outstanding default. 
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(10) The local highway authority agrees that after the expiry of the final maintenance period 

(phase) and PROVIDED THAT— 

(a) all phases of the county highway works have been maintained to the satisfaction of the 

local highway authority during their respective maintenance periods (phase), and any 

defects appearing during a maintenance period (phase) have been made good to the 

satisfaction of the local highway authority or have been determined under paragraph 19 

(expert determination); and 

(b) the health and safety file including detailed plans and drawings showing all the county 

highway works as they have actually been executed and completed has been supplied to 

the local highway authority; and 

(c) the local highway authority has recovered all of its costs and expenses incurred as a result 

of carrying out any works it considers necessary to remedy any default, 

then the local highway authority shall issue the final certificate (whole works). 

(11) Within twenty eight (28) days of the issue of the final certificate (whole works) in respect of 

the county highway works the local highway authority shall release the acceptable security. 

Notification of National Highways’ specified works 

15.—(1) Where the undertaker gives notice to National Highways in accordance with paragraph 

12(1) (construction of the specified works) of Part 2 (for the protection of National Highways 

Limited) of this Schedule, the undertaker must send, at the same time, a copy of that notice to the 

local highway authority. 

(2) The undertaker must send any update in respect of the date on which the specified works will 

start to the local highway authority as soon as reasonably practicable after any update becomes 

available. 

Insurance 

16. The undertaker must prior to commencement ofBefore commencing any of the county 

highway works , the undertaker must effect public liability insurance with an insurer in thefor a 

minimum sum of £10,000,000.00 (ten million pounds) forin respect of any one claim against any 

legal liability for damage, loss or injury to any property or any persons as a direct result of the 

execution and maintenance of the county highway works or any part thereof by the undertaker and. 

The undertaker must have readily available at the site of anyeach phase of the county highway works 

a copy of the insurance and shall retain them at the site for the duration of that phase of the county 

highway works and produce themit to any representative of the local highway authority on request. 

Indemnification 

17.—(1) The undertaker must indemnify the local highway authority from and against all costs, 

expenses, damages, losses and liabilities arising from or in connection with or ancillary to any claim, 

demand, action or proceedings resulting from the design and carrying out and maintenance of the 

county highway works including but without limitation on the scope of this paragraph for the 

avoidance of doubt any claim against the local highway authority under the Land Compensation Act 

1973 or by virtue of the application of the provisions of the Noise Insulation Regulations 1975 

including any liability falling upon the local highway authority by virtue of its exercising its 

discretionary powers under the said Regulations provided that— 

(a) the foregoing indemnity does not extend to any costs, expenses, liabilities and damages 

caused by or arising out of the neglect or default of the local highway authority or its 

officers, servants, agents or contractors or any person or body for whom it is responsible;  

(b) the local highway authority is not to accept any such claim without first having notified the 

undertaker of such claim and given the undertaker the opportunity to make representations 

to the local highway authority as to the validity and quantum of such claim and given due 
regard to any such representations received from the undertaker; 
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(c) no settlement or compromise is to be made without the consent of the undertaker and, if 

such consent in writing is withheld, the undertaker has the sole conduct of any settlement 

or compromise of any proceedings necessary to resist the claim or demand; and 

(d)(c) where the undertaker consents to the settlement or compromise, the local highway 

authority must following the acceptance of any claim notify the quantum thereof to the 

undertaker in writing and the undertaker must within 21 days of the receipt of such 

notification pay to the local highway authority the amount specified as the quantum of such 

claim.  

(2) The local highway authority will, having regard to its statutory functions, at all times take 

reasonable steps to prevent and mitigate any expenses, loss, demands, proceedings, damages, 

claims, penalties or costs which may be claimed pursuant to this Part of this Schedule. 

Approvals and notices 

18.—(1) Any notices sent to the undertaker pursuant to this Part of this Schedule are to be served 

pursuant to Articlearticle 58 (service of notices) of this Order and further sent by electronic 

transmission to the persons nominated by the undertaker. 

(2) Unless otherwise stated in this Part, where the local highway authority’s consent, 

authorisation, agreement or approval is required in relation to plans, documents or other information 

submitted by the undertaker or the taking of action by the undertaker—  

(a) the local highway authority’s consent must not be unreasonably withheld or delayed; and 

(b) if by the end of the period of 28 days from the request for any consent, authorisation, 

agreement or approval, the local highway authority has not intimated its disapproval and 

the grounds of such disapproval, the undertaker may give the local highway authority 

written notice requiring the local highway authority to intimate approval or disapproval 

within a further period of 28 days beginning with the date upon which the local highway 

authority receives written notice from the undertaker; and  

(c) if by the expiry of the further 28 days the local highway authority has not intimated 

approval or disapproval, the local highway authority is deemed to have approved the details 

as submitted. 

(3) The undertaker and the local highway authority agree that each will act reasonably in carrying 

out its obligations inunder this Part of this Schedule save that neither will be required to take any 

action that would compromise the safety of persons andor the environment. 

(4) The undertaker must notify the local highway authority of the intended date of opening of each 

phase to public traffic not less than 14 days in advance of the intended date. 

(5) The undertaker must notify the local highway authority of the actual date that each phase is 

open to public traffic on each occasion within 14 days of that occurrence. 

Expert Determination 

19.—(1) Article 60 (arbitration) does not apply to this Part of this Schedule except in respect of 

sub-paragraph (811). 

(2) Any difference under this Part of this Schedule must in the first instance, be referred to a 

representative of the local highway authority and a representative of the undertaker, each of whom 

hold a senior management position. Those representatives will meet as soon as possible and will 

endeavour in good faith to resolve any dispute or difference amicably. 

(2)(3) In the event that the senior representatives appointed pursuant to sub-paragraph (2) cannot 

resolve the dispute, it may be referred to and settled by a single independent and suitable person 

who holds appropriate professional qualifications and is a member of a professional body relevant 

to the matter in dispute acting as an expert, such person to be agreed by the differing parties or, in 

the absence of agreement, identified by the President of either the Institution of Civil Engineers of, 

the Chartered Institution of Highways and Transportation or the Institute of Highway Engineers. 
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(3)(4) On notification by either party of a dispute, the parties must jointly instruct an expert within 

28 days of notification of the dispute. 

(4)(5) All parties involved in settling any difference must use best endeavours to do so within 21 

days from the date that an expert is appointed. 

(5)(6) The fees of the expert are payable by the parties in such proportions as the expert may 

determine. 

(6)(7) The expert must— 

(a) invite the parties to make submissions to the expert in writing and copied to the other party 

to be received by the expert within 217 days of the expert’s appointment; 

(b) permit a party to comment on the submissions made by the other party within 217 days of 

receipt of the submission; 

(c) issue a decision within 427 days of receipt of the submissionscomments under sub-

paragraph (7)(b); 

(d) confirm as part of any decision the proportions of the fees of the expert that are payable by 

each of the parties; and 

(e) give reasons for the decision. 

(7)(8) The expert must consider where relevant— 

(a) the development outcome sought by the undertaker; 

(b) the ability of the undertaker to achieve its outcome in a timely and cost-effective manner; 

(c) the nature of the power sought to be exercised by the undertaker; 

(d) the effectiveness, cost and reasonableness of proposals for mitigation arising from any 

party; 

(e) the statutory duties and functions of the local highway authority; and 

(f) any other important and relevant consideration. 

(9) The provisions of this paragraph shall not affect the ability of any of the parties to apply for 

and be granted any declaratory relief, injunction, specific performance, payment of any sum, 

damages, or any other means of enforcing these protective provisions and consequential and interim 

orders and relief through the Courts. 

(10) This paragraph does not apply to disputes touching or concerning the construction or 

interpretation of this Part of this Schedule which will be subject to the jurisdiction of the courts. 

(8)(11) Any determination by the expert is final and binding, except in the case of manifest error 

in which case the difference that has been subject to expert determination may be referred to and 

settled by arbitration under article 60 (arbitration). 

No Fetter on Discretion 

20. Nothing in these protective provisions shall be taken to be or to operate as a fetter on or 

prejudice to the local highway authority’s statutory rights powers remedies discretions and 

responsibilities. 

Bond formForm 

20.21. Form 2 as referred to in paragraph 2— 
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Form 2 

Bond – Local Highway Authority 

BY THIS BOND We [  ] [(Company Regn No )] whose registered office is situate at [  ] (“the 

Surety”) are bound to OXFORDSHIRE COUNTY COUNCIL of County Hall, New Road, 

Oxford OX1 1ND (“the Local Highway Authority”) this [  ] day of [  ] 202[  ] in the sum of [ ] 

pounds (£[Surety Sum]) to the payment of which sum the Surety hereby binds itself and its 

successors and assigns 

WHEREAS under a Development Consent Order known as the Oxfordshire Strategic Rail Freight 

Interchange and Highways Order 202X (“the DCO”) the undertaker is empowered to commence 

execute perform and complete the highway works mentioned therein (“the county highway works”) 

in such manner and within such time and subject to such conditions and stipulations as are 

particularly specified and set forth in the DCO and also to pay to the Local Highway Authority such 

sums as are therein provided NOW THE CONDITIONS of this Bond are such that if the 

undertaker shall duly observe and perform all the terms provisions covenants conditions and 

stipulations of Part 3 of Schedule 14 to the DCO on the undertaker’s part to be observed and 

performed according to the true purport intent and meaning thereof or if on default by the undertaker 

the Surety shall in accordance with the provisions of Part 3 of Schedule 14 to the DCO on demand 

of the Local Highway Authority satisfy and discharge the damages sustained by the Local Highway 

Authority thereby up to the amount of this Bond then this obligation shall be null and void but 

otherwise shall be and remain in full force and effect in accordance with the provisions of the DCO 

(and including any reductions as provided for in the DCO) but no allowance of time by the Local 

Highway Authority under the DCO nor any forbearance or forgiveness in or in respect of any matter 

or thing concerning the DCO on the part of the Local Highway Authority shall in any way release 

the Surety from any liability under this Bond. 

It is hereby agreed that this Bond will be reduced and released in accordance with paragraph 814 of 

Part 3 of Schedule 14 of the DCO. 

[Attestation] 

PART 4 

FOR THE PROTECTION OF OPERATORS OF ELECTRONIC 

COMMUNICATIONS CODE NETWORKS 

1. For the protection of any operator, the following provisions have effect, unless otherwise agreed 

in writing, between the undertaker and the operator. 

2. In this Part of this Schedule— 

“the 2003 Act” means the Communications Act 2003;  

“the code rights” has the same meaning as in the paragraph 3 of the electronic communications 

code(a); 

“electronic communications apparatus” has the same meaning as in the electronic 

communications code;  

“the electronic communications code” has the same meaning as in Chapter 1 of Part 2 (networks, 

services and the radio spectrum) of the 2003 Act;  

“electronic communications code operator” means a person in whose case the electronic 

communication code is applied by a direction under section 106 of the 2003 Act; 
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“infrastructure system” has the same meaning as in the electronic communications code and 

references to providing an infrastructure system are to be construed in accordance with 

paragraph 7(2) of that code; and  

“operator” means the operator of an electronic communications code network. 

3. The exercise of the powers conferred by this Order is subject to Part 10 (undertaker’s works 

affecting electronic communications apparatus) of the electronic communications code. 

4.—(1) Subject to sub-paragraphs (2) to (4) of this Part of this Schedule, if as a result of the 

authorised development or its construction, or of any subsidence resulting from any of the authorised 

development— 

(a) any damage is caused to any electronic communications apparatus belonging to an operator 

(other than apparatus the repair of which is not reasonably necessary in view of its intended 

removal for the purposed of the authorised development), or other property of an operator; 

or  

(b) there is any interruption in the supply of the service supplied by an operator,  

the undertaker, must bear and pay the cost reasonably incurred by the operator in making good such 

damage or restoring the supply and make reasonable compensation to that operator for any other 

reasonable expense, loss, damages, penalty or costs incurred by it, by reason, or in consequence of, 

any such damage or interruption. 

(2) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any 

damage or interruption to the extent that it is attributable to the act, neglect or default of an operator, 

its officers, servants, contractors or agents. 

(3) The operator must give the undertaker reasonable notice of any such claim or demand and no 

settlement or compromise of the claim or demand is to be made without the consent of the undertaker 

who, if withholding such consent, has the sole conduct of any settlement or compromise or of any 

proceedings necessary to resist the claim or demand. 

(4) The operator will, having regard to its statutory functions, at all times take reasonable steps to 

prevent and mitigate any expenses, losses, demands, proceedings, damages, claims, penalties or 

costs which may be claimed under this Part of this Schedule. 

5. Any difference arising between the undertaker and the operator under this Part of this Schedule 

must be referred to and settled by arbitration under article 60 (arbitration). 

6. This Part of this Schedule does not apply to— 

(a) any apparatus in respect of which the relations between the undertaker and an operator are 

regulated by the provisions of Part 3 of the 1991 Act save where the Part is amended by 

this Order; or 

(b) any damage, or any interruption, caused by electro-magnetic interference arising from the 

construction or use of the authorised development. 

7. Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 

regulating the relations between the undertaker and an operator in respect of any apparatus in land 

belonging to the undertaker on the date on which this Order is made. 

8. The undertaker and operator must act reasonably in respect of any given term of this Part of 

this Schedule and, in particular, (without prejudice to generality) where an operator’s consent, 

authorisation, agreement or approval is required in relation to plans, documents or other information 

submitted by the undertaker or the taking of action by the undertaker, the operator’s consent— 

(a) must not be unreasonably withheld or delayed; 

(b) if by the end of the period of 28 days beginning with the date on which consent, 

authorisation, agreement or approval have been sought the operator has not intimated their 

disapproval and the grounds of such disapproval the undertaker may serve upon the 

operator written notice requiring the operator to intimate approval or disapproval within a 

further period of 28 days beginning with the date upon which the operator receives written 

notice from the undertaker; and  
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(c) if by the expiry of the further 28 days the operator has not intimated approval or 

disapproval, the operator is deemed to have approved such consent, authorisation, 

agreement or approval.  

PART 5 

FOR THE PROTECTION OF THAMES WATER UTILITIES LIMITED 

Application 

1.—(1) For the protection of Thames Water referred to in this Part of this Schedule the following 

provisions have effect, unless otherwise agreed in writing between the undertaker and Thames 

Water. 

(2) The provisions of this Part of this Schedule do not apply in respect of the land identified as 

parcel [ ]5/11 on the land plans and in the book of reference. 

Interpretation 

2. In this Part of this Schedule— 

“alternative apparatus” means alternative apparatus adequate to enable Thames Water to fulfil 

its statutory functions in a manner no less efficient and effective than previously; 

“apparatus” means— 

(a) any mains, pipes, other water apparatus or accessories (as defined in section 219 of the 

Water Industry1991 Act 1991) belonging to, maintained or used by Thames Water for the 

purposes of water supply; 

(b) any water mains or service pipes which are the subject of a notice of intention to adopt 

made under section 51A of the Water Industry Act 1991; 

(c) any sewer, drain or disposal works vested in  Thames Water under the Water Industry Act 

1991; and 

(d) any sewer, drain or disposal works which is so vested, or is the subject of a notice of 

intention to adopt given under section 102(4) of that Act or an agreement to adopt made 

under section 104 of that Act, and includes a sludge main, disposal main (within the 

meaning of section 219 of that Act) or sewer outfall and any manholes, ventilating shafts, 

pumps, inspection chambers or other accessories (as defined in section 219(1) of the Water 

Industry Act 1991) forming part of any such sewer, drain or works, and in each case 

includes any structure in which apparatus is or is to be lodged or which gives or will give 

access to apparatus; 

“functions” includes powers and duties; 

“in”, in a context referring to apparatus or alternative apparatus in land, includes a reference to 

apparatus or alternative apparatus under, over or upon land; 

“plan” includes all designs, drawings, specifications, method statements, sections, descriptions, 

soil reports , programmes, calculations, risk assessments and other documents that are 

reasonably necessary properly and sufficiently to describe the works to be executed; and 

“Thames Water” means Thames Water Utilities Limited (Company Number 02366661) whose 

registered office is at Clearwater Court, Vastern Road, Reading, Berkshire, RG1 8DB or any 

successor in function as the relevant water or sewerage undertaker. 

On street apparatus  

3.—(1) This Part of this Schedule does not apply to apparatus in respect of which the relations 

between the undertaker and Thames Water are regulated by the provisions of Part 3 of the 1991 Act 

subject always to Part 3 of this Order. 
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(2) Where any street is stopped up under article 11 (permanent stopping up of streets), and Thames 

Water has apparatus that is in the street or accessed by virtue of that street, Thames Water has the 

same powers and rights in respect of that apparatus as it enjoyed immediately before the stopping 

up and the undertaker must, insofar as it is able to using reasonable endeavours, grant to Thames 

Water legal easements reasonably satisfactory to Thames Water (acting reasonably) in respect of 

such apparatus and access to it, but nothing in this paragraph affects any right of the undertaker or 

of Thames Water to require the removal of that apparatus under paragraph 5 (removal of apparatus) 

with the consent of the undertaker or the power of the undertaker to carry out works under paragraph 

7 (retained apparatus). 

(3) Regardless of the temporary stopping up or diversion of any highway under the powers 

conferred by article 12 (temporary closure, alteration, prohibition, diversion or restriction of use of 

streets), Thames Water is at liberty at all times to take necessary access across any such stopped up 

highway and to execute and do all such works and things in, upon or under any such highway as 

may be reasonably necessary to enable it to maintain any apparatus which at the time of the stopping 

up or diversion was in that highway. 

Protective works to buildings and structures 

4. The undertaker must exercise the powers conferred by article 24 (protective works) so as not to 

obstruct or render less convenient the access to any apparatus without the written consent of Thames 

Water (such consent not to be unreasonably withheld). 

Removal of apparatus  

5.—(1) If, in the exercise of the powers conferred by this Order, the undertaker acquires any 

interest in any land in which any apparatus is placed or requires that Thames Water’s apparatus is 

relocated or diverted, that apparatus must not be removed under this Part of this Schedule, and any 

right of Thames Water to maintain that apparatus in that land must not be extinguished, until 

alternative apparatus has been constructed and is in operation to the reasonable satisfaction of 

Thames Water in accordance with sub-paragraphs (2) to (8). 

(2) If, for the purpose of executing any works in, on or under any land purchased, held, 

appropriated or used under this Order, the undertaker requires the removal of any apparatus placed 

in that land, the undertaker must give 56 days’ written notice of that requirement, together with a 

plan of the work proposed, and of the proposed position of the alternative apparatus to be provided 

or constructed for approval by Thames Water in accordance with sub-paragraph (4) and in that case 

(or if in consequence of the exercise of any of the powers conferred by this Order Thames Water 

reasonably needs to remove any of its apparatus) the undertaker must, subject to sub-paragraph (5), 

afford to Thames Water the necessary facilities and rights for the construction of alternative 

apparatus in other land of the undertaker and subsequently for the maintenance of that apparatus. 

(3) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in 

other land of the undertaker, or the undertaker is unable to afford such facilities and rights as are 

mentioned in sub-paragraph (2) in the land in which the alternative apparatus or part of such 

apparatus is to be constructed Thames Water must, on receipt of a written notice to that effect from 

the undertaker, as soon as reasonably possible use its reasonable endeavours to obtain the necessary 

facilities and rights in the land in which the alternative apparatus is to be constructed. 

(4) Any alternative apparatus to be constructed in land of the undertaker under this Part of this 

Schedule must be constructed in such manner and in such line or situation as may be agreed between 

Thames Water and the undertaker or in default of agreement be settled by expert determination in 

accordance with paragraph 17 of this Part of this Schedule. 

(5) Thames Water must, after the alternative apparatus to be provided or constructed has been 

agreed or settled by expert determination  in accordance with paragraph 17 of this Part of this 

Schedule, and after the grant to Thames Water of any such facilities and rights as are referred to in 

sub-paragraphs (2) or (3), proceed without unnecessary delay to construct and bring into operation 

the alternative apparatus and subsequently to remove any apparatus required by the undertaker to 

be removed under the provisions of this Part of this Schedule. 
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(6) Regardless of anything in sub-paragraph (5), and subject to sub paragraph (7) if the undertaker 

gives notice in writing to Thames Water that the undertaker desires itself to execute any work, or 

part of any work in connection with the construction or removal of apparatus in any land of the 

undertaker or to the extent thatand Thames Water failsgives its consent in writing (which is not to 

be unreasonably withheld or delayed and is to proceed with that work in accordance withbe subject 

to the provisions of sub-paragraph (5)7)) that work, instead of being executed by Thames Water, 

must be executed by the undertaker without unnecessary delay under the supervision (if Thames 

Water determines, in its absolute discretion, that this is necessary) to the reasonable satisfaction of 

Thames Water. 

(7) Whenever alternative apparatus is to be or is being substituted for existing apparatus, the 

undertaker must, before taking or requiring any further step in such substitution works, use 

reasonable endeavours to comply with Thames Water’s reasonable requests, made in writing, for a 

reasonable period of time to enable Thames Water to make contingency arrangements in order to 

conduct its functions.  

(8) For the purposes of sub-paragraph (7) a reasonable period of time is a time period which does 

not exceed 3060 days beginning with the date on which the undertaker receives Thames Water’s 

written request. 

Facilities and rights for alternative apparatus 

6. Where, in accordance with the provisions of this Part of this Schedule, the undertaker affords 

to Thames Water facilities and rights for the construction and maintenance in land of the undertaker 

of alternative apparatus in substitution for apparatus to be removed, those facilities and rights are to 

be granted upon such terms and conditions as may be agreed between the undertaker and Thames 

Water in question or in default of agreement settled by expert determination in accordance with 

paragraph 17 of this Part of this Schedule. 

Retained apparatus  

7.—(1) Not less than 56 days before starting the execution of any works in, on or under any land 

purchased, held, appropriated or used under this Order that are near or within 5 metres of the outside 

face of, any apparatus (or any means of access to it) the removal of which has not been required by 

the undertaker under paragraph 5(2) (removal of apparatus), the undertaker must submit to Thames 

Water a plan of the works to be executed. 

(2) The undertaker must not commence any works to which sub-paragraph (1) applies until 

Thames Water has given written approval of the plan so submitted and such approval(or approval 

is deemed to have been given under sub-paragraph (5)), and such approval must not be unreasonably 

withheld or delayed and may be given subject to reasonable requirements for the purposes 

mentioned in sub-paragraph (3). 

(3) Those works must be executed only in accordance with the plan submitted under sub-

paragraph (1) and in accordance with such reasonable requirements or modifications as Thames 

Water may be made in accordance withmake under sub-paragraph (3) by Thames Water 2) for the 

alteration or otherwise for theother protection of the apparatus, or for securing access to it, and 

Thames Water is entitled to watch and inspect the execution of those works. 

(4) Any requirements made by Thames Water under sub-paragraph (2) must be made within a 

period of 35 days beginning with the date on which a plan under sub-paragraph (1) is submitted to 

it. 

(5) If by the end of the period of 35 days from the submission of the details relating to required 

works under sub-paragraph (1) Thames Water has not intimated theirits disapproval of those details 

and the grounds of such disapproval, the undertaker may give Thames Water written notice requiring 

Thames Water to intimate approval or disapproval within a further period of 21 days beginning with 

the date upon which Thames Water receives written notice from the undertaker and if by the expiry 

of the further 21 days Thames Water has not intimated approval or disapproval, Thames Water is 

deemed to have approved the details as submitted provided that such notification has been made in 

accordance with paragraph 16 (notices and applications). 
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(6) If Thames Water, in accordance with sub-paragraph (3) and in consequence of the works 

proposed by the undertaker, reasonably requires the removal of any apparatus and gives written 

notice to the undertaker of that requirement, paragraphs 15 to 3 and 6 to 78 apply as if the removal 

of the apparatus had been required by the undertaker under paragraph 5(2) (removal of apparatus). 

(7) Nothing in this paragraph precludes the undertaker from submitting at any time or from time 

to time, but in no case less than 56 days before commencing the execution of any works, a new plan 

instead of the plan previously submitted, and having done so the provisions of this paragraph apply 

to and in respect of the new plan. 

(8) The undertaker is not required to comply with sub-paragraph (1) in athe case of emergency 

works but in that case must— 

(a) give Thames Water notice in accordance with sub paragraph (116 (notices and 

applications) as soon as is reasonably practicable; 

(b) provide Thames Water with a plan of those works as soon as reasonably practicable 

subsequently; 

(c) carry out the works in accordance with industry best practice and guidelines on safe 

working near utilities; 

(d) comply with sub-paragraphparagraphs (2) and (3) in so far as is reasonably practicable in 

the circumstances; and 

(e) keep the impact of those emergency works on the utility undertaker’sThames Water’s 

apparatus to a minimum. 

(9) For the purposes of sub-paragraph (1) and without prejudice to the generality of the principles 

set out in that sub-paragraph, works are deemed to be in land near Thames Water’s apparatus (where 

it is a pipe) if those works fall within the following distances measured from the outside face of such 

apparatus— 

(a) 3 metres in the case of clean water distribution mains and sewers; and 

(b) 5 metres in the case of trunk water mains. 

Expenses and costs 

8.—(1) Subject to the following provisions of this paragraph, the undertaker must repay to 

Thames Water all expenses, costs and charges reasonably and properly incurred by Thames Water 

in, or in connection with, the inspection, removal, alteration or protection of any apparatus or the 

construction of any new apparatus which is required in consequence of the execution of any such 

works as are referred to in paragraph 5(2), 7(2) or 7(3). 

(2) There must be deducted from any sum payable under sub-paragraph (1) the value of any 

apparatus removed under the provisions of this Part of this Schedule that value being calculated 

after removal.  

(3) If in accordance with the provisions of this Part of this Schedule— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus of worse type, of smaller capacity or of smaller 

dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 

placed at a depth greater than the depth at which the existing apparatus was situated, 

and the placing of apparatus of that type or capacity or of those dimensions or the placing of 

apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default of 

agreement, is not determined by expert determination  in accordance with paragraph 17 of this Part 

of this Schedule to be necessary, then, if such placing involves cost in the construction of works 

under this Part of this Schedule exceeding that which would have been involved if the apparatus 

placed had been of the existing type, capacity or dimensions, or at the existing depth, as the case 

may be, the amount which apart from this sub-paragraph would be payable to Thames Water by 
virtue of sub- paragraph (1) must be reduced by the amount of that excess. 

(4) For the purposes of sub-paragraph (3)— 
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(a) an extension of apparatus to a length greater than the length of existing apparatus is not to 

be treated as a placing of apparatus of greater dimensions than those of the existing 

apparatus; and 

(b) (where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, 

the consequential provision of a jointing chamber or of a manhole is to be treated as if it 

also had been agreed or had been so determined. 

(5) An amount which apart from this sub-paragraph would be payable to Thames Water in respect 

of works by virtue of sub-paragraph (1), if the works include the placing of apparatus provided in 

substitution for apparatus placed more than 7 years and 6 months earlier so as to confer on Thames 

Water any financial benefit by deferment of the time for renewal of the apparatus in the ordinary 

course, is to be reduced by the amount which represents that benefit. 

(6) Thames Water must, before incurring any costs which are to be repaid by the undertaker, 

provide to the undertaker in writing an estimate of such costs which must be agreed by the 

undertaker in writing before any such costs are incurred. 

9.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction 

of any such works referred to in paragraphs 4 (protective works to buildings) or 5(2) (removal of 

apparatus), or by reason of any subsidence resulting from such development or works, damage is 

caused to any apparatus or alternative apparatus (other than apparatus the repair of which is not 

reasonably necessary in view of its intended removal for the purposes of those works) of Thames 

Water, or there is any interruption in any service provided, or in the supply of any services which 

otherwise could have been avoided, by Thames Water, the undertaker must — 

(a) bear and pay within 30 days of submission of an invoice and relevant breakdown from 

Thames Water the cost reasonably and properly incurred by Thames Water in making good 

such damage or restoring the supply; and 

(b) make reasonable compensation for any loss reasonably and properly incurred by reason of 

or in direct consequence of any such damage or interruption by reason or in consequence 

of any such damage or interruption (but subject to the submission to the undertaker of 

written evidence that the costs incurred by Thames Water are by reason or in consequence 

of the construction of the works undertaken under sub-paragraph (1)). 

(2) The fact that any act or thing may have been done by Thames Water on behalf of the undertaker 

or in accordance with a plan approved by Thames Water or in accordance with any requirement of 

Thames Water or under its supervision does not, subject to sub-paragraph (3), excuse the undertaker 

from liability under the provisions of sub-paragraph (1) unless Thames Water fails to carry out and 

execute the works properly with due care and attention and in a skilful and professional like manner 

or in a manner that does not accord with the approved plan. 

(3) Nothing in sub-paragraph (1) imposes any liability on the undertaker with respect to any 

damage or interruption to the extent that it is attributable to the act, neglect or default of Thames 

Water, its officers, servants, contractors or agents. 

(4) Thames Water will, having regard to its statutory functions, at all times take reasonable steps 

to prevent and mitigate any such claims, demands, proceedings, damages, penalties or costs. 

(5) Thames Water must give the undertaker reasonable notice of any such claim or demand and 

no settlement or compromise is to be made, without the consent of the undertaker who, if 

withholding such consent, has the sole conduct of any settlement or compromise or of any 

proceedings necessary to resist the claim or demand. 

Access 

10.—(1) If in consequence of the exercise of the powers conferred by this Order the access to any 

apparatus or land of Thames Water is materially obstructed the undertaker must provide such 

reasonable alternative means of access to that apparatus or land as will enable Thames Water to 

maintain or use the apparatus or land no less effectively than was possible before the obstruction. 

(2) Subject to sub-paragraph (3) access for Thames Water or any person acting under its 

instruction, including access for vehicles and plant, to apparatus or land will not be extinguished or 
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prevented and must not be unreasonably restricted or delayed by the undertaker during the exercise 

of the powers conferred by this Order.  

(3) Unreasonable delay or restriction in sub-paragraph (2) will not prevent the temporary 

restriction of access for other users (including access by the public) or the control or marshalling of 

access to facilitate the safe movement of large vehicles or plant or the carrying out of works to the 

access route by the undertaker, subject to the provisions of this sub-paragraph (3). 

Cooperation 

11.—(1) Where in consequence of the proposed construction of any of the authorised 

development, the undertaker or Thames Water requires the removal of apparatus under paragraph 

5(2) (removal of apparatus) or Thames Water makes requirements for the protection or alteration of 

apparatus under paragraph 7 (retained apparatus), the undertaker must use reasonable endeavours 

to co-ordinate the execution of the works in the interests of safety and the efficient and economic 

execution of the authorised development and taking into account the need to ensure the safe and 

efficient operation of Thames Water’s undertaking and Thames Water must use all reasonable 

endeavours to co-operate with the undertaker for that purpose. 

(2) Unless otherwise stated in this Part, where Thames Water’s consent, authorisation, agreement 

or approval is required in relation to plans, documents or other information submitted by the 

undertaker or the taking of action by the undertaker— 

(a) Thames Water’ssuch consent, authorisation, agreement or approval must not be 

unreasonably withheld or delayed; and  

(b) if by the end of the period of 28 days frombeginning with the date of the request for any 

consent, authorisation, agreement or approval, Thames Water has not intimatednotified the 

undertaker in writing of its disapproval and the grounds of such disapproval, the undertaker 

may give Thames Water written notice requiring Thames Water to intimatenotify its 

approval or disapproval within a further period of 28 days beginning with the date upon 

which Thames Water receives that written notice from the undertaker; and  

(c) if by the expiry of the further 28 days Thames Water has not intimatednotified its approval 

or disapproval, Thames Water is deemed to have approvedgiven the detailsconsent, 

authorisation, agreement or approval as submittedrequested, 

provided that such notification has been made in accordance with paragraph 16 (notices and 

applications). 

(3) Any deemed approval under sub-paragraph (2) does not extend to the actual undertaking of 

removal works required pursuant to paragraph 5(2), which remain the sole responsibility of Thames 

Water or its contractors.  

(4) Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 

regulating the relations between the undertaker and Thames Water in respect of any apparatus laid 

or erected in land belonging to the undertaker on the date on which this Order is made. 

(5) The undertaker must use reasonable endeavours to procure that its employees, contractors and 

subcontractors take all reasonable precautions in exercise of powers conferred by this Order to 

minimise material damage, obstruction or interference to the undertaking of Thames Water, save 

that this obligation shall not prevent or delay the construction or operation of the authorised 

development. 

Unmapped sewers/other apparatus 

12. Where the undertaker identifies any apparatus which they haveit has reason to believe may 

belong to, or be maintainable by, Thames Water, but which does not appear on any statutory map 

kept for thethat purpose by Thames Water, it willmust inform Thames Water of the existence and 

location of the apparatus as soon as reasonably practicable. 



 

 167 

Authority for the works 

13.—(1) Any works involving the laying or construction of pipes or accessories thereto to form 

part of Thames Water’s undertaking, or inspection, adjustment, repair or alteration (including 

moving or removing and replacing) of such apparatus, or any works requisite for or incidental to the 

purpose of any such works, shall, unless otherwise agreed in writing by the utility undertakerThames 

Water, be undertaken pursuant to Thames Water’s statutory powers following the service of 

statutory notice of entry onto land, such notice to be served by Thames Water. 

(2) In the event that Thames Water carries out any works involving new or existing Thames Water 

assets under its own statutory powers then the provisions of this Part of this Schedule shall apply to 

such works and Thames Water covenants to observe and comply with the provisions of this Part of 

this Schedule irrespective of whether it is carrying out the works under its own statutory powers or 

in reliance on the powers conferred by the Order. 

(3) In the event that Thames Water carries out any works involving new or existing Thames Water 

assets under its own statutory powers but then fails to carry out those works in accordance with 

these provisions or within a reasonable timeframe then this shall not prevent or otherwise prejudice 

the exercise of the powers to carry out the works conferred by the Order. 

Alteration of ground levels 

14. The undertaker must inform the utility undertakerThames Water as soon as practicably 

possiblereasonably practicable if they determineit determines to alter the ground level by more than 

300mm within 3 metres laterally of the outside face of any apparatus. Subsequently the utility 

undertakerThames Water must then determine if, as soon as reasonably practicable, whether works 

under paragraph 5 (removal of apparatus) or paragraph 7 (retained apparatus) are necessary. 

Survey works 

15. The undertaker must provide written notice to the utility undertakerThames Water as soon as 

practicably possiblereasonably practicable if they intendit intends to carry out a survey using ground 

-intrusive methods within 3 metres laterally of the outside face of any apparatus. Subsequently 

Thames Water must determine, as soon as practicably possible and no later than 30 days from receipt 

of results of the survey, if works under paragraph 5 (removal of apparatus) or paragraph 7 (retained 

apparatus) are necessary. 

Notices and applications 

16.—(1) Notwithstanding any other provision of this Order, any— 

(a) written notice to Thames Water provided for in this Order; or 

(b) application for the approval of Thames Water made pursuant to article [TBC] (discharge 

of water), 

must be made by email to devcon.team@thameswaterdevcon.team@thameswater.co.uk or 

developer.services@thameswater.co.ukdeveloper.services@thameswater.co.uk or such other 

contact details as may be provided by Thames Water to the undertaker from time to time.  In the 

case of emergencies, notice must also be given via the Thames Water website or such other contact 

details as may be provided by Thames Water to the undertaker from time to time. 

Expert Determination 

17.—(1) Article 60 (arbitration) of the Order does not apply to this Part of this Schedule, save 

where sub-paragraph (7) applies. 

(2) Any difference under this Part of this Schedule must in the first instance, be referred to a 

representative of Thames Water and a representative of the undertaker, each of whom hold a senior 

management position. Those representatives will meet as soon as possible and will endeavour in 

good faith to resolve any dispute or difference amicably. 

mailto:devcon.team@thameswater.co.uk
mailto:developer.services@thameswater.co.uk
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(3) In the event that the senior representatives appointed pursuant to sub-paragraph (2) cannot 

resolve the dispute, it may be referred to and settled by a single independent and suitable person 

who holds appropriate professional qualifications and is a member of a professional body relevant 

to the matter in dispute acting as an expert, such person to be agreed by the differing parties or, in 

the absence of agreement, identified by the President of the Institution of Civil Engineers. 

(4) On notification by either party of a dispute, the parties must jointly instruct an expert within 

14 days of notification of the dispute. 

(5) All parties involved in settling any difference must use best endeavours to do so within 21 

days from the date that an expert is appointed. 

(6) The expert must— 

(a) invite the parties to make submission to the expert in writing and copied to the other party 

to be received by the expert within 7 days of the expert’s appointment; 

(b) permit a party to comment on the submissions made by the other party within 7 days of 

receipt of the submission; 

(c) issue a decision within 7 days of receipt of the submissions under sub-paragraph (b); and 

(d) give reasons for the decision. 

(7) Any determination by the expert is final and binding, except in the case of manifest error in 

which case the difference that has been subject to expert determination may be referred to and settled 

by arbitration under article 60 (arbitration). 

(8) The fees of the expert are payable by the parties in such proportions as the expert may 

determine or, in the absence of such determination, equally. 

PART 6 

FOR THE PROTECTION OF ELECTRICITY, GAS, WATER AND SEWERAGE 

UNDERTAKERS 

Application 

1. For the protection of the utility undertakers referred to in this Part of this Schedule, the 

following provisions have effect unless otherwise agreed in writing between the undertaker and the 

utility undertaker concerned.  

Interpretation  

2. In this Part of this Schedule— 

“alternative apparatus” means alternative apparatus adequate to enable the utility undertaker in 

question to fulfil its statutory functions in a manner no less efficient than previously;  

“Anglian Water” means Anglian Water Services Limited (company number 02366656), whose 

registered office is at Lancaster House, Lancaster Way, Ermine Business Park, Huntingdon, 

Cambridgeshire, United Kingdom, PE29 6XU (or a related subsidiary company); 

“apparatus” means—  

(a) in the case of an electricity undertaker, electric lines or electrical plant (as defined in the 

Electricity Act 1989(a)), belonging to or maintained by that utility undertaker; 

(b) in that case of a gas undertaker, any mains, pipes or other apparatus belonging to or 

maintained by a gas transporter within the meaning of Part 1 (introductory) of the Gas Act 

1986(b) for the purposes of gas supply; 

(c) in the case of a water undertaker, mains, pipes or other apparatus belonging to or 

maintained by that utility undertaker for the purposes of water supply; and 

(d) in the case of a sewerage undertaker— 
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(i) any drain or works vested in the utility undertaker under the Water Industry Act 1991; 

and 

(ii) any sewer which is so vested or is the subject of a notice of intention to adopt given 

under section 102(4) (adoption of sewers and disposal works) of that Act or an 

agreement to adopt made under section 104 (agreement to adopt sewers, drains or 

sewage disposal works at a future date) of that Act, 

and includes a sludge main, disposal main (within the meaning of section 219 (general 

interpretation) of that Act) or sewer outfall and any manholes, ventilating shafts, pumps or 

other accessories forming part of any such sewer, drain or works, 

and includes any structure in which apparatus is or is to be lodged or which gives or will give 

access to apparatus; 

“functions” includes powers and duties; 

“in”, in a context referring to apparatus or alternative apparatus in land, includes a reference to 

apparatus or alternative apparatus under, over or upon land;  

“plan” include all designs, drawings, specifications, method statements, soil reports, 

programmes, calculations, risk assessments and other documents that are reasonably necessary 

properly and sufficiently to describe the works to be executed; and  

“rising main” means the rising main owned and operated by Anglian Water connecting Cherwell 

Valley Motorway Service Area to the wastewater treatment works northeast of Ardley, as shown 

on [plan reference]; and 

“utility undertaker” means—  

(a) any licence holder within the meaning of Part 1 (electricity supply) of the Electricity Act 

1989; 

(b) a gas transporter within the meaning of Part 1 (gas supply) of the Gas Act 1986; 

(c) a water undertaker within the meaning of the Water Industry Act 1991; and 

(d) a sewerage undertaker within the meaning of Part 1 (preliminary) of the Water Industry 

Act 1991. 

On street apparatus  

3. This Part of this Schedule does not apply to apparatus in respect of which the relations between 

the undertaker and the utility undertaker are regulated by the provisions of Part 3 (street works in 

England and Wales) of the 1991 Act save where Part 3 has been amended by this Order.  

Apparatus in stopped up streets 

4.—(1) Where any street is stopped up under article 11 (permanent stopping up of streets), any 

utility undertaker whose apparatus is in the street has the same powers and rights in respect of that 

apparatus as it enjoyed immediately before the stopping up and the undertaker (acting reasonably) 

must grant to the utility undertaker legal easements reasonably satisfactory to the utility undertaker 

in respect of such apparatus and access to it, but nothing in this paragraph affects any right of the 

undertaker or of the utility undertaker to require the removal of that apparatus under paragraph 6 

(removal of apparatus) or the power of the undertaker to carry out works under paragraph 8 (retained 

apparatus).  

(2) Regardless of the temporary alteration, diversion, prohibition and restriction of the use of 

streets under the powers conferred by article 12 (temporary closure, alteration, prohibition, diversion 

or restriction of use of streets), a utility undertaker is at liberty at all times to take all reasonable and 

necessary access across any such stopped up highway and to execute and do all such works and 

things in, upon or under any such highway as may be reasonably necessary or desirable to enable it 

to maintain any apparatus which at the time of the stopping up or diversion was in that highway.  
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Protective works to buildings 

5. The undertaker, in the case of the powers conferred by article 24 (protective works), must 

exercise those powers so as not to permanently obstruct or render materially less convenient the 

access to any apparatus.  

Removal of apparatus  

6.—(1)  Regardless of any provision in this Order or anything shown on the land plans or 

contained in the book of reference to the Order, the undertaker may not appropriate, acquire, 

extinguish, interfere with or override any easement, other interest or right held by or for the benefit 

of Anglian Water in respect of the rising main, otherwise than by agreement with Anglian Water, 

such agreement not to be unreasonably withheld or delayed.  

(2) As a condition of agreement between the parties in sub-paragraph (1), prior to the carrying out 

of any part of the authorised works (or in such other timeframe as may be agreed between Anglian 

Water and the undertaker) that are subject to the requirements of this Part of this Schedule that will 

cause any conflict with or breach the terms of any easement and/or other legal or land interest of 

Anglian Water, the undertaker must as Anglian Water reasonably requires enter into such deeds of 

consent and variations upon such terms and conditions as may be agreed between Anglian Water 

and the undertaker acting reasonably and which must be no less favourable on the whole to Anglian 

Water unless otherwise agreed by Anglian Water, and it will be the responsibility of the undertaker 

to procure and/or secure the consent and entering into of such deeds and variations by all other third 

parties with an interest in the land at that time who are affected by such authorised works. 

6.(3) If, in the exercise of the powers conferred by this Order, the undertaker acquires any interest 

in any land in which any apparatus is placed or requires that the utility undertaker’s apparatus is 

relocated or diverted, that apparatus must not be removed under this Part of this Schedule, and any 

right of a utility undertaker to maintain that apparatus in that land must not be extinguished until 

alternative apparatus has been constructed and is in operation to the reasonable satisfaction of the 

utility undertaker (acting reasonably) in question in accordance with sub-paragraphs (2) to (7). 

(1)(4) If, for the purpose of executing any works in, on or under any land purchased, held or used 

under this Order, the undertaker requires the removal of any apparatus placed in that land, the 

undertaker must give to the utility undertaker in question 28 days’ written notice of that requirement, 

together with a plan of the work proposed, and of the proposed position of the alternative apparatus 

to be provided or constructed and in that case (or if in consequence of the exercise of any of the 

powers conferred by this Order a utility undertaker reasonably needs to remove any of its apparatus) 

the undertaker must, subject to sub-paragraph (3), afford to the utility undertaker the necessary 

facilities and rights for the construction of alternative apparatus in other land of the undertaker and 

subsequently for the maintenance of that apparatus.  

(2)(5) If alternative apparatus or any part of such apparatus is to be constructed elsewhere than in 

other land of the undertaker, or the undertaker is unable to afford such facilities and rights as are 

mentioned in sub-paragraph (2) in the land in which the alternative apparatus or part of such 

apparatus is to be constructed, the utility undertaker in question must, on receipt of a written notice 

to that effect from the undertaker, as soon as reasonably possible use reasonable endeavours to 

obtain the necessary facilities and rights in the land in which the alternative apparatus is to be 

constructed.  

(3)(6) Alternative apparatus to be constructed in land of the undertaker under this Part of this 

Schedule must be constructed in such manner and in such line or situation as may be agreed between 

the utility undertaker acting reasonably and without delay in question and the undertaker or, in 

default of agreement, settled by arbitration in accordance with article 60 (arbitration).  

(4)(7) The utility undertaker in question must, after the alternative apparatus to be provided or 

constructed has been agreed in accordance with sub-paragraph (4) or settled by arbitration in 

accordance with article 60 (arbitration), and after the grant to the utility undertaker of any such 

facilities and rights as are referred to in sub-paragraph (2) or (3), proceed without unnecessary delay 

to construct and bring into operation the alternative apparatus and subsequently to remove any 

apparatus required by the undertaker to be removed under the provisions of this Part of this 

Schedule.  
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(5)(8) Regardless of anything in sub-paragraph (5), if the undertaker gives notice in writing to the 

utility undertaker in question that the undertaker desires itself to execute any work, or part of any 

work, in connection with the construction or removal of apparatus in any land of the undertaker, 

that work, instead of being executed by the utility undertaker, must be executed by the undertaker 

without unnecessary delay under the superintendence, if given, and to the reasonable satisfaction of 

the utility undertaker.  

(6)(9) Nothing in sub-paragraph (6) authorises the undertaker to execute the placing, installation, 

bedding, packing, removal, connection or disconnection of any apparatus, or execute any filling 

around the apparatus (where the apparatus is laid in a trench) within 300 millimetres of the 

apparatus.  

Facilities and rights for alternative apparatus  

7.—(1) Where, in accordance with the provisions of this Part of this Schedule, the undertaker 

affords to a utility undertaker facilities and rights for the construction and maintenance in land of 

the undertaker of alternative apparatus in substitution for apparatus to be removed, those facilities 

and rights must be granted upon such terms and conditions as may be agreed between the undertaker 

and the utility undertaker in question (acting reasonably and without delay) or, in default of 

agreement, settled by arbitration in accordance with article 60 (arbitration).  

(2) If the facilities and rights to be afforded by the undertaker in respect of any alternative 

apparatus, and the terms and conditions subject to which those facilities and rights must be granted, 

are in the opinion of the arbitrator less favourable on the whole to the utility undertaker in question 

than the facilities and rights enjoyed by it in respect of the apparatus to be removed and the terms 

and conditions to which those facilities and rights are subject, the arbitrator must make such 

provision for the payment of compensation by the undertaker to that utility undertaker as appears to 

the arbitrator to be reasonable having regard to all the circumstances of the particular case.  

Retained apparatus  

8.—(1) Not less than 28 days before starting the execution of any works in, on or under any land 

purchased, held, appropriated or used under this Order that are near to or will or may affect any 

apparatus the removal of which has not been required by the undertaker under paragraph 6(2) 

(removal of apparatus), the undertaker must submit to the utility undertaker in question a plan of the 

works to be executed.  

(2) Subject to sub-paragraph (5) and (6), those works must be executed in accordance with the 

plan submitted under subparagraph (1) and in accordance with such reasonable requirements as may 

be made in accordance with sub-paragraph (3) by the utility undertaker for the alteration or 

otherwise for the protection of the apparatus, or for securing access to it, and the utility undertaker 

is entitled to watch and inspect the execution of those works.  

(3) Any requirements made by a utility undertaker under sub-paragraph (2) must be made within 

a period of 21 days beginning with the date on which a plan under sub-paragraph (1) is submitted 

to it.  

(4) If a utility undertaker, in accordance with sub-paragraph (3) and in consequence of the works 

proposed by the undertaker, reasonably requires the removal of any apparatus and gives written 

notice to the undertaker of that requirement, paragraphs 1 to 3 and 5 to 7 apply as if the removal of 

the apparatus had been required by the undertaker under paragraph 6(2).  

(5) Nothing in this paragraph precludes the undertaker from submitting at any time or from time 

to time, but in no case less than 28 days before commencing the execution of any works, a new plan 

instead of the plan previously submitted and, having done so, the provisions of this paragraph apply 

to and in respect of the new plan.  

(6) The undertaker is not required to comply with sub-paragraph (1) in cases of emergency, but 

in such cases it must give to the utility undertaker in question notice as soon as is reasonably 

practicable and a plan of those works as soon as reasonably practicable subsequently and must 
comply with sub-paragraph (3) in so far as is reasonably practicable in the circumstances.  
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Expenses and costs  

9.—(1) Subject to the following provisions of this paragraph, the undertaker must repay to a utility 

undertaker all expenses reasonably and properly incurred by that utility undertaker in or in 

connection with the inspection, removal, alteration or protection of any apparatus or the construction 

of any new apparatus which may be required in consequence of the execution of any such works as 

are referred to in paragraph 6(2).  

(2) The value of any apparatus removed under the provisions of this Part of this Schedule must be 

deducted from any sum payable under sub-paragraph (1), that value being calculated without delay 

after removal.  

(3) If in accordance with the provisions of this Part of this Schedule— 

(a) apparatus of better type, greater capacity or greater dimensions is placed in substitution for 

existing apparatus of worse type, smaller capacity or smaller dimensions; or  

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 

placed at a depth greater than the depth at which the existing apparatus was situated,  

and the placing of apparatus of that type, capacity or of those dimensions or the placing of apparatus 

at that depth, as the case may be, is not agreed by the undertaker or, in default of agreement, is not 

determined by arbitration in accordance with article 60 (arbitration) to be necessary, then, if such 

placing involves cost in the construction of works under this Part of this Schedule exceeding that 

which would have been involved if the apparatus placed had been of the existing type, capacity or 

dimensions, or at the existing depth, as the case may be, the amount which apart from this sub-

paragraph would be payable to the utility undertaker in question by virtue of sub-paragraph (1) must 

be reduced by the amount of that excess.  

(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus must not 

be treated as a placing of apparatus of greater dimensions than those of the existing 

apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, 

the consequential provision of a jointing chamber or of a manhole must be treated as if it 

also had been agreed or had been so determined.  

(5) An amount which apart from this sub-paragraph would be payable to a utility undertaker in 

respect of works by virtue of sub-paragraph (1), if the works include the placing of apparatus 

provided in substitution for apparatus placed more than 7 years and 6 months earlier so as to confer 

on the utility undertaker any financial benefit by deferment of the time for renewal of the apparatus 

in the ordinary course, is to be reduced by the amount which represents that benefit.  

(6) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the construction of 

any such works referred to in paragraphs 5 or 6(2) any damage is caused to any apparatus or 

alternative apparatus (other than apparatus the repair of which is not reasonably necessary in view 

of its intended removal for the purposes of those works) or property of a utility undertaker, or there 

is any permanent interruption in any service provided, or in the supply of any goods, by any utility 

undertaker, the undertaker must— 

(a) bear and pay the cost reasonably and properly incurred by that utility undertaker in making 

good such damage or restoring the supply; and 

(b) make reasonable compensation to that utility undertaker for any other expenses, loss, 

damages, penalty or costs reasonably and properly incurred by the undertaker, 

by reason or in consequence of any such damage or interruption. 

(7) The fact that any act or thing may have been done by a utility undertaker on behalf of the 

undertaker or in accordance with a plan approved by a utility undertaker or in accordance with any 

requirement of a utility undertaker or under its supervision does not, subject to sub-paragraph (8) 

excuse the undertaker from liability under the provisions of sub-paragraph (6).  

(8) Nothing in sub-paragraph (6) imposes any liability on the undertaker with respect to any 

damage or interruption to the extent that it is attributable to the act, neglect or default of a utility 

undertaker, its officers, servants, contractors or agents. 
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(9) A utility undertaker must give the undertaker reasonable notice of any such claim or demand 

and no settlement or compromise is to be made without the consent of the undertaker and, if such 

consent in writing is withheld, the undertaker has the sole conduct of any settlement or compromise 

of any proceedings necessary to resist the claim or demand. 

(10) All costs claimed by the utility undertaker under this Part of this Schedule must be reasonably 

and properly incurred and the utility undertaker must, on receipt of a written request from the 

undertaker, from time to time, provide the undertaker with such information as may reasonably 

enable the undertaker to assess the reasonableness of any such claim made pursuant to this Part of 

this Schedule. 

(11) The utility undertaker will, having regard to its statutory functions, at all times take 

reasonable steps to prevent and mitigate all costs claimed by the utility undertaker under this Part 

of this Schedule. 

Cooperation  

10.—(1) Where in consequence of the proposed construction of any part of the authorised 

development, the undertaker or a utility undertaker requires the removal of apparatus under 

paragraph 6(2) or a utility undertaker makes requirements for the protection or alteration of 

apparatus under paragraph 8, the undertaker must use its reasonable endeavours to co-ordinate the 

execution of the works in the interests of safety and the efficient and economic execution of the 

authorised development and taking into account the need to ensure the safe and efficient operation 

of the utility undertaker’s undertaking and each utility undertaker must use its best endeavours to 

co-operate with the undertaker for that purpose.  

(2) Nothing in this Part of this Schedule affects the provisions of any enactment or agreement 

regulating the relations between the undertaker and a utility undertaker in respect of any apparatus 

laid or erected in land belonging to the undertaker on the date on which this Order is made. 

(3) The undertaker and utility undertaker must act reasonably in respect of any given term of this 

Part of this Schedule and, in particular, (without prejudice to generality) where a utility undertaker’s 

consent, authorisation, agreement or approval is required in relation to plans, documents or other 

information submitted by the undertaker or the taking of action by the undertaker, the utility 

undertaker’s consent— 

(a) must not be unreasonably withheld or delayed; 

(b) if by the end of the period of 28 days beginning with the date on which consent, 

authorisation, agreement or approval have been sought the utility undertaker has not 

intimated their disapproval and the grounds of such disapproval the undertaker may serve 

upon the utility undertaker written notice requiring the utility undertaker to intimate 

approval or disapproval within a further period of 28 days beginning with the date upon 

which the utility undertaker receives written notice from the undertaker; and 

(c) if by the expiry of the further 28 days the utility undertaker has not intimated approval or 

disapproval, the utility undertaker is deemed to have approved such consent, authorisation, 

agreement or approval. 

PART 7 

FOR THE PROTECTION OF SOUTHERN ELECTRIC POWER DISTRIBUTION 

PLC AS ELECTRICITY UNDERTAKER 

Application 

1. For the protection of SSE the following provisions will, unless otherwise agreed in writing 

between the undertaker and SSE, have effect. 
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Interpretation 

2. In this Part of this Schedule— 

“acceptable credit provider” means a bank or financial institution with a credit rating that is not 

lower than: (i) “A-” if the rating is assigned by Standard & Poor’s Ratings Group or Fitch 

Ratings; andor (ii) “A3” if the rating is assigned by Moody’s Investors Services Inc.; 

“acceptable insurance” means a third party liability insurance effected and maintained by the 

undertaker to a level of not less than £10,000,000 (ten million pounds)to be agreed between the 

undertaker and SSE (acting reasonably), having regard to the nature, value and risk of the 

specified works, per occurrence or series of occurrences arising out of one event. Such insurance 

must be maintained for the construction and use period of the authorised works which constitute 

specified works and arranged with an internationally recognised insurer of repute operating in 

the London insurance market underwriters whose security/credit rating meets the same 

requirements as an “acceptable credit provider”, such policy must include (but without 

limitation)— 

(a) SSE as a Co-Insured; 

(b) a cross liabilities clause;  

(c) a waiver of subrogation in favour of SSE; and 

(d) contractors’ pollution liability for third party property damage and third party bodily 

damageinjury arising from a pollution/contamination event with a level of cover of £[ ] ([ 

] million pounds) per event or £[ ] ([ ] million pounds) in aggregateto be agreed between 

the undertaker and SSE (acting reasonably), having regard to the nature, value and risk of 

the specified works; 

“acceptable security” means either— 

(a) a parent company guarantee from a parent company in favour of SSE to cover the 

undertaker’s liability to SSE to a cap of not less than £[ ] ([ ] million pounds) per asset per 

event up to a total liability cap of £[ ] ([ ] million pounds)to be agreed between the 

undertaker and SSE (acting reasonably), having regard to the nature, value and risk of the 

specified works (in a form reasonably satisfactory to SSE and where required by SSE, 

accompanied with a legal opinion confirming the due capacity and authorisation of the 

parent company to enter into and be bound by the terms of such guarantee); or 

(b) a bank bond or letter of credit from an acceptable credit provider in favour of SSE to cover 

the undertaker’s liability to SSE for an amount of not less than £[ ] ([ ] million pounds) per 

asset per event up to a total liability cap of £[ ] ([ ] million pounds)to be agreed between 

the undertaker and SSE (acting reasonably), having regard to the nature, value and risk of 

the specified works (in a form reasonably satisfactory to SSE); 

“alternative apparatus” means appropriate alternative apparatus to the satisfaction of SSE to 

enable SSE to fulfil its statutory functions in a manner no less efficient than previously; 

“apparatus” means any electric lines or electrical plant as defined in the Electricity Act 1989, 

substations, cables or other apparatus belonging to or maintained by SSE for the purposes of 

SSE’s undertaking together with any alternative apparatus, replacement apparatus and/or such 

other apparatus constructed pursuant to the Order that becomes operational apparatus of SSE 

for the purposes of SSE’s undertaking and includes any structure in which apparatus is or will 

be lodged or which gives or will give access to apparatus; 

“authorised works” has the same meaning as  is given to the term “authorised development” in 

article 2 of this Order and includes any associated development authorised by the Order and for 

the purposes of this Part of this Schedule includes the use and maintenance of the authorised 

works and construction of any works authorised by this Schedule; 

“commence” has the same meaning as in article 2 of this Order and commencement shall be 

construed to have the same meaning; 

“deed of consent” means a deed of consent, crossing agreement, deed of variation or new deed 

of grant agreed between the parties acting reasonably in order to vary and/or replace existing 

easements, agreements, enactments and other such interests so as to secure land rights and 
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interests as are necessary to carry out, maintain, operate and use the apparatus in a manner 

consistent with the terms of this Part of this Schedule; 

“functions” includes powers and duties; 

“ground mitigation scheme” means a scheme approved by SSE (such approval not to be 

unreasonably withheld or delayed) setting out the necessary measures (if any) for a ground 

subsidence event; 

“ground monitoring scheme” means a scheme for monitoring ground subsidence which sets out 

the apparatus which is to be subject to such monitoring, the extent of land to be monitored, the 

manner in which ground levels are to be monitored, the timescales of any monitoring activities 

and the extent of ground subsidence which, if exceeded, shall require the undertaker to submit 

for SSE’s approval a ground mitigation scheme; 

“ground subsidence event” means any ground subsidence identified by the monitoring activities 

set out in the ground monitoring scheme that  has exceeded the level described in the ground 

monitoring scheme as requiring a ground mitigation scheme; 

“in” in a context referring to apparatus or alternative apparatus in land includes a reference to 

apparatus or alternative apparatus under, over, across, along or upon such land; 

“maintain” and “maintenance” shall include the ability and right to do any of the following in 

relation to any apparatus or alternative apparatus of SSE including retain, lay, construct, inspect, 

maintain, protect, use, access, enlarge, replace, renew, remove, decommission or render 

unusable or remove the apparatus;  

“plan” or “plans” include all designs, drawings, specifications, method statements, soil reports, 

programmes, calculations, risk assessments and other documents that are reasonably necessary 

properly and sufficiently to describe and assess the works to be executed; 

“parent company” means a parent company of the undertaker acceptable to SSE and which shall 

have been approved by SSE acting reasonably;  

“rights” shall include rights and restrictive covenants, and in relation to decommissioned 

apparatus the surrender of rights, release of liabilities and transfer of decommissioned apparatus; 

“SSE” means Southern Electric Power Distribution plc (company number 04094290 whose 

registered office is at No.1 Forbury Place, 43 Forbury Road, Reading, United Kingdom RG1 

3JH) or its successors in title or successor bodies and/or any successor as an electricity 

distribution licence holder pursuant to the Electricity Act 1989.; 

“SSE’s undertaking” means the rights, duties and obligations of SSE as an electricity 

distribution licence holder within the meaning of the Electricity Act 1989; 

“specified works” means any of the authorised works or activities undertaken in association 

with the authorised works which— 

(a) will or may be situated over, or within 15 metres measured in any direction of any apparatus 

the removal of which has not been required by the undertaker under sub paragraph 67(2) 

or otherwise; and/or 

(b) may in any way adversely affect any apparatus the removal of which has not been required 

by the undertaker under sub paragraph 67(2) or otherwise; and 

“undertaker” means the undertaker as defined in article 2 of this Order. 

On Street Apparatus 

3.—(1) This PartExcept for paragraphs 4 (apparatus in stopped up streets), 7 (Removal of 

Apparatus) in so far as sub-paragraph 3(2) applies, 8 (Facilities and Rights for Alternative 

Apparatus) in so far as sub-paragraph 3(2) below applies, 9 (retained apparatus: protection), 10 

(retained apparatus: protection – overhead lines), 11 (expenses) and 12 (indemnity) of this Schedule 

doeswhich will apply in respect of the exercise of all or any powers under the Order affecting the 

rights and apparatus of SSE, the other provisions of this Schedule do not apply to apparatus in 
respect of which the relations between the undertaker and Thames WaterSSE are regulated by the 

provisions of Part 3 of the 1991 Act subject always to Part 3 of this Order. 
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(2) Paragraphs 7 and 8 of this AgreementPart of this Schedule shall apply to diversions even where 

carried out under the 1991 Act, in circumstances where any Apparatusapparatus is diverted from an 

alignment within the existing adopted public highway but not wholly replaced within existing 

adopted public highway. 

Apparatus of SSE in stopped up streets 

4.—(1) Without prejudice to the generality of any other protection afforded to SSE elsewhere in 

the Order, where any street is stopped up under article 11 (permanent stopping up of streets), if SSE 

has any apparatus in the street or accessed via that street SSE will be entitled to the same rights in 

respect of such apparatus as it enjoyed immediately before the stopping up and the undertaker will, 

insofar as it is able to using reasonable but commercially prudent endeavours, grant to SSE, or will 

procure the granting to SSE of, legal easements reasonably satisfactory to SSE in respect of such 

apparatus and access to it prior to the stopping up of any such street or highway but nothing in this 

paragraph shall affect any right of the undertaker or of SSE to require the removal of that apparatus 

under paragraph 67. 

(2) Notwithstanding the temporary stopping up or diversion of any highway under the powers of 

article 12 (temporary closure, alteration, prohibition, diversion or restriction of use of streets), SSE 

will be at liberty at all times to take all necessary access across any such stopped up highway and to 

execute and do all such works and things in, upon or under any such highway as it would have been 

entitled to do immediately before such temporary stopping up or diversion in respect of any 

apparatus which at the time of the stopping up or diversion was in that highway subject to serving 

7 days’ notice on the undertaker (save in cases of emergency). 

Protective works to buildings 

5.—(1) The undertaker, in the case of the powers conferred by article 24 (protective works), must 

exercise those powers so as not to obstruct or render less convenient the access to any apparatus 

without the written consent of SSE and, if by reason of the exercise of those powers any damage to 

any apparatus (other than apparatus the repair of which is not reasonably necessary in view of its 

intended removal or abandonment) or property of SSE or any interruption in the distribution of 

electricity by SSE, as the case may be, is caused, the undertaker must bear and pay on demand the 

cost reasonably and properly incurred by SSE in making good such damage or restoring the supply; 

and, subject to sub-paragraph (2), shall— 

(a) pay compensation to SSE for any loss sustained by it; and 

(b) indemnify SSE against all claims, demands, proceedings, costs, damages and expenses 

which may be made or taken against or recovered from or incurred by SSE, by reason of 

any such damage or interruption. 

(2) Nothing in this paragraph imposes any liability on the undertaker with respect to any damage 

or interruption to the extent that such damage or interruption is attributable to the act, neglect or 

default of SSE or its contractors or workmen; and SSE will give to the undertaker reasonable notice 

of any claim or demand as aforesaid and no settlement or compromise thereof shall be made by 

SSE, save in respect of any payment required under a statutory compensation scheme, without first 

consulting the undertaker and giving the undertaker an opportunity to make representations as to the 

claim or demand. 

Acquisition of land 

6.—(1) Regardless of any provision in this Order or anything shown on the land plans or contained 

in the book of reference to the Order, the undertaker may not appropriate or acquire any land interest 

or appropriate, acquire, extinguish, interfere with or override any easement, other interest or right 

and/or apparatus of SSE otherwise than by agreement. 

(2) As a condition of agreement between the parties in sub-paragraph 6(1), prior to the carrying 

out of any part of the authorised works (or in such other timeframe as may be agreed between SSE 

and the undertaker) that are subject to the requirements of this Part of this Schedule that will cause 

any conflict with or breach the terms of any easement and/or other legal or land interest of SSE 
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and/or affects the provisions of any enactment or agreement regulating the relations between SSE 

and the undertaker in respect of any apparatus laid or erected in land belonging to or secured by the 

undertaker, the undertaker must as SSE reasonably requires enter into such deeds of consent and 

variations upon such terms and conditions as may be agreed between SSE and the undertaker acting 

reasonably and which must be no less favourable on the whole to SSE unless otherwise agreed by 

SSE, and it will be the responsibility of the undertaker to procure and/or secure the consent and 

entering into of such deeds and variations by all other third parties with an interest in the land at that 

time who are affected by such authorised works.  

(3) The undertaker and SSE agree that where there is any inconsistency or duplication between 

the provisions set out in this Part of this Schedule relating to the relocation and/or removal of 

apparatus/including but not limited to the payment of costs and expenses relating to such relocation 

and/or removal of apparatus and the provisions of any existing easement, rights, agreements and 

licences granted, used, enjoyed or exercised by SSE and/or other enactments relied upon by SSE as 

of right or other use in relation to the apparatus, then the provisions in this Schedule shall prevail. 

(4) Any agreement or consent granted by SSE under paragraph 9, 10 or any other paragraph of 

this Part of this Schedule, shall not be taken to constitute agreement under sub-paragraph 6(1). 

(5) As a condition of an agreement between the parties in sub-paragraph 6(1) that involves 

decommissioned apparatus being left in situ the undertaker must accept a surrender of any existing 

easement and/or other interest of SSE in such decommissioned apparatus and consequently acquire 

title to such decommissioned apparatus and release SSE from all liabilities in respect of such 

decommissioned apparatus from the date of such surrender.  

(6) Where an undertaker acquires land which is subject to any SSE right or interest (including, 

without limitation, easements and agreements relating to rights or other interests) and the provisions 

of paragraph 7 do not apply, the undertaker must: 

(a) retain any notice of SSE's easement, right or other interest on the title to the relevant land 

when registering the undertaker's title to such acquired land; and 

(b) (where no such notice of SSE's easement, right or other interest exists in relation to such 

acquired land or any such notice is registered only on the Land Charges Register) include 

(with its application to register title to the undertaker's interest in such acquired land at the 

Land Registry) a notice of SSE's easement, right or other interest in relation to such 

acquired land; and 

(c) provide up to date official entry copies to SSE within 20 working days of receipt of such 

up to date official entry copies. 

Removal of apparatus 

6.7.—(1) If, in consequence of the agreement reached in accordance with paragraph 6 or powers 

granted under this Order, the undertaker acquires any interest in any land in which any apparatus is 

placed, that apparatus must not be decommissioned or removed under this Part of this Schedule and 

any right of SSE to maintain that apparatus in that land must not be extinguished until alternative 

apparatus has been constructed, is in operation, and the rights and facilities referred to in sub-

paragraph (2) have been provided, to the reasonable satisfaction of SSE and in accordance with sub-

paragraphparagraphs (2) to (5) inclusive. 

(2) If, for the purpose of executing any works in, on, under or over any land purchased, held, 

appropriated or used under this Order, the undertaker requires the removal of any apparatus placed 

in that land, it must give to SSE advance written notice of that requirement, together with a plan and 

section of the work proposed, and of the proposed position of the alternative apparatus to be 

provided or constructed and in that case (or if in consequence of the exercise of any of the powers 

conferred by this Order SSE reasonably needs to move or remove any of its apparatus) the 

undertaker must afford to SSE to its reasonable satisfaction (taking into account sub-paragraph 8(1) 

below) the necessary facilities and rights— 

(a) for the construction of alternative apparatus (including appropriate working areas required 
to reasonably and safely undertake necessary works by SSE in respect of the apparatus);  
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(b) subsequently for the maintenance of that apparatus (including appropriate working areas 

required to reasonably and safely undertake necessary works by SSE in respect of the 

apparatus); and 

(c) to allow access to that apparatus (including appropriate working areas required to 

reasonably and safely undertake necessary works by SSE in respect of the apparatus). 

(3) If the undertaker is unable to afford such facilities and rights as are mentioned in sub-paragraph 

(2), in the land in which the alternative apparatus or part of such apparatus is to be constructed, SSE 

must, on receipt of a written notice to that effect from the undertaker, take such steps as soon as 

reasonably possible use itsare reasonable endeavoursin the circumstances to obtainassist the 

undertaker in obtaining the necessary facilities and rights in the land in which the alternative 

apparatus is to be constructed save that this obligation shall not extend to the requirement for SSE 

to use its compulsory purchase powers to this end unless it (in its absolute discretion) elects to so 

do. 

(4) Any alternative apparatus to be constructed in land of or land secured by the undertaker under 

this Part of this Schedule must be constructed in such manner and in such line or situation as may 

be agreed between SSE and the undertaker or in default of agreement settled by expert determination 

in accordance with paragraph 1516 of this Part of this Schedule. 

(5) SSE must, after the alternative apparatus to be provided or constructed has been agreed or 

settled by expert determination in accordance with paragraph 1516 of this Part of this Schedule, and 

subject to the prior grant to, or procurement by, SSE of such facilities and rights as are referred to 

in sub-paragraph (2) or (3) have been afforded to SSE to its reasonable satisfaction, then proceed 

without unnecessary delay to construct and bring into operation the alternative apparatus and 

subsequently to decommission or remove any apparatus required by the undertaker to be 

decommissioned or removed under the provisions of this Part of this Schedule. 

(6) Regardless of anything in sub paragraph (4), if the undertaker gives notice in writing to SSE 

that the undertaker desires itself to execute any work, or part of any work in connection with the 

construction or removal of apparatus in any land of or controlled by the undertaker or to the extent 

that SSE fails to proceed with that work in accordance with sub paragraph (5) that work, instead of 

being executed by SSE, must be executed by the undertaker without unnecessary delay under 

supervision (if SSE determines, in its discretion, that this is necessary) and to the reasonable 

satisfaction of SSE. 

Facilities and rights for alternative apparatus 

7.8.—(1) Where, in accordance with the provisions of this Part of this Schedule, the undertaker 

affords to or secures for SSE facilities and rights in land for the access to, construction and 

maintenance of alternative apparatus in substitution for apparatus to be decommissioned or 

removed, those facilities and rights must be granted upon such terms and conditions as may be 

agreed between the undertaker and SSE and must be no less favourable on the whole to SSE than 

the facilities and rights enjoyed by it in respect of the apparatus to be decommissioned or removed 

unless otherwise agreed by SSE. 

(2) If the facilities and rights to be afforded by the undertaker and agreed with SSE under sub

paragraph 78(1) above in respect of any alternative apparatus, and the terms and conditions subject 

to which those facilities and rights are to be granted, are less favourable on the whole to SSE than 

the facilities and rights enjoyed by it in respect of the apparatus to be decommissioned or removed 

(in SSE’s reasonable opinion) then the terms and conditions to which those facilities and rights are 

subject in the matter will be referred to expert determination in accordance with paragraph 1516 

(expert determination) of this Part of this Schedule. 

Retained apparatus: protection of SSE 

8.9.—(1) Not less than 56 days before the commencement of any specified works the undertaker 

must submit to SSE a plan and, if reasonably required by SSE, a ground monitoring scheme in 

respect of those works. 
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(2) The plan to be submitted to SSE under sub-paragraph (1) must include a method statement 

and describe— 

(a) the exact position of the works; 

(b) the level at which these are proposed to be constructed or renewed; 

(c) the manner of their construction or renewal including details of excavation, positioning of 

plant etc.; 

(d) the position of all apparatus; 

(e) by way of detailed drawings, every alteration proposed to be made to or close to any such 

apparatus; and 

(f) any intended maintenance regimes. 

(3) The undertaker must not commence any works to which sub-paragraphs (1) and (2) apply until 

SSE has given written approval of the plan so submitted. 

(4) Any approval of SSE required under sub-paragraph (3)— 

(a) may be given subject to reasonable conditions for any purpose mentioned in sub-paragraph 

(5); and, 

(b) must not be unreasonably withheld or delayed. 

(5) In relation to any work to which sub-paragraphs (1) or (2) apply, SSE may require such 

modifications to be made to the plans as may be reasonably necessary for the purpose of securing 

apparatus against interference or risk of damage or for the purpose of providing or securing proper 

and convenient means of access to any apparatus. 

(6) Works to which this paragraph applies must only be executed in accordance with the plan, 

submitted under sub-paragraph (1) and (2) or as relevant sub-paragraph (45), as approved or as 

amended from time to time by agreement between the undertaker and SSE and in accordance with 

all conditions imposed under sub-paragraph (4)(a), and SSE will be entitled to watch and inspect 

the execution of those works. 

(7) Any modifications made by SSE under sub-paragraph (5) must be notified to the undertaker 

within a period of 56 days beginning with the date on which a plan, section and description under 

sub-paragraph (1) are submitted to it. 

(8) Where SSE requires any protective works to be carried out by itself or by the undertaker 

(whether of a temporary or permanent nature) such protective works, inclusive of any measures or 

schemes required and approved as part of the plan approved pursuant to this paragraph, must be 

carried out to SSE’s reasonable satisfaction prior to the commencement of any authorised works (or 

any relevant part thereof) for which protective works are required prior to commencement. 

(9) If SSE, in consequence of the works proposed by the undertaker, reasonably requires the 

removal of any apparatus and gives written notice to the undertaker of that requirement, paragraphs 

67(2) to 67(5) apply as if the removal of the apparatus had been required by the undertaker under 

sub paragraph 67(2). 

(10) Nothing in this paragraph precludes the undertaker from submitting at any time or from time 

to time, but in no case less than 56 days before commencing the execution of the authorised works, 

a new plan, instead of the plan previously submitted, and having done so the provisions of this 

paragraph will apply to and in respect of the new plan. 

(11) The undertaker will not be required to comply with sub-paragraph (1) where it needs to carry 

out emergency works as defined in the 1991 Act but in that case it must give to SSE notice as soon 

as is reasonably practicable and a plan of those works and must comply with— 

(a) the conditions imposed under sub-paragraph (4)(a) insofar as is reasonably practicable in 

the circumstances; and 

(b) sub-paragraph (12) at all times. 

(12) As soon as reasonably practicable after any ground subsidence event attributable to the 

authorised development the undertaker shall implement an appropriate ground mitigation scheme 
save that SSE retains the right to carry out any further necessary protective works for the 

safeguarding of its apparatus and can recover any such costs in line with paragraph 11. 
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(13) If SSE fails to approve, or to provide reasons for its failure to approve along with an 

indication of what would be required to make acceptable, any proposed details relating to required 

works under sub-paragraph (3) within 56 days of receiving a notice of the required works from the 

undertaker, then such details are deemed to have been approved. 

Retained apparatus: protection of SSE as electricity undertaker – overhead lines 

9.10.—(1) Not less than 5628 days before the commencement of any specified work that does not 

require the removal of apparatus under paragraph 67(2) (removal of apparatus) the undertaker must 

submit to SSE a plan and seek from SSE details of the underground extent of their electricity tower 

foundations. 

(2) The plan to be submitted under sub-paragraph (1) must show— 

(a) the exact position of the specified work; 

(b) the level at which the specified work is proposed to be constructed or renewed; 

(c) the manner of the construction or renewal of the specified work including details of 

excavation and positioning of plant; 

(d) the position of all apparatus;  

(e) by way of detailed drawings, every alteration proposed to be made to or close to any such 

apparatus; and 

(f) details of any ground monitoring scheme if required. 

(3) In relation to any works which will or may be situated on, over, under or within 15 metres of 

any part of the foundations of an electricity tower or between any two or more electricity towers, 

the plan to be submitted under sub-paragraph (1) must include a method statement which must in 

addition to the matters set out in sub-paragraph (2)— 

(a) describe details of any cable trench design including route, dimensions, clearance to pylon 

foundations; 

(b) demonstrate that pylon foundations will not be affected prior to, during and post 

construction; 

(c) describe details of load bearing capacities of trenches; 

(d) describe details of cable installation methodology including access arrangements, jointing 

bays and backfill methodology; 

(e) provide a written management plan for high voltage hazard during construction and on-

going maintenance of the cable route; 

(f) provide written details of the operations and maintenance regime for the cable, including 

frequency and method of access; 

(g) assess earth rise potential if reasonably required by SSE’s engineers; and 

(h) provide evidence that trench bearing capacity is to be designed to 26 tonnes to take the 

weight of overhead line construction traffic. 

(4) The undertaker must not commence any works requiring the submission of a plan under sub-

paragraph (1) until SSE has given written approval of the plan so submitted. 

(5) Any approval of SSE required in relation to a plan submitted under sub-paragraph (1)— 

(a) may be given subject to reasonable conditions for any purpose mentioned in sub-paragraphs 

(7) or (9); and 

(b) must not be unreasonably withheld or delayed. 

(6) Any conditions made by SSE under sub-paragraph (5) must be notified to the undertaker 

within a period of 56 days beginning with the date on which a plan, section and description under 

sub-paragraph (1) are submitted to it. 

(7) In relation to a work requiring the submission of a plan under sub-paragraph (1), SSE may 
require such modifications to be made to the plan as may be reasonably necessary for the purpose 
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of securing its system against interference or risk of damage or for the purpose of providing or 

securing proper and convenient means of access to any apparatus. 

(8) Works requiring the submission of a plan under sub-paragraph (1) must be executed only in 

accordance with the plan, as amended from time to time by agreement between the undertaker and 

SSE and in accordance with such reasonable requirements as may be made in accordance with sub-

paragraph (5), (6), (9) or (10) by SSE for the alteration or otherwise for the protection of the 

apparatus, or for securing access to it, and SSE is to be entitled to watch and inspect the execution 

of those works. 

(9) Where SSE require any protective works to be carried out either themselves or by the 

undertaker (whether of a temporary or permanent nature) such protective works must be carried out 

to SSE’s reasonable satisfaction prior to the commencement of works requiring the submission of a 

plan under sub-paragraph (1) and SSE must give 5628 days’ notice of such works from the date of 

submission of the plan (except in an emergency). 

(10) If SSE in accordance with sub-paragraph (6) or (9) and in consequence of the works proposed 

by the undertaker, reasonably requires the removal of any apparatus and gives written notice to the 

undertaker of that requirement, paragraphs 67(2) to 67(5) apply as if the removal of the apparatus 

had been required by the undertaker under paragraph 67(2). 

(11) Nothing in this paragraph precludes the undertaker from submitting at any time or from time 

to time, but in no case less than 5628 days before commencing the execution of any works, a new 

plan, instead of the plan previously submitted, and having done so the provisions of this paragraph 

apply to and in respect of the new plan. 

(12) The undertaker is not required to comply with sub-paragraph (1) where it needs to carry out 

emergency works as defined in the 1991 Act but in that case it must give to SSE notice as soon as 

is reasonably practicable a plan of those works and must— 

(a) comply with conditions imposed under sub-paragraph (5)(a) insofar as is reasonably 

practicable in the circumstances; and 

(b) comply with sub-paragraph (13) at all times. 

(13) As soon as reasonably practicable after any ground subsidence event attributable to the 

authorised development, the undertaker must implement an appropriate ground mitigation scheme. 

Expenses 

10.11.—(1) Subject to the following provisions of this paragraph, the undertaker must pay to SSE 

within 14 days all charges, costs and expenses reasonably anticipated or incurred by SSE in, or in 

connection with, the inspection, removal, relaying or replacing, alteration or protection of any 

apparatus or rights or the construction of any new or alternative apparatus which may be required 

in consequence of the execution of any authorised works as are referred to in this Part of this 

Schedule— 

(a) any costs reasonably incurred by or compensation properly paid by SSE in connection with 

the negotiation or acquisition of rights or the exercise of statutory powers for such apparatus 

including all costs (including professional fees) reasonably incurred by SSE as a 

consequence of SSE— 

(i) using its own compulsory purchase powers to acquire any necessary rights under sub-

paragraph 67(3) if it elects to do so; and  

(ii) exercising any compulsory purchase powers in the Order transferred to or benefitting 

SSE; 

(b) in connection with the cost of the carrying out of any diversion work or the provision of 

any alternative apparatus; 

(c) the cutting off of any apparatus from any other apparatus or the making safe of redundant 

apparatus; 

(d) the approval of plans; 
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(e) the carrying out of protective works, plus a capitalised sum to cover the cost of maintaining 

and renewing permanent protective works; 

(f) the survey of any land, apparatus or works, the inspection and monitoring of works or the 

installation or removal of any temporary works reasonably necessary in consequence of the 

execution of any such works referred to in this Part of this Schedule provided these are 

directly related and proportionate to such works; and 

(g) any watching brief pursuant to sub-paragraph 8(6) or sub-paragraph 9(6) or paragraph 

10(8). 

(2) There will be deducted from any sum payable under sub-paragraph (1) the value of any 

apparatus removed under the provisions of this Part of this Schedule and which is not re-used as 

part of the alternative apparatus, that value being calculated after removal. 

(3) If in accordance with the provisions of this Part of this Schedule— 

(a) apparatus of better type, of greater capacity or of greater dimensions is placed in 

substitution for existing apparatus of worse type, of smaller capacity or of smaller 

dimensions; or 

(b) apparatus (whether existing apparatus or apparatus substituted for existing apparatus) is 

placed at a depth greater than the depth at which the existing apparatus was situated,  

and the placing of apparatus of that type or capacity or of those dimensions or the placing of 

apparatus at that depth, as the case may be, is not agreed by the undertaker or, in default of 

agreement, is not determined by expert determination in accordance with paragraph 1516 (expert 

determination) to be necessary, then, if such placing involves cost in the construction of works under 

this Part of this Schedule exceeding that which would have been involved if the apparatus placed 

had been of the existing type, capacity or dimensions, or at the existing depth, as the case may be, 

the amount which apart from this sub-paragraph would be payable to SSE by virtue of sub-paragraph 

(1) will be reduced by the amount of that excess save where it is not possible or appropriate in the 

circumstances (including due to statutory or regulatory changes) to obtain the existing type of 

apparatus at the same capacity and  dimensions or place at the existing depth in which case full costs 

will be borne by the undertaker. 

(4) For the purposes of sub-paragraph (3)— 

(a) an extension of apparatus to a length greater than the length of existing apparatus will not 

be treated as a placing of apparatus of greater dimensions than those of the existing 

apparatus; and 

(b) where the provision of a joint in a pipe or cable is agreed, or is determined to be necessary, 

the consequential provision of a jointing chamber or of a manhole will be treated as if it 

also had been agreed or had been so determined. 

Indemnity 

11.12.—(1) Subject to sub-paragraphs (2) and (3), if by reason or in consequence of the 

construction of any such works authorised by this Part of this Schedule (including without limitation 

relocation, diversion, decommissioning, construction and maintenance of apparatus or alternative 

apparatus) or in consequence of the construction, use, maintenance or failure of any of the authorised 

works by or on behalf of the undertaker or in consequence of any act or default of the undertaker 

(or any person employed or authorised by him) in the course of carrying out such works, including 

without limitation works carried out by the undertaker under this Part of this Schedule or any 

subsidence resulting from any of these works, any damage is caused to any apparatus or alternative 

apparatus (other than apparatus the repair of which is not reasonably necessary in view of its 

intended removal for the purposes of the authorised works) or property of SSE, or there is any 

interruption in any service provided, or in the supply of any goods, by SSE, or SSE becomes liable 

to pay any amount to any third party, the undertaker will— 

(a) bear and pay on demand, within 14 days of receipt of an itemised invoice or claim, the cost 

reasonably and properly incurred by SSE in making good such damage or restoring the 

supply; and 
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(b) indemnify SSE for any other expenses, loss, demands, proceedings, damages, claims, 

penalty or costs incurred by or recovered from SSE, by reason or in consequence of any 

such damage or interruption or SSE becoming liable to any third party as aforesaid other 

than arising from any default of SSE. 

(2) The fact that any act or thing may have been done by SSE on behalf of the undertaker or in 

accordance with a plan approved by SSE or in accordance with any requirement of SSE or under its 

supervision including under any watching brief will not (unless sub-paragraph (3) applies) excuse 

the undertaker from liability under the provisions of this sub-paragraph (1) unless SSE fails to carry 

out and execute the works properly with due care and attention and in a skilful and workman 

likeworkmanlike manner or in a manner that does not accord with the approved plan.  

(3) Nothing in sub-paragraph (1) shall impose any liability on the undertaker in respect of— 

(a) any loss, damage or interruption to the extent that it is attributable to the neglect or default 

of SSE, its officers, servants, contractors or agents; and 

(b) any authorised works and/or any other works authorised by this Part of this Schedule 

carried out by SSE as an assignee, transferee or lessee of the undertaker with the benefit of 

the Order pursuant to section 156 of the Planning Act 2008 or article 7 (benefit of  Order) 

subject to the proviso that once such works become apparatus (“new apparatus”), any 

authorised works yet to be executed and not falling within this sub-section paragraph 

(3()(b) will be subject to the full terms of this Part of this Schedule including this paragraph 

1112. 

(4) SSE must give the undertaker reasonable notice of any such third party claim or demand and 

no settlement or compromise must, unless payment is required in connection with a statutory 

compensation scheme, be made without first consulting the promoterundertaker and considering 

their representations. 

(5) The undertaker must not commence construction (and must not permit the commencement of 

such construction) of the authorised works on any land owned by SSE or in respect of which SSE 

has an easement or wayleave for its apparatus or any other interest or to carry out any works within 

15 metres in any direction of SSE’s apparatus until the following conditions are satisfied— 

(a) unless and until SSE is satisfied acting reasonably (but subject to all necessary regulatory 

constraints) that the undertaker has first provided the acceptable security (and provided 

evidence that it shall maintain such acceptable security for the construction period of the 

authorised works from the proposed date of commencement of construction of the 

authorised works) and SSE has confirmed the same to the undertaker in writing; and 

(b) unless and until SSE is satisfied acting reasonably (but subject to all necessary regulatory 

constraints) that the undertaker has procured acceptable insurance (and provided evidence 

to SSE that it shall maintain such acceptable insurance for the construction period of the 

authorised works from the proposed date of commencement of construction of the 

authorised works) and SSE has confirmed the same in writing to the undertaker. 

(6) In the event that the undertaker fails to comply with 11sub-paragraph (5) of this Part of this 

Schedule, nothing in this Part of this Schedule shall prevent SSE from seeking injunctive relief (or 

any other equitable remedy) in any court of competent jurisdiction. 

(7) An amount which, apart from this sub-paragraph would be payable to SSE in respect of works 

by virtue of sub paragraph 11(1) must, if the works include the placing of apparatus provided in 

substitution for apparatus placed more than 7 years and 6 months earlier so as to confer on the 

affected undertakerSSE any financial benefit by deferment of the time for renewal of the apparatus 

in the ordinary course, be reduced by the amount which represents that benefit. 

(8) Where SSE demands payment of reasonably anticipated charges, costs and expenses pursuant 

to sub paragraph 11(1), SSE must provide the undertaker with an itemised invoice or claim detailing 

such charges, costs, and expenses reasonably anticipated to fall due within the following  three 

months of such a demand,. The undertaker shall pay the reasonably anticipated costs set out in the 

itemised invoice to SSE on demandwithin 14 days in accordance with sub paragraph 11(1). To the 

extent that  this sum paid in advance has not been expended by SSE within six months after payment 
by the undertaker of that sum, the undertaker may demand the unspent balance remaining to be 
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repaid by SSE and SSE shall repay that unspent balance within 30 days (unless otherwise agreed in 

writing between the undertaker and SSE). 

(9) SSE will, having regard to its statutory functions, at all times take reasonable steps to prevent 

and mitigate any expenses, losses, demands, proceedings, damages, claims, penalties or costs which 

may be claimed pursuant to this paragraph 1112. 

Enactments and agreements 

12.13. Save to the extent provided for to the contrary elsewhere in this Part of this Schedule or by 

agreement in writing between SSE and the undertaker, nothing in this Part of this Schedule shall 

affect the provisions of any enactment or agreement regulating the relations between the undertaker 

and SSE in respect of any apparatus laid or erected in land belonging to the undertaker on the date 

on which this Order is made. 

Co-operation 

13.14.—(1) Where in consequence of the proposed construction of any of the authorised works, 

the undertaker or SSE requires the removal of apparatus under sub paragraph 67(2) or SSE makes 

requirements for the protection or alteration of apparatus under paragraph 9, the undertaker shall 

use its bestall reasonable endeavours to co-ordinate the execution of the works in the interests of 

safety and the efficient and economic execution of the authorised development and taking into 

account the need to ensure the safe and efficient operation of SSE’s undertaking and SSE shall use 

its bestall reasonable endeavours to co-operate with the undertaker for that purpose. 

(2) Unless otherwise stated in this Part, whenever SSE’s consent, agreement or approval is 

required in relation to plans, documents or other information submitted by SSEthe undertaker or the 

taking of action by SSEthe undertaker, it must not be unreasonably withheld or delayed and— 

(a) unless otherwise stated in this Part, if by the end of the period of 28 days beginning with 

the date on which consent, authorisation, agreement or approval have been sought SSE has 

not intimated its disapproval and the grounds of such disapproval the undertaker may serve 

upon SSE written notice requiring SSE to intimate approval or disapproval within a further 

period of 28 days beginning with the date upon which SSE receives written notice from the 

undertaker; and 

(b) if by the expiry of the further 28 days SSE has not intimated approval or disapproval, SSE 

is deemed to have approved such consent, authorisation, agreement or approval. 

Access 

14.15. If in consequence of the agreement reached in accordance with sub-paragraph 6(1) or the 

powers granted under this Order the access to any apparatus (including appropriate working areas 

required to reasonably and safely undertake necessary works by SSE in respect of the apparatus) is 

materially obstructed, the undertaker must provide such alternative rights and means of access to 

such apparatus as will enable SSE to maintain or use the apparatus no less effectively than was 

possible before such obstruction. 

Expert determination 

15.16.—(1) Article 60 (arbitration) of the Order does not apply to this Part of this Schedule, save 

where sub-paragraph (7) applies. 

(2) Any difference under this Part of this Schedule must, in the first instance, be referred to a 

representative of SSE and a representative of the undertaker, each of whom hold a senior 

management position.  Those representatives will meet as soon as possible and will endeavour in 

good faith to resolve any dispute or difference amicably.  

(3) In the event that the senior representatives appointed pursuant to sub-paragraph (2) cannot 
resolve the dispute, it may be referred to and settled by a single independent and suitable person 

who holds appropriate professional qualifications and is a member of a professional body relevant 
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to the matter in dispute acting as an expert, such person to be agreed by the differing parties or, in 

the absence of agreement, identified by the President of the Institution of Civil Engineers. 

(4) On notification by either party of a dispute, the parties must jointly instruct an expert within 

14 days of notification of the dispute . 

(5) All parties involved in settling any difference must use best endeavours to do so within 21 

days from the date that an expert is appointed.  

(6) The expert must— 

(a) invite the parties to make submission to the expert in writing and copied to the other party 

to be received by the expert within 7 days of the expert’s appointment; 

(b) permit a party to comment on the submissions made by the other party within 7 days of 

receipt of the submission;  

(c) issue a decision within 7 days of receipt of the submissions under sub-paragraph (6)(b); 

and  

(d) give reasons for the decision.  

(7) Any determination by the expert is final and binding, except in the case of manifest error in 

which case the difference that has been subject to expert determination may be referred to and settled 

by arbitration under article 60 (arbitration). 

(8) The fees of the expert are payable by the parties in such proportions as the expert may 

determine or, in the absence of such determination, equally.  

Notices 

16.17. The plans submitted to SSE by the undertaker pursuant to sub paragraphs 8(1) and 9(1) 

and 10(1) must be sent to SSE at [ ][ ] or such other address as SSE may from time to time appoint 

instead for that purpose and notify to the undertaker. 

 SCHEDULE 15 Article 56 

MISCELLANEOUS CONTROLS 

Public general legislation 

Introduction 

1. This Schedule applies, modifies and excludes statutory provisions which relate to matters for 

which provision may be made in this Order. 

Highways Act 1980 

2.—(1) Section 141 of the 1980 Act(a) (restriction on planting trees etc. in or near carriageway) 

do not apply to any tree or shrub planted in the course of the authorised development before 

completion of construction. 

(2) Section 167 of the 1980 Act(b) (powers relating to retaining walls near streets) do not apply 

in relation to— 

(a) the erection of a wall in the course of the authorised development before completion of 

construction; or 

(b) a wall on land on which works are being carried out, or are to be carried out, in pursuance 

of the authorised development before completion of construction. 

 
(a) Section 141 was amended by sections 37 and 46 of the Criminal Justice Act 1982 (c. 48). 
(b) Section 167 was amended by sections 37, 38 and 46 of the Criminal Justice Act 1982 (c. 48). 
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(3) Sections 169(1) (control of scaffolding on highways) 172(a) (hoardings to be set up during 

building etc) and 173(d)(b) (hoardings to be securely erected) of that Act shall not apply to anything 

done in the course of the authorised development before completion of construction. 

New Roads and Street Works Act 1991 

3.—(1) The powers conferred by section 56(1) and (1A) of the 1991 Act(c) (powers to give 

directions as to the timing of proposed and subsisting street works) shall not apply in relation to the 

authorised development. 

(2) Section 56A of the 1991 Act(d) (power to give directions as to placing of apparatus) shall not 

apply in relation to the placing of apparatus in the course of the authorised development. 

(3) No restriction under section 58(1) of the 1991 Act(e) (power to impose restriction on execution 

of street works in the twelve months following completion of substantial road works) has effect in 

relation to the authorised development. 

(4) Section 61(1) of the 1991 Act (under which the consent of the street authority is required for 

the placing of apparatus in a protected street) does not apply to the placing of apparatus in the course 

of the authorised development. 

(5) Section 62(2) of the 1991 Act (power following designation of a protected street to require 

removal or repositioning of apparatus already placed in the street) does not apply in relation to 

apparatus placed in the course of the authorised development. 

(6) Section 62(4) of the 1991 Act (power when designation as protected street commences or 

ceases to give directions with respect to works in progress) does not apply in relation to the 

authorised development. 

(7) Section 63(1) of the 1991 Act (under which Schedule 4 to that Act has effect for requiring the 

settlement of a plan and section of street works to be executed in a street designated by the street 

authority as having special engineering difficulties) does not apply in relation to the authorised 

development. 

(8) Sections 74 and 74A of the 1991 Act(f) (charge for occupation of the highway and charge 

determined by reference to duration of works) do not apply in relation to the authorised 

development. 

(9) Schedule 3A to the 1991 Act (restriction on works following substantial street works) shall 

not apply where a notice under section 54 (advance notice of certain works) or 55 (notice of starting 

date of works) of that Act(g) is given in respect of the authorised development. 

(10) No notice under paragraph 2(1)(d) of that Schedule (power by notice to require notification 

of works which an undertaker proposes to carry out in a part of a highway to which a proposed 

restriction applies) shall have effect to require the notification of works proposed to be carried out 

in the course of the authorised development. 

(11) No directions under paragraph 3 of that Schedule (directions as to the date on which 

undertakers may begin to execute proposed works) may be issued to the undertaker. 

(12) Paragraph 3(4) of that Schedule (under which it is an offence for an undertaker to execute 

street works before the completion of certain other street works) shall not apply in relation to the 

execution of works in the course of the authorised development. 

 
(a) Section 173 was amended by sections 37 and 46 of the Criminal Justice Act 1982 (c. 48). 
(b) Section 173 was amended by section 46 of the Criminal Justice Act 1982 (c. 48). 
(c) Section 56(1) and (1A) were amended by section 43 of the Traffic Management Act 2004 (c. 18). 
(d) Section 56A was inserted by section 44 of the Traffic Management Act 2004 (c. 18). 
(e) Section 58(1) was amended by section 51(1), (2) of the Traffic Management Act 2004 (c. 18). 
(f) Section 74 was amended by sections 256 and 274 of, and Part V(2) of Schedule 31 to, the Transport Act 2000 (c. 38), section 

40(4) and section 52(5) of the Traffic Management Act 2004 (c. 18), and section 1(6) of, and paragraphs 113 and 119 of Part 
2 of Schedule 1 to, the Infrastructure Act 2015 (c. 7). Section 74A was inserted by section 255(1) of the Transport Act 2000 
(c. 38) and was amended by section 1(6) of, and paragraphs 113 and 120 of Part 2 of Schedule 1 to, the Infrastructure Act 
2015 (c. 7) and section 40(4) of the Traffic Management Act 2004 (c. 18). 

(g) Schedule 3A was inserted by section 52(2) of, and Schedule 4 to, the Traffic Management Act 2004 (c. 18). Section 54 was 
amended by section 40(1) and (2) and section 49(1) of, and Schedule 1 to, the Traffic Management Act 2004 (c. 18). Section 
55 was amended by section 40(1) and (2), section 49(2) and section 51(1) and (9) of, and Schedule 1 to, the Traffic 
Management Act 2004 (c. 18). 
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(13) Paragraph 5(1) of that Schedule (effect of direction under paragraph 4 restricting further 

works) does not apply in relation to the execution of works in the course of the authorised 

development. 

Local Government (Miscellaneous Provisions) Act 1976 

4. Section 42 of The Local Government (Miscellaneous Provisions) Act 1976(a) (certain future 

local Acts, etc., to be subject to the planning enactments, etc., except as otherwise provided) does 

not apply to the extent that it would make provisions of this Order authorising the authorised 

development subject to other provisions. 

Environment Act 1995 

5. No order, notice or regulation under section 97 of the Environment Act 1995(b) in relation to 

the preservation of hedgerows, has effect in relation to the authorised development. 

Land Drainage Act 1991 

6. The following do not apply to the authorised development— 

(a) section 23 (prohibition of obstructions, etc. in watercourses) of the Land Drainage Act 

1991(c) in relation to watercourses for which Oxfordshire County Council is the drainage 

board concerned; 

(b) section 32 (variation of awards) of the Land Drainage Act 1991; and 

(c) the provisions of any byelaws made under section 66 (powers to make byelaws) of the Land 

Drainage Act 1991(d). 

Wildlife and Countryside Act 1981  

7. Section 28E (duties in relation to sites of special scientific interest) of the Wildlife and 

Countryside Act 1981(e) does not apply to the authorised development. 

Control of Pollution Act 1974 

8.—(1) Where a local authority is acting further to Section 60(4) of the Control of Pollution Act 

1974 in relation to the construction of the authorised development and works before completion of 

construction then that local authority must also have regard to the noise levels referred to in the 

environmental statement and the principles of the code of construction practice. . 

(2) Sections 60(7) and 61(7) of the Control of Pollution Act 1974 does not apply in relation to the 

authorised development.  

(3) Section 61(9)(f) of the Control of Pollution Act 1974 does not apply where the consent relates 

to the use of premises by the undertaker for the purposes of or in connection with the construction 

or maintenance of the authorised development. 

 
(a) 1976 c. 57. Section 42 was amended by section 6(2) of, and the Schedule to, the Ports (Finance) Act 1985 (c. 30), and section 

15 of the Food and Environment Protection Act 1985 (c. 48). 
(b) 1995 c.25. 
(c) 1991 c. 59. Section 23 was amended by section 31 of, and paragraphs 25 and 32 of Schedule 2 to, the Flood and Water 

Management Act 2010 (c. 29). 
(d) 1991 c.59. Section 66 was amended by section 31 of, and paragraphs 25 and 38 of Schedule 2 to, the Flood and Water 

Management Act 2010 (c. 29) and section 86(1) and (3) of the Water Act 2014 (c. 21). 
(e) 1981 c. 69. Section 28E was amended by section 105(1) of, and paragraphs 79 and 80 of Part 1 of Schedule 11 to, Natural 

Environment and Rural Communities Act 2006 (c. 16). 
(f) Section 61(9) was amended by Schedule 24 of the Environment Act 1995 (c. 25) and paragraph 15(3) of Schedule 15 to the 

Environmental Protection Act 1990 (c. 43). 
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Planning Act 2008 – Application of the Community Infrastructure Levy Regulations 2010 

9. This Order does not constitute a planning permission for the purpose of Part 11 (community 

infrastructure levy) of the 2008 Act notwithstanding the definition of planning permission contained 

within regulation 5 (meaning of planning permission) of the Community Infrastructure Levy 

Regulations 2010(a). 

Street Works (Charges for Occupation of the Highway) (England) Regulations 2012 

10. No order, notice or charge made under the Street Works (Charges for Occupation of the 

Highway) (England) Regulations 2012 has effect in relation to the authorised development.  

Town and Country Planning (Control of Advertisements) (England) Regulations 2007 

11. Regulation 4 (requirement for consent) of the Town and Country Planning (Control of 

Advertisements) (England) Regulations 2007(b) does not apply to any advertisement erected in the 

location and in accordance with the parameters shown on the parameters plan. 

Burial Act 1857  

12. Section 25 (offence of removal of body from burial ground) of the Burial Act 1857(c) does 

not apply to the authorised development. 

Neighbourhood Planning Act 2017 

13. The provisions of the Neighbourhood Planning Act 2017(d) do not apply in so far as they 

relate to the temporary possession of land under articles 35 (temporary use of land for carrying out 

the authorised development) and 36 (temporary use of land for maintaining the authorised 

development) of this Order. 

Finance Act 1996 

14. The provisions of the Finance Act 1996, insofar as they relate to the liability for or the payment 

of landfill tax, including any orders or regulations made pursuant to it, do not apply in relation to 

the construction of any work or the carrying out of any operation required for the purpose of, or in 

connection with, the authorised development. 

 SCHEDULE 16 Article 57 

CERTIFICATION OF PLANS AND DOCUMENTS 

15. Documents for certification that they are true copies of the documents referred to in this 

Order— 
 

(1)  

Document/plan 

(2) 

Document 

Number 

(3) 

Document date/Plan number with revision 

number 

Access and rights of way plans 2.3   

Key Plan 2.3 OxSRFI-BWB-LSI-XX-DR-CH-0170-Rev P03 

(MarchP04 (May 2026) 

Sheet 1 2.3A OxSRFI-BWB-LSI-01-DR-CH-0171-Rev P04  

(March 2026) 

 
(a) S.I. 2010/948. 
(b) S.I. 2007/783. 
(c) 1857 c. 81. There are amendments to this Act which are not relevant to this Order. 
(d) 2017 c. 20. 
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Sheet 2 2.3B OxSRFI-BWB-LSI-02-DR-CH-0172-Rev P05  

(March 2026) 

Sheet 3 2.3C OxSRFI-BWB-LSI-03-DR-CH-0173-Rev P05 

(March 2026) 

Sheet 4 2.3D OxSRFI-BWB-LSI-04-DR-CH-0174-Rev P05 

(March 2026) 

Sheet 5 2.3E OxSRFI-BWB-LSI-05-DR-CH-0175-Rev P05 

(March 2026) 

Sheet 6 2.3F OxSRFI-BWB-LSI-06-DR-CH-0176-Rev P04 

(March 2026) 

Sheet 7 2.3G OxSRFI-BWB-LSI-07-DR-CH-0177-Rev P05 

(March 2026) 

Sheet 8 2.3H OxSRFI-BWB-LSI-08-DR-CH-0178-Rev P05 

(March 2026) 

Archaeological mitigation 

strategy 

6.10H February 2026 Version 46 (July 2026) 

Ardley trackways technical note 6.11I September 2025Revision P05 (May 2026) 

Book of reference 4.3 March 2026 

Bridge plans     

Bridge overview plan 2.12 OxSRFI-BWB-LSI-XX-DR-CH-0120-Rev P04 

(March 2026) 

B430 Ardley Bypass Overbridge 

(Bridge 06) 

2.12A OxSRFI-BWB-LSI-XX-DR-CB-0121-Rev P02 

(March 2026) 

B430 Ardley Bypass over 

Chiltern Main Line Overbridge 

(Bridge 07) 

2.12B OxSRFI-BWB-LSI-XX-DR-CB-0122-Rev P02 

(March 2026) 

M40 J10A – A43 North 

Overbridge (Bridge 12) 

2.12C OxSRFI-BWB-LSI-XX-DR-CB-0123-Rev P02 

(March 2026) 

Ardley Road over B430 Ardley 

Bypass Overbridge (Bridge 16) 

2.12D OxSRFI-BWB-LSI-XX-DR-CB-0124-Rev P02 

(March 2026) 

Middleton Stoney Relief Road 

Underpass (Bridge 19) 

2.12E OxSRFI-BWB-LSI-XX-DR-CB-0125-Rev P02 

(March 2026) 

M40 J10 Northbound Merge Slip 

Culvert (Bridge 13) 

2.12F OxSRFI-BWB-LSI-XX-DR-CB-0126-Rev 

P02P01 (March 2026) 

Heyford Park Link Road Culvert 

(Bridge 18) 

2.12G OxSRFI-BWB-LSI-XX-DR-CB-0127-Rev 

P02P01 (March 2026) 

Middleton Stoney Relief Road 

Culvert (Bridge 20) 

2.12H OxSRFI-BWB-LSI-XX-DR-CB-0128-Rev 

P02P01 (March 2026) 

M40 J10 NB & A43 Southbound 

Gantry (Structures B, C and I) 

2.12I OxSRFI-BWB-LSI-XX-DR-CB-0129-Rev 

P02P01 (March 2026) 

Carbon management plan 6.15E March 2026 Rev 04 (May 2026) 

CEMP 6.2C March 2026 

Central hub demolition plan 2.17B OxSRFI-DIA-ZZ-ZZ-DR-A-05000-P02 (March 

2026) 

Central hub design approach 

document 

5.5B March 2026 

CTMP 6.3A Part 

1.01 

MarchVersion 2 (May 2026) 

Energy strategy 6.15D Rev 05 (March 2026 Rev 05) 

Environmental statement Document 

series 6 

March 2026 subject to the following revisions: 

 

Chapter 5 – Noise and Vibration – 22 May 2026 

 

Chapter 14 – Soil Resources and Agricultural 

Land – 22 May 2026 
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Appendix 2.1 – Highway Works Overview Plan 

– 22 May 2026 

 

Appendix 2.2 - Footway, Cycleway, Rights of 

Way Strategy Overview – 22 May 2026 

 

Appendix 2.4 - Alternative Sites Assessment – 

22 May 2026 

Flood risk assessment  6.9B OXSRFI-BWB-ZZ-XX-T-W-1006_FRA P03 

(14 JanuaryP04 (22 May 2026) 

Framework travel plan 6.3B Version 4 (March 2026 Version 4) 

HGV routeing strategy 6.3A  

Habitat management and 

monitoring plan 

6.6K MarchRevision A (May 2026 V2.0) 

Highway classification plans 2.8   

Key Plan 2.8 OxSRFI-BWB-LSI-XX-DR-CH-0180-Rev P03 

(MarchP04 (May 2026) 

Sheet 1 2.8A OxSRFI-BWB-LSI-01-DR-CH-0181-Rev P03 

(MarchP04 (May 2026) 

Sheet 2 2.8B OxSRFI-BWB-LSI-02-DR-CH-0182-Rev P03 

(MarchP04 (May 2026) 

Sheet 3 2.8C OxSRFI-BWB-LSI-03-DR-CH-0183-Rev P03 

(MarchP04 (May 2026) 

Sheet 4 2.8D OxSRFI-BWB-LSI-04-DR-CH-0184-Rev P03 

(MarchP04 (May 2026) 

Sheet 5 2.8E OxSRFI-BWB-LSI-05-DR-CH-0185-Rev P03 

(MarchP04 (May 2026) 

Highway general arrangement 

plans 

2.7   

Key plan 2.7 OxSRFI-BWB-LSI-XX-DR-CH-0106-Rev P02 

(MarchP03 (May 2026) 

Sheet 1 2.7A OxSRFI-BWB-LSI-01-DR-CH-0101-Rev P05 

(March 2026) 

Sheet 2 2.7B OxSRFI-BWB-LSI-02-DR-CH-0102-Rev P05 

(March 2026) 

Sheet 3 2.7C OxSRFI-BWB-LSI-03-DR-CH-0103-Rev P05 

(March 2026) 

Sheet 4 2.7D OxSRFI-BWB-LSI-04-DR-CH-0104-Rev P06 

(March 2026) 

Sheet 5 2.7E OxSRFI-BWB-LSI-05-DR-CH-0105-Rev P05 

(March 2026) 

Sheet 1 Alternative  2.7X OxSRFI-BWB-LSI-01A-DR-CH-0101A-Rev 

P04 (March 2026) 

Land Plans   

Key Plan 2.1 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 1 2.1A 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 2 2.1B 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 3 2.1C 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 4 2.1D 1844-8022-001 Revision 89.0 March(May 

2026) 
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Sheet 5 2.1E 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 6 2.1F 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 7 2.1G 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 8 2.1H 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 9 2.1I 1844-8022-001 Revision 89.0 March(May 

2026) 

Sheet 10 2.1J 1844-8022-001 Revision 89.0 March(May 

2026) 

Landfill reprofiling technical note 6.13A March 2026 

Listed building drawings     

Listed Building Plans Existing 

Ground Floor Plan 

2.14A OxSRFI-DIA-ZZ-ZZ-DR-A-01021-P01P02 

(May 2026) 

Listed Building Plans Existing 

Roof Floor Plan  

2.14B OxSRFI-DIA-ZZ-ZZ-DR-A-01022-P01P02 

(May 2026) 

Listed Building Plans Long 

Section Existing 

2.14C OxSRFI-DIA-ZZ-ZZ-DR-A-01111-P01P02 

(May 2026) 

Listed Building Plans Short 

Section Existing 

2.14D OxSRFI-DIA-ZZ-ZZ-DR-A-01112-P01P02 

(May 2026) 

Listed Building Plans South 

Elevation Existing 

2.14E OxSRFI-DIA-ZZ-ZZ-DR-A-01210-P01P02 

(May 2026) 

Listed Building Plans North 

Elevation Existing 

2.14F OxSRFI-DIA-ZZ-ZZ-DR-A-01211-P01P02 

(May 2026) 

Listed Building Plans East 

Elevation Existing  

2.14G OxSRFI-DIA-ZZ-ZZ-DR-A-01212-P01P02 

(May 2026) 

Listed Building Plans West 

Elevation Existing 

2.14H OxSRFI-DIA-ZZ-ZZ-DR-A-01213-P01P02 

(May 2026) 

Listed Building Plans Ground 

Floor Proposed 

2.14I OxSRFI-DIA-ZZ-ZZ-DR-A-02021-P01P02 

(May 2026) 

Listed Building Plans Proposed 

Roof Plan 

2.14J OxSRFI-DIA-ZZ-ZZ-DR-A-02022-P01P02 

(May 2026) 

Listed Building Plans Long 

Section Proposed 

2.14K OxSRFI-DIA-ZZ-ZZ-DR-A-02111-P02P03 

(May 2026) 

Listed Building Plans Short 

Section Proposed 

2.14L OxSRFI-DIA-ZZ-ZZ-DR-A-02112-P01P02 

(May 2026) 

Listed Building Plans South 

Elevation Proposed 

2.14M OxSRFI-DIA-ZZ-ZZ-DR-A-02110-P02P03 

(May 2026) 

Listed Building Plans North 

Elevation Proposed 

2.14N OxSRFI DIA ZZ ZZ DR A 02211 P02P03 

(May 2026) 

Listed Building Plans East 

Elevation Proposed 

2.14O OxSRFI-DIA-ZZ-ZZ-DR-A-02212-P02P03 

(May 2026) 

Listed Building Plans West 

Elevation Proposed 

2.14P OxSRFI-DIA-ZZ-ZZ-DR-A-02213-P02P03 

(May 2026) 

Listed Building Plans Ground 

Floor Demolition Plan 

2.14Q OxSRFI-DIA-ZZ-ZZ-DR-A-05001-P01P02 

(May 2026) 

Listed Building Plans Roof 

Demolition Plan 

2.14R OxSRFI-DIA-ZZ-ZZ-DR-A-05002-P01P02 

(May 2026) 

Listed Building Plans Fabric 

Removal Long Section 

2.14S OxSRFI-DIA-ZZ-ZZ-DR-A-05100-P01P02 

(May 2026) 

Listed Building Plans Fabric 

Removal Short Section 

2.14T OxSRFI-DIA-ZZ-ZZ-DR-A-05101-P01P02 

(May 2026) 
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Listed Building Plans Fabric 

Removal North Elevation 

2.14U OxSRFI-DIA-ZZ-ZZ-DR-A-05200-P01P02 

(May 2026) 

Listed Building Plans Fabric 

Removal South Elevation 

2.14V OxSRFI-DIA-ZZ-ZZ-DR-A-05201-P01P02 

(May 2026) 

Listed Building Plans Fabric 

Removal East Elevation 

2.14W OxSRFI-DIA-ZZ-ZZ-DR-A-05202-P01P02 

(May 2026) 

Listed Building Plans Fabric 

Removal West Elevation 

2.14X OxSRFI-DIA-ZZ-ZZ-DR-A-05203-P01P02 

(May 2026) 

Main site demolition plan  2.17A OxSRFI-MSA-DP-L1-DR-A-10021-P09P10 

(March 2026) 

Main site design approach 

document 

5.5A March 2026 

Outline Lighting Strategy 6.8A 6 February 2026 Revision P05 (March 2026) 

Outline odour management plan 6.4F March 2026 

Parameters plan 2.5 OxSRFI-FPCR-ZZ-XX-DR-L-0012 

Document_2.5_Parameters Plan Rev P36 

(MarchP37 (May 2026) 

Public transport strategy 6.3A.01  Version 2 (May 2026) 

Railway plans 2.11   

Railway Plans General 

Arrangement 

2.11A OxSRFI-IMT-TRK-01-DR-TR-00001-P03 

(MarchP04 (May 2026) 

Railway Plans Long Sections 2.11B OxSRFI-IMT-TRK-01-DR-TR-00002-P01 

(March 2026) 

Railway Plans Cross Sections 2.11C OxSRFI-IMT-TRK-01-DR-TR-00003-P01 

(March 2026)  

Illustrative Rail Terminal Plan 2.11D OxSRFI-IMT-TRK-01-DR-TR-00004-P02 

(MarchP03 (May 2026) 

Speed limit plans 2.10   

Key Plan 2.10 OxSRFI-BWB-LSI-XX-DR-CH-0190-P03 

(MarchP04 (May 2026) 

Sheet 1 2.10A OxSRFI-BWB-LSI-01-DR-CH-0191-P05 

(March 2026) 

Sheet 2 2.10B OxSRFI-BWB-LSI-02-DR-CH-0192-P05 

(March 2026) 

Sheet 3 2.10C OxSRFI-BWB-LSI-03-DR-CH-0193-P04 

(March 2026) 

Sheet 4 2.10D OxSRFI-BWB-LSI-04-DR-CH-0194-P05 

(MarchP06 (May 2026) 

Sheet 5 2.10E OxSRFI-BWB-LSI-05-DR-CH-0195-P04 

(March 2026) 

Sheet 6 2.10F OxSRFI-BWB-LSI-06-DR-CH-0196-P03 

(March 2026) 

Sustainable drainage statement 

(main site) 

6.9C March 2026 Rev 0304 (May 2026) 

Sustainable transport strategy  6.3A Part 

1.01 

 Version 2 (May 2026) 

Traffic regulation plans 2.9   

Key Plan 2.9 OxSRFI-BWB-LSI-XX-DR-CH-0150-Rev P02 

(MarchP03 (May 2026) 

Sheet 1 2.9A OxSRFI-BWB-LSI-01-DR-CH-0151-Rev P03 

(March 2026) 

Sheet 2 2.9B OxSRFI-BWB-LSI-02-DR-CH-0152-Rev P03 

(March 2026) 

Sheet 3 2.9C OxSRFI-BWB-LSI-03-DR-CH-0153-Rev 

P03P04 (March 2026) 
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Sheet 4  2.9D OxSRFI-BWB-LSI-04-DR-CH-0154-Rev P03 

(March 2026) 

Sheet 5 2.9E OxSRFI-BWB-LSI-05-DR-CH-0155-Rev 

P03P04 (March 2026) 

TreesTree and hedgerow 

retention and removal plans 

    

Key Plan 2.15 OxSRFI-FPCR-8308-ARB-01-P06 (March 

2026) 

Sheet 1 2.15A OxSRFI-FPCR-8308-ARB-02-P06 (March 

2026) 

Sheet 2 2.15B OxSRFI-FPCR-8308-ARB-03-P06 (March 

2026) 

Sheet 3 2.15C OxSRFI-FPCR-8308-ARB-04-P06 (March 

2026) 

Sheet 4 2.15D OxSRFI-FPCR-8308-ARB-05-P06 (March 

2026) 

Sheet 5 2.15E OxSRFI-FPCR-8308-ARB-06-P06 (March 

2026) 

Sheet 6 2.15F OxSRFI-FPCR-8308-ARB-07-P06 (March 

2026) 

Sheet 7 2.15G OxSRFI-FPCR-8308-ARB-08-P06 (March 

2026) 

Sheet 8 2.15H OxSRFI-FPCR-8308-ARB-09-P06 (March 

2026) 

Sheet 9 2.15I OxSRFI-FPCR-8308-ARB-10-P06 (March 

2026) 

Sheet 10 2.15J OxSRFI-FPCR-8308-ARB-11-P06 (March 

2026) 

Water framework directive 

assessment  

6.9E 11 December 2025 V2V3 (May 2026) 

Works plans 2.2   

Key plan 2.2 OxSRFI-BWB-LSI-XX-DR-CH-0160-Rev P06 

(MarchP07 (May 2026)  

Sheet 1 2.2A OxSRFI-BWB-LSI-01-DR-CH-0161-Rev P05 

(March 2026) 

Sheet 2 2.2B OxSRFI-BWB-LSI-02-DR-CH-0162-Rev P05 

(March 2026) 

Sheet 3  2.2C OxSRFI-BWB-LSI-03-DR-CH-0163-Rev P06 

(March 2026) 

Sheet 4 2.2D OxSRFI-BWB-LSI-04-DR-CH-0164-Rev P05 

(March 2026) 

Sheet 5 2.2E OxSRFI-BWB-LSI-05-DR-CH-0165-Rev P05 

(March 2026) 

Sheet 6 2.2F OxSRFI-BWB-LSI-06-DR-CH-0166-Rev P04 

(March 2026) 

Sheet 7 2.2G OxSRFI-BWB-LSI-07-DR-CH-0167-Rev P05 

(March 2026) 

Sheet 8 2.2H OxSRFI-BWB-LSI-08-DR-CH-0168-Rev P05 

(March 2026) 

Sheet 9 2.2I OxSRFI-BWB-LSI-09-DR-CH-0169-Rev P05 

(March 2026) 

Sheet 10 2.2J OxSRFI-BWB-LSI-10-DR-CH-0162A-Rev P03 

(March 2026) 
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EXPLANATORY NOTE 

(This note is not part of the Order) 

This Order grants development consent for, and authorises Oxfordshire Railfreight Limited to 

construct, operate and maintain, the new Oxfordshire Strategic Rail Freight Interchange and 

Highways together with the construction and alteration of highways and associated development. 

The undertaker is authorised by the Order to acquire compulsorily land and rights over land. The 

Order also authorises the making of alterations to the highway network, stopping up and diversion 

of public rights of way and the discharge of water. 

A copy of the plans and book of reference referred to in this Order and certified in accordance with 

article 57 (certification of plans and documents) of this Order may be inspected free of charge at the 

offices of Cherwell District Council at Bodicote House Bodicote Banbury Oxfordshire OX15 4AA. 


